### 908-2012 ADDENDUM 1

#### 2012 OUTFALL RENEWAL / REHABILITATION PROGRAM

# **URGENT**

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: December 7, 2012 BY: Roy Houston, P.Eng. TELEPHONE NO. (204) 896-1209

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

### **PART A – BID SUBMISSION**

Replace: 908-2012 Bid Submission with 908-2012 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Add item No. B17

Form B(R1): Add Items No. C9

Page numbering on some forms may be changed as a result.

## **PART E - SPECIFICATIONS**

Add: E29 ALLOWANCE FOR SITE INSTRUMENTATION

Add: E29.1 The Contractor is advised that geotechnical instrumentation may be installed by a drilling contractor concurrently with this contract. The costs for the instrumentation will be paid for under the item "Allowance for Site Instrumentation". The Contractor shall make an allowance in his schedule for co-ordinating this Work with, and maintaining access for, the forces of the Contract Administrator and a drilling contractor. The geotechnical instrumentation referred to in this specification is separate from any instrumentation the Contractor may install for monitoring movement of trench shoring Work. The Work is anticipated to take approximately 2 days. No extra payment will be made for the co-ordination or access requirements describe above.