



983-2012 ADDENDUM 2

ST VITAL PARK – BOAT LAUNCH REDEVELOPMENT

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: January 23, 2013
BY: Derek Murray
TELEPHONE NO. (204) 924-3444

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: Submission Deadline is 4:00PM. Winnipeg time, January, 28, 2013.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D12.1(b) to read:

The Contractor shall achieve critical stages of the Work in accordance with the following requirements:

- (a) **March 15, 2013** - Completion of removals, installation of rip rap stabilization, construction of reinforced concrete boat ramp
- (b) **June 1, 2013** (or as flood waters allow, as determined by the Contract Administrator) – Installation of floating dock system, temporary dock support pylon, and construction of asphalt approach and concrete curb.
- (c) **December 15, 2013** – construction of permanent dock support pylon foundation, completion of permanent dock support pylon and electrical works.