
Appendix B ‐ Estimated Fees, Expenses, and Level of Effort

Personnel Name A Name B Name, etc Hours Fees Disbursements Total Fees and 

Role Role A Role B Role, etc Disbursements

Rate $ $ $

1.0 Preliminary Design

1.1 Task 1 Hours Hours Hours Hours $ $ $

1.2 Task 2 Hours Hours Hours Hours $ $ $

1.2.1 Task 2a Hours Hours Hours Hours $ $ $

etc. Hours Hours Hours Hours $ $ $

Subtotals

 ‐ Hours Hours Hours Hours Hours

 ‐ $ $ $ $ $ $ $

2.0 Detailed Design

2.1 Task 1 Hours Hours Hours Hours $ $ $

2.2 Task 2 Hours Hours Hours Hours $ $ $

2.2.1 Task 2a Hours Hours Hours Hours $ $ $

etc. Hours Hours Hours Hours $ $ $

Subtotals

 ‐ Hours Hours Hours Hours Hours

 ‐ $ $ $ $ $ $ $

3.0 Contract Administration

3.1 Task 1 Hours Hours Hours Hours $ $ $

3.2 Task 2 Hours Hours Hours Hours $ $ $

3.2.1 Task 2a Hours Hours Hours Hours $ $ $

etc. Hours Hours Hours Hours $ $ $

Subtotals

 ‐ Hours Hours Hours Hours Hours

 ‐ $ $ $ $ $ $ $

4.0 Post Construction Services

4.1 Task 1 Hours Hours Hours Hours $ $ $

4.2 Task 2 Hours Hours Hours Hours $ $ $

4.2.1 Task 2a Hours Hours Hours Hours $ $ $

etc. Hours Hours Hours Hours $ $ $

Subtotals

 ‐ Hours Hours Hours Hours Hours

 ‐ $ $ $ $ $ $ $

Totals

 ‐ Hours Hours Hours Hours Hours

 ‐ $ $ $ $ $ $ $


