

APPENDIX C – PROJECT LOCATIONS AND TECHNICAL SCOPING

SEE TABLES BELOW

Note:

The “*Additional Information*” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of the investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any and all utility requirements of the Project

REGIONAL STREETS PACKAGE - 15-C-03			Notes	Street	From	To	Const. Est.	Project Est.
15-C-03	1037-2014.1	Rehabilitation	1	Osborne St - N/B & S/B	Broadway	St Mary Ave		\$1,950,000
15-C-03	1037-2014.1	Mill & Fill		Sherbrook St	Ellice Ave	Notre Dame Ave		\$1,100,000
15-C-03	1037-2014.1	Mill & Fill		Ellice Ave	Balmoral St	Notre Dame Ave		\$680,000
15-C-03	1037-2014.1	Mill & Fill	2	Maryland St	Ellice Ave	Portage Ave		\$450,000
15-C-03	1037-2014.1	Mill & Fill		Osborne St	Corydon Ave	Don Ave		\$550,000
REGIONAL STREETS PACKAGE - 15-C-03							Total Project Package Budget	\$4,730,000
<p><i>Additional Information:</i></p> <p><i>General Assume 75 working days to Substantial Performance for this package</i></p> <p><i>1 Existing trolley style street lights to be replaced. Co-ordination with MB Hydro required.</i></p> <p><i>2 Pedestrian corridor required at St Matthews. Co-ordination with Traffic Signals required.</i></p>								

REGIONAL STREETS PACKAGE - 15-C-04			Notes	Street	From	To	Const. Est.	Project Est.
15-C-04	1037-2014.2	Rehabilitation		Ness Ave E/B	Rutland St	Queen St		\$2,200,000
15-C-04	1037-2014.2	Mill & Fill		Portage Ave W/B	Moorgate St	2533 Portage Ave		\$1,350,000
REGIONAL STREETS PACKAGE - 15-C-04							Total Project Package Budget	\$3,550,000
<i>Additional Information:</i>								
<i>General Assume 60 working days to Substantial Performance for this package</i>								

REGIONAL STREETS PACKAGE - 15-C-05			Notes	Street	From	To	Const. Est.	Project Est.
15-C-05	1037-2014.3	Mill & Fill	1	Henderson Hwy S/B	Whellams Ln	Springfield Rd		\$300,000
15-C-05	1037-2014.3	Rehabilitation		Henderson Hwy S/B	Munroe Ave	Hespeler Ave		\$3,000,000
REGIONAL STREETS PACKAGE - 15-C-05							Total Project Package Budget	\$3,300,000
<i>Additional Information:</i>								
<i>General Assume 75 working days to Substantial Performance for this package</i>								
<i>1 Existing southbound left turn lane at Sutton should be shortened. Separate turns lanes for Sutton and Springfield should be constructed. Revised lengths will be provided to the successful proponent.</i>								

REGIONAL STREETS PACKAGE - 15-C-06			Notes	Street	From	To	Const. Est.	Project Est.
15-C-06	1037-2014.4	Mill & Fill	1	Main St - N/B	Higgins Ave	Redwood Ave		2,000,000
15-C-06	1037-2014.4	Mill & Fill		Main St - S/B	Inkster Blvd	Redwood Ave		1,380,000
REGIONAL STREETS PACKAGE - 15-C-06							Total Project Package Budget	\$3,380,000
<p><i>Additional Information:</i></p> <p><i>General Assume 60 working days to Substantial Performance for this package</i></p> <p><i>1 Existing trolley style street lights to be replaced. Co-ordination with MB Hydro required.</i></p>								