



481-2014 ADDENDUM 1

CONSTRUCTION OF NORTHWEST INTERCEPTOR SEWER

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: July 25, 2014
BY: M. McDonald
TELEPHONE NO. (204) 477-5381

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20131129

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise : D16.3 The Contractor shall Commence the Work on the Site no later than the date of Substantial Performance as indicated in D18, less the number of Charged Days bid as Initial Span for Site Occupancy and indicated in Form B: Prices. For purposes of establishing this date, Charged Days will be applied assuming 5 charged days per calendar week, and not including Statutory Holidays. If the Contractor has not commenced work by this date, Charged Days will be assessed for each day following this date, at the rate of five (5) Charged Days per calendar week, not including Statutory Holidays.

PART E – SPECIFICATIONS

Add: E2.2: Test Hole Logs were completed during the Site Investigation. Test Hole Logs for the two holes advanced during the Site Investigation are provided in Appendix B2.

APPENDICES

Add: Appendix B2 Site Investigation Soil Logs