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Part 1 General 

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

.1 Work of this Contract comprises face-pinning of existing metal cladding panels along the 
building exterior of 266 Graham Avenue.  All cladding panels will require face-pinning 
stabilization work.  Additionally the penthouse cladding will be secured with new fasteners 
all around. 

1.2 CONTRACT METHOD 

.1 Construct Work under a Purchase Order issued by the City Of Winnipeg with fixed and 
unit prices identified. 

.2 Perform Work in accordance with the National Building Code of Canada (NBC) including 
all amendments up to Bid Opportunity closing date and other codes of provincial or local 
application provided that in case of conflict or discrepancy, more stringent requirements 
apply. 

.3 Meet or exceed requirements of Contract documents, specifications, as specified 
standards, codes and referenced documents, latest editions. 

1.3 WORK BY OTHERS 

.1 Co-operate with other Subcontractor(s) in carrying out their respective works and carry 
out instructions from Contract Administrator. 

.2 Co-ordinate work with that of other Subcontractor(s). If any part of work under this 
Contract depends for its proper execution or result upon work of another Subcontractor, 
report promptly to Contract Administrator, in writing, any defects which may interfere with 
proper execution of Work. 

1.4 WORK SEQUENCE 

.1 Construct Work in stages to accommodate City Of Winnipeg's continued use of premises 
and adjacent areas during construction. 

.2 Co-ordinate progress schedule and co-ordinate with City Of Winnipeg occupancy during 
construction. 

.3 Construct Work in stages to provide for continuous public usage. Do not close off public 
usage of facilities until use of one stage of Work will provide alternate usage. 

.4 Due to the restricted project duration, the work shall be prioritized to ensure structural 
repairs and life safety issues are completed within the allotted project durations. Note that 
work on multiple items may occur simultaneously to meet schedule. Work to be prioritized 
in the general conformance with the following: 

.1 Miscellaneous structural stabilization of cladding panels deemed necessary by 
the Contract Administrator. 

.5 Contractor is to allow for time in his schedule for the City Of Winnipeg to vacate areas 
adjacent to construction, areas affected by construction activities. 
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1.5 CONTRACTOR USE OF PREMISES 

.1 Unrestricted use of Site until Substantial Performance. 

.2 Limit use of premises for Work, for storage, and for access, to allow: 

.1 City Of Winnipeg occupancy. 

.2 Work by other Subcontractor(s). 

.3 Public usage. 

.4 Continuous access to the building entrances/exits. 

.3 Co-ordinate use of premises under direction of Contract Administrator. 

.4 Obtain and pay for use of additional storage or work areas needed for operations under 
this Contract. 

.5 Remove or alter existing work to prevent injury or damage to portions of existing work 
which remain. 

.6 Repair or replace portions of existing work which have been altered during construction 
operations to match existing or adjoining work, as directed by Contract Administrator. 

.7 At completion of operations condition of existing work: equal to or better than that which 
existed before new work started. 

1.6 CITY OF WINNIPEG OCCUPANCY 

.1 City Of Winnipeg will occupy premises during entire construction period for execution of 
normal operations. 

.2 Co-operate with City Of Winnipeg in scheduling operations to minimize conflict and to 
facilitate City Of Winnipeg usage. 

1.7 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to building operations 
occupants, public and normal use of premises. Arrange with Contract Administrator to 
facilitate execution of work. 

1.8 EXISTING SERVICES 

.1 Notify, City Of Winnipeg and utility companies of intended interruption of services and 
obtain required permission. 

.2 Where Work involves modifications to existing services, give City Of Winnipeg minimum 
48 hours notice for necessary interruption of mechanical or electrical service throughout 
course of work. Minimize duration of interruptions.  

.3 Protect, relocate or maintain existing active services.  

1.9 DOCUMENTS REQUIRED 

.1 Maintain at Site, one copy each document as follows: 
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.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed Shop Drawings. 

.5 Change Orders. 

.6 Other Modifications to Contract. 

.7 Field Test Reports. 

.8 Copy of Approved Work Schedule. 

.9 Health and Safety Plan and Other Safety Related Documents including: 

.1 Material data sheets (MSDS) on all products used in Project. 

.10 Other documents as specified. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 11 00 – Summary of Work. 

1.2 ACCESS AND EGRESS 

.1 Des 

.2 ign, construct and maintain temporary "access to" and "egress from" work areas, in 
accordance with relevant municipal, provincial and other regulations. 

1.3 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 
Make arrangements with Contract Administrator to facilitate work as stated. 

.2 Maintain existing services to building and provide for personnel and vehicle access. 

.3 Where security is reduced by work provide temporary means to maintain security. 

.4 Ensure that Contractor personnel employed on Site become familiar with and obey 
regulations including safety, fire, traffic and security regulations. 

.5 Keep within limits of work and avenues of ingress and egress. 

1.4 WORKING HOURS 

.1 Working hours for work processes deemed to be excessively noisy or disruptive will be 
restricted to between 9 a.m. and 5 p.m. Monday through Friday. 

.2 Working hours for all other work processes will be restricted to between 7 a.m. and 8 
p.m. Monday through Friday, and 10 a.m. to 5 p.m. Saturday. 

.3 Notwithstanding the above, all Work shall be completed in conformance with City of 
Winnipeg Neighbourhood Liveability By-Law No. 1/2008. 

.4 Notwithstanding the above, all Work shall be completed in conformance with the City of 
Winnipeg Noise Control By-Law No. 2480/79. 

.5 The City Of Winnipeg reserves the right to occasionally restrict work in select areas of the 
premises to accommodate City Of Winnipeg requirements. The Bidder will be provided 
minimum of 3 working days notice of such restrictions. 

.6 Arrangements must be made with City Of Winnipeg for all work expected to take place 
outside of established working hours.  The City Of Winnipeg will be provided proper 
notification for such work requested a minimum of 3 working days prior to work taking 
place. 

1.5 SPECIAL REQUIREMENTS 

.1 Coordinate work with City Of Winnipeg operations to provide for continuous public and 
City Of Winnipeg usage.  Do not close off access to facilities until proper notification has 
be provided to both the Contract Administrator and City Of Winnipeg and will provide 
alternate usage/access if necessary. 

.2 Prior to mobilization, submit a construction schedule coordinated with the proposed 
phasing layout(s). 
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.3 All work which interferes with the normal operation of the facility will have to be precisely 
coordinated with City Of Winnipeg.  

.4 Ensure that Contractor personnel employed on Site become familiar with and obey 
regulations including safety, fire, traffic and security regulations. 

.5 Keep within limits of work and avenues of ingress and egress. 

1.6 BUILDING SMOKING ENVIRONMENT 

.1 Smoking is not allowed. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 CASH ALLOWANCES FOR PRODUCTS, LABOUR, MATERIAL 

.1 Include in Contract Price, allowances to cover Work specified in respective sections or as 
otherwise listed below. 

.2 Work may be carried out by Subcontractor(s) already employed on Site, or by 
Subcontractor(s) brought in for the Cash Allowance work.  

.3 Obtain quotations from for the work and submit to Contract Administrator for review. 

.4 Pay all costs for work performed from cash allowance specified.  

.5 The invoices for work performed shall be directed to the Contractor, and forwarded with 
monthly request for payment. The invoices will be processed onto a Change Order 
periodically to formalize an expenditure from the Cash Allowance. 

.6 Cash Allowance is for payment of invoices from companies carrying out the Work. 

.7 Include cash allowances for:  

.1 Mechanical/Electrical Relocation: $5,000.00. 

1.2 ADJUSTMENTS OF CASH ALLOWANCES 

.1 Contractor shall not exceed Cash Allowances without authority from Contract 
Administrator.  Contractor will not be allowed expenses or profit on overage unless 
authority for over expenditure is obtained. Over expenditure of Cash Allowances may, at 
Contract Administrator's discretion, be deducted from sums of money due Contractor, 
should Contractor exceed allowance without authority from the Contract Administrator.  

.2 Adjustments to the Cash Allowances will be made by a written Change Order, signed by 
the City Of Winnipeg, or as amendments to the Contract at the time of final payment, on 
the basis of submitted net cost invoices.  

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 PRECONSTRUCTION MEETING 

.1 Within 5 Working Days after award of Contract, request a meeting of parties in Contract 
to discuss and resolve administrative procedures and responsibilities. 

.2 Senior representatives of City Of Winnipeg, Contract Administrator, Contractor, major 
Subcontractor(s), field inspectors and supervisors will be in attendance. 

.3 Establish time and location of meeting and notify parties concerned minimum 5 Working 
Days before meeting. 

.4 Incorporate mutually agreed variations to Contract Documents into Agreement, prior to 
signing. 

.5 Agenda to include: 

.1 Appointment of official representative of participants in the Work. 

.2 Submission of shop drawings, samples. Submit submittals in accordance with 
Section 01 33 00 - Submittal Procedures. 

.3 Requirements for temporary facilities, Site sign, offices, storage sheds, utilities, 
fences in accordance with Section 01 52 00 - Construction Facilities. 

.4 Site security in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures. 

.5 Proposed changes, change orders, procedures, approvals required, mark-up 
percentages permitted, time extensions, overtime, administrative requirements. 

.6 Delivery schedule of specified materials. 

.7 City Of Winnipeg provided products. 

.8 Monthly progress claims, administrative procedures, photographs, hold backs. 

.9 Appointment of inspection and testing agencies or firms. 

.10 Insurances, transcript of policies. 

 

1.2 PROGRESS MEETINGS 

.1 During course of Work schedule progress meetings at biweekly intervals. 

.2 Contractor, major Subcontractor(s) involved in Work, Contract Administrator and City Of 
Winnipeg’s representative are to be in attendance. 

Contract Administrator will be responsible for recording minutes of meetings and circulate 
to attending parties and affected parties not in attendance within 7 Working Days after 
meeting. 

.3 Agenda to include the following: 

.1 Review, approval of minutes of previous meeting. 

.2 Review of Work progress since previous meeting. 

.3 Field observations, problems, conflicts. 

.4 Problems which impede construction schedule. 

.5 Review of off-Site fabrication delivery schedules. 

.6 Corrective measures and procedures to regain projected schedule. 

.7 Revision to construction schedule. 
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.8 Progress schedule, during succeeding work period. 

.9 Review submittal schedules: expedite as required. 

.10 Maintenance of quality standards. 

.11 Review proposed changes for affect on construction schedule and on completion 
date. 

.12 Other business. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE 

.1 Submit to Contract Administrator submittals listed for review. Submit promptly and in 
orderly sequence to not cause delay in Work. Failure to submit in ample time is not 
considered sufficient reason for extension of Contract Time and no claim for extension by 
reason of such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Review submittals prior to submission to Contract Administrator. This review represents 
that necessary requirements have been determined and verified, or will be, and that each 
submittal has been checked and co-ordinated with requirements of Work and Contract 
Documents. Submittals not stamped, signed, dated and identified as to specific project 
will be returned without being examined and considered rejected. 

.4 Notify Contract Administrator, in writing at time of submission, identifying deviations from 
requirements of Contract Documents stating reasons for deviations. 

.5 Verify field measurements and affected adjacent Work are co-ordinated. 

.6 Contractor's responsibility for errors and omissions in submission is not relieved by 
Contract Administrator's review of submittals. 

.7 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by Contract Administrator review. 

.8 Keep one reviewed copy of each submission on Site. 

1.2 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 
performance charts, brochures and other data which are to be provided by Contractor to 
illustrate details of a portion of Work. 

.2 Submit shop drawings bearing stamp and signature of qualified professional engineer 
registered or licensed in Province of Manitoba, Canada. 

.3 Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for completion 
of Work. Where articles or equipment attach or connect to other articles or equipment, 
indicate that such items have been co-ordinated, regardless of Section under which 
adjacent items will be supplied and installed. Indicate cross references to design drawings 
and specifications. 

.4 Allow 5 working days for Contract Administrator's review of each submission. 

.5 Adjustments made on shop drawings by Contract Administrator are not intended to 
change Contract Price. If adjustments affect value of Work, state such in writing to 
Contract Administrator prior to proceeding with Work. 
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.6 Make changes in shop drawings as Contract Administrator may require, consistent with 
Contract Documents. When resubmitting, notify Contract Administrator in writing of 
revisions other than those requested. 

.7 After Contract Administrator's review, distribute copies. 

.8 Submit electronic copy in PDF format of shop drawings for each requirement requested in 
specification Sections and as Contract Administrator may reasonably request. 

.9 Submit electronic copy in PDF format of product data sheets or brochures for 
requirements requested in specification Sections and as requested by Contract 
Administrator where shop drawings will not be prepared due to standardized manufacture 
of product. 

.10 Delete information not applicable to project. 

.11 Supplement standard information to provide details applicable to project. 

.12 If upon review by Contract Administrator, no errors or omissions are discovered or if only 
minor corrections are made, copies will be returned and fabrication and installation of 
Work may proceed. If shop drawings are rejected, noted copy will be returned and 
resubmission of corrected shop drawings, through same procedure indicated above, must 
be performed before fabrication and installation of Work may proceed. 

1.3 SAMPLES 

.1 Submit for review samples in duplicate as requested in respective specification Sections. 
Label samples with origin and intended use. 

.2 Deliver samples prepaid to Contract Administrator's business address. 

.3 Notify Contract Administrator in writing, at time of submission of deviations in samples 
from requirements of Contract Documents. 

.4 Where colour, pattern or texture is criterion, submit full range of samples. 

.5 Adjustments made on samples by Contract Administrator are not intended to change 
Contract Price. If adjustments affect value of Work, state such in writing prior to 
proceeding with Work. 

.6 Make changes in samples which Contract Administrator may require, consistent with 
Contract Documents. 

.7 Reviewed and accepted samples will become standard of workmanship and material 
against which installed Work will be verified. 

1.4 MOCK-UPS 

.1 Erect mock-ups in accordance with Section 01 45 00 - Quality Control. 

1.5 CERTIFICATES AND TRANSCRIPTS 

.1 Immediately after award of Contract, submit Workers' Compensation Board status. 
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.2 Submit transcription of insurance immediately after award of Contract. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations 

.2 Health Canada/Workplace Hazardous Materials Information System (WHMIS) 

.1 Material Safety Data Sheets (MSDS). 

.3 Province of Manitoba 

.1 The Workers Compensation Act RSM 1987 - Updated 2006. 

.2 Manitoba Regulation 217/2006 – Workplace Safety and Health Regulation. 

1.2 SUBMITTALS 

.1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit copies of incident and accident reports. 

.3 Submit WHMIS MSDS - Material Safety Data Sheets on all products used in conjunction 
with the Work.  

.4 W.H.I.M.I.S. Training: Provide copies of valid certification/training for all employees 
(regular or temporary) including all Subcontractor(s). 

.1 All individuals involved in the application of any product shall meet all 
WHIMIS/provincial standards safety/protection requirements at all times. 

1.3 GENERAL REQUIREMENTS 

.1 Develop written Site-specific Health and Safety Plan based on hazard assessment prior 
to beginning Site Work and continue to implement, maintain, and enforce plan until final 
demobilization from Site. Health and Safety Plan must address project specifications. 

1.4 RESPONSIBILITY 

.1 Be responsible for health and safety of persons on Site, safety of property on Site and for 
protection of persons adjacent to Site and environment to extent that they may be 
affected by conduct of Work. 

.2 Comply with and enforce compliance by employees with safety requirements of Contract 
Documents, applicable federal, provincial, territorial and local statutes, regulations, and 
ordinances, and with Site-specific Health and Safety Plan. 

1.5 PERSONAL PROTECTIVE EQUIPMENT (PPE) 

.1 All employees (regular or temporary) of Contractor and Subcontractor(s) shall wear PPE 
in accordance with Manitoba Regulation 217/2006. 

.2 Fall Protection: Provide fall protection in accordance with Manitoba Regulation 217/2006. 

1.6 WORK STOPPAGE 

.1 Give precedence to safety and health of public and Site personnel and protection of 
environment over cost and schedule considerations for Work. 
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Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 21 00 – Allowances. 

1.2 INSPECTION 

.1 Allow Contract Administrator access to Work. If part of Work is in preparation at locations 
other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 
inspections or approvals by Contract Administrator instructions, or law of Place of Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 
tests, inspections or approvals before such is made, uncover such Work, have 
inspections or tests satisfactorily completed and make good such Work. 

.4 Contract Administrator will order part of Work to be examined if Work is suspected to be 
not in accordance with Contract Documents. If, upon examination such work is found not 
in accordance with Contract Documents, correct such Work and pay cost of examination 
and correction. 

1.3 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged for purpose of inspecting 
and/or testing portions of Work. Cost of such services will be paid by the Contractor via 
the testing cash allowance. 

.2 Allocated costs: to Section 01 21 00 - Allowances. 

.3 Provide equipment required for executing inspection and testing by appointed agencies. 

.4 Employment of inspection/testing agencies does not relax responsibility to perform Work 
in accordance with Contract Documents. 

.5 If defects are revealed during inspection and/or testing, appointed agency will request 
additional inspection and/or testing to ascertain full degree of defect. Correct defect and 
irregularities as advised by Contract Administrator at no cost to City Of Winnipeg. Pay 
costs for retesting and reinspection. 

1.4 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work. 

.2 Co-operate to provide reasonable facilities for such access. 

1.5 PROCEDURES 

.1 Notify appropriate agency in advance of requirement for tests, in order that attendance 
arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 
specifications. Submit with reasonable promptness and in orderly sequence to not cause 
delays in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on Site. Provide 
sufficient space to store and cure test samples. 
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1.6 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 
or damage and whether incorporated in Work or not, which has been rejected by 
Contract Administrator as failing to conform to Contract Documents. Replace or 
re-execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 
promptly. 

.3 If in opinion of the Contract Administrator it is not expedient to correct defective Work or 
Work not performed in accordance with Contract Documents, City Of Winnipeg will 
deduct from Contract Price difference in value between Work performed and that called 
for by Contract Documents, amount of which will be determined by Contract 
Administrator. 

1.7 REPORTS 

.1 Submit copies of inspection and test reports to City Of Winnipeg and Contract 
Administrator.  

.2 Provide copies to Subcontractor of work being inspected or tested, and manufacturer or 
fabricator of material being inspected or tested. 

1.8 MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of 
Specification Sections required to provide mock-ups. 

.2 Construct in locations acceptable to Contract Administrator and as specified in specific 
Section. 

.3 Prepare mock-ups for Contract Administrator's review with reasonable promptness and in 
orderly sequence, to not cause delays in Work. 

.4 Failure to prepare mock-ups in ample time is not considered sufficient reason for 
extension of Contract Time and no claim for extension by reason of such default will be 
allowed. 

.5 Mock-ups may remain as part of Work. 

1.9 MILL TESTS 

.1 Submit mill test certificates as requested. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 
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END OF SECTION 
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Part 1 General 

1.1 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.2 WATER SUPPLY 

.1 The City Of Winnipeg will make available, for the extent that it is available and required, a 
supply of potable water for construction use at no charge to the Contractor 

.2 Arrange for connection with appropriate utility company and pay costs for installation, 
maintenance and removal. 

.3 The Contractor shall provide all necessary hoses, lines, connections, and other ancillary 
hardware which may be required. 

.4 The services are to be returned to their original condition at the temporary locations, or 
left in an altered condition only as approved by the City Of Winnipeg. 

1.3 TEMPORARY HEATING AND VENTILATION 

.1 Provide temporary heating required during construction period, including attendance, 
maintenance and fuel. 

.2 Construction heaters used inside building must be vented to outside or be flameless type. 
Solid fuel salamanders are not permitted. 

.3 Provide temporary heat and ventilation in enclosed areas as required to: 

.1 Facilitate progress of Work. 

.2 Protect Work and products against dampness and cold. 

.3 Prevent moisture condensation on surfaces. 

.4 Provide ambient temperatures and humidity levels for storage, installation and 
curing of materials. 

.5 Provide adequate ventilation to meet health regulations for safe working 
environment. 

.4 Ventilating: 

.1 Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied 
during construction. 

.2 Ventilate storage spaces containing hazardous or volatile materials. 

.3 Ventilate temporary sanitary facilities. 

.4 Maintain integrity of building security and fire exits. 

.5  City Of Winnipeg will pay utility charges when temporary heat source is existing building 
equipment. 

.6 Maintain strict supervision of operation of temporary heating and ventilating equipment to: 

.1 Conform with applicable codes and standards. 

.2 Enforce safe practices. 

.3 Prevent abuse of services. 

.4 Prevent damage to finishes. 
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.5 Vent direct-fired combustion units to outside. 

.7 Be responsible for damage to Work due to failure in providing adequate heat and 
protection during construction. 

1.4 TEMPORARY POWER AND LIGHT 

.1 The City Of Winnipeg will make available, for the extent that it is available temporary 
power during construction for temporary lighting and operating of power tools. 

.2 Connect to existing power supply in accordance with Canadian Electrical Code. 

.3 Arrange for connection with appropriate utility company. Pay costs for installation, 
maintenance and removal. 

.4 Temporary power for equipment requiring in excess of that available on-site is 
responsibility of the Contractor.  

.5 Provide and maintain temporary lighting throughout project.  

1.5 TEMPORARY COMMUNICATION FACILITIES 

.1 Provide and pay for cellular telephone for site superintendent and use of Contract 
Administrator. 

1.6 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection equipment during performance of Work 
required by insurance companies having jurisdiction and governing codes, regulations 
and bylaws. 

.2 Burning rubbish and construction waste materials is not permitted on site. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Canadian Standards Association (CSA International) 

.1 CSA-A23.1/A23.2-09, Concrete Materials and Methods of Concrete 
Construction/Methods of Test and Standard Practices for Concrete. 

.2 CSA O121-08, Douglas Fir Plywood. 

1.2 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.3 SCAFFOLDING 

.1 Scaffolding shall be design and erected in accordance with Manitoba Regulation 
217/2006 and CAN/CSA S269.2. 

.1 Where Manitoba Regulation 217/2006 requires scaffolds to be designed by a 
professional engineer. Submit shop drawings bearing the seal of professional 
engineer registered in the Province of Manitoba.  

1.4 SUSPENDED ELEVATING PLATFORMS (SWINGSTAGE) 

.1 Swingstage access shall be in accordance with Manitoba Regulation 217/2006, 
CAN/CSA Z271, and CAN/CSA Z91. 

.1 Contractor to notify Manitoba Workplace Safety and Health at least 24 hours 
prior to rigging swingstage(s).  

.1 Submit proof of notification to City Of Winnipeg and Contract 
Administrator.  

.2 Submit a Manitoba Workplace Safety and Health serial number prior to 
swingstage set-up. 

.2 Upon request, make available to the Contract Administrator, all pertinent 
information regarding the swingstage equipment, design, and setup including but 
not limited to the following: 

.1 Swingtage platform manufacturer's technical data indicating allowable 
load capacities;  

.2 outrigger manufacturer's or supplier's table of counterweights and 
allowable projections beyond the fulcrum point for various loads;  

.3 outboard thrust, inboard thrust, number and configuration of outrigger 
counterweights. 

.4 The purpose of the review is to determine that the swingstage(s) utilized 
for access and work purposes is in general conformance with the 
Contract documents and does not constitute approval of the 
swingstage(s) to be used by the Contractor, who shall remain solely 
responsible for the design, erection, operation, maintenance of the 
swingstage(s) and for any errors and omissions of those forces which 
come under his control. 
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.2 Suspended elevating platforms or aerial device shall be designed, and constructed, 
installed, maintained, used and dismantled, in accordance with Manitoba Regulation 
217/2006. 

1.5 SITE STORAGE/LOADING 

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably 
encumber premises with products. 

.2 Do not load or permit to load any part of Work with weight or force that will endanger 
Work. 

1.6 CONSTRUCTION PARKING 

.1 Parking will be permitted on site provided it does not interfere with normal operations, 
access by tenants or the public, or disrupt performance of Work. 

1.7 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for 
storage of tools, equipment and materials. 

.2 Locate materials not required to be stored in weatherproof sheds on site in manner to 
cause least interference with work activities. 

1.8 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 
ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 
premises in sanitary condition. 

.3 The Contractor may use on-site facilities for the duration of the project. The facilities must 
be maintained in a neat condition or use will be revoked. 

1.9 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily. 

.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

.3 Store materials resulting from demolition activities that are salvageable. 

.4 Stack stored new or salvaged material not in construction facilities. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 
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END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 51 00 – Temporary Utilities. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide temporary controls in order to execute Work expeditiously. 

.2 Remove from Site all such work after use. 

1.3 HOARDING 

.1 The Contractor may barricade off the area under construction to prevent the general 
public from improper access to the construction area. 

.2 Suitable barricades and protection systems include: 

.1 Stanchions with a minimum of three (3) horizontal bands of fluorescent warning 
tape and/or snow fencing around perimeter of work area. Spacing of stanchions 
not to exceed 20’. public from improper access to the construction area. 

.3 Provide adequate signage, fencing, etc. to inform the public of the work being 
undertaken. 

.4 Erect and maintain pedestrian walkways including roof and side covers, complete with 
signs and electrical lighting as required by law over course of work. 

1.4 WEATHER ENCLOSURES 

.1 Provide weather tight closures to unfinished door and window openings, tops of shafts 
and other openings in floors and roofs. 

.2 Close off floor areas where walls are not finished; seal off other openings; enclose 
building interior work for temporary heat. 

1.5 FIRE ROUTES 

.1 Maintain access to property including overhead clearances for use by emergency 
response vehicles. 

1.6 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

.1 Protect surrounding private and public property from damage during performance of 
Work. 

.2 Be responsible for damage incurred. 

1.7 PROTECTION OF BUILDING FINISHES 

.1 Provide protection for finished and partially finished building finishes and equipment 
during performance of Work. 

.2 Provide necessary screens, covers, and hoardings. 

.3 Be responsible for damage incurred due to lack of or improper protection. 

.1 Repair of damaged finishes or equipment may be completed by City Of Winnipeg 
selected Contractor(s)/supplier(s).  Expenses for all such repair work to be paid 
for by Contractor. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Within text of each specifications section, reference may be made to reference 
standards. Conform to these reference standards, in whole or in part as specifically 
requested in specifications. 

.2 Conform to latest date of issue of referenced standards in effect on date of submission of 
Bids, except where specific date or issue is specifically noted.   

.3 If there is question as to whether products or systems are in conformance with applicable 
standards, Contract Administrator reserves right to have such products or systems tested 
to prove or disprove conformance. 

.4 The Cost for such testing will be borne by the Contractor or Supplier. 

1.2 QUALITY 

.1 Products, materials, equipment and articles incorporated in Work shall be new, not 
damaged or defective, and of best quality for purpose intended. If requested, furnish 
evidence as to type, source and quality of products provided. 

.2 Procurement policy is to acquire, in cost effective manner, items containing highest 
percentage of recycled and recovered materials practicable consistent with maintaining 
satisfactory levels of competition.  Make reasonable efforts to use recycled and 
recovered materials and in otherwise utilizing recycled and recovered materials in 
execution of work. 

.3 Defective products, whenever identified prior to completion of Work, will be rejected, 
regardless of previous inspections. Inspection does not relieve responsibility, but is 
precaution against oversight or error. Remove and replace defective products at own 
expense and be responsible for delays and expenses caused by rejection. 

.4 Should disputes arise as to quality or fitness of products, decision rests strictly with 
Contract Administrator based upon requirements of Contract Documents. 

.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 
particular or like item throughout building. 

.6 Permanent labels, trademarks and nameplates on products are not acceptable in 
prominent locations, except where required for operating instructions, or when located in 
mechanical or electrical rooms. 

1.3 AVAILABILITY 

.1 Immediately upon signing Contract, review product delivery requirements and anticipate 
foreseeable supply delays for items. If delays in supply of products are foreseeable, notify 
Contract Administrator of such, in order that substitutions or other remedial action may be 
authorized in ample time to prevent delay in performance of Work. 

.2 In event of failure to notify Contract Administrator at commencement of Work and should 
it subsequently appear that Work may be delayed for such reason, Contract 
Administrator reserves right to substitute more readily available products of similar 
character, at no increase in Contract Price or Contract Time. 
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1.4 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and 
soiling and in accordance with manufacturer's instructions when applicable. 

.2 Store packaged or bundled products in original and undamaged condition with 
manufacturer's seal and labels intact. Do not remove from packaging or bundling until 
required in Work. 

.3 Store products subject to damage from weather in weatherproof enclosures. 

.4 Store cementitious products clear of earth or concrete floors, and away from walls. 

.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on 
wooden platforms and cover with waterproof tarpaulins during inclement weather. 

.6 Store sheet materials, lumber on flat, solid supports and keep clear of ground. Slope to 
shed moisture. 

.7 Store and mix paints in heated and ventilated room. Remove oily rags and other 
combustible debris from site daily. Take every precaution necessary to prevent 
spontaneous combustion. 

.8 Remove and replace damaged products at own expense and to satisfaction of Contract 
Administrator. 

.9 Touch-up damaged factory finished surfaces to Contract Administrator's satisfaction. Use 
touch-up materials to match original. Do not paint over name plates. 

1.5 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work. 

1.6 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications, install or erect products in accordance with 
manufacturer's instructions. Do not rely on labels or enclosures provided with products. 
Obtain written instructions directly from manufacturers. 

.2 Notify Contract Administrator in writing, of conflicts between specifications and 
manufacturer's instructions, so that Contract Administrator will establish course of action. 
Where conflicts exist, the more stringent instruction will be enforced. 

.3 Improper installation or erection of products, due to failure in complying with these 
requirements, authorizes Contract Administrator to require removal and re-installation at 
no increase in Contract Price or Contract Time. 

1.7 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and 
skilled in respective duties for which they are employed. Immediately notify Contract 
Administrator if required Work is such as to make it impractical to produce required 
results. 

.2 Do not employ anyone unskilled in their required duties. Contract Administrator reserves 
right to require dismissal from site, workers deemed incompetent or careless. 

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 
Contract Administrator, whose decision is final. 
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1.8 CO-ORDINATION 

.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous 
supervision. 

.2 Be responsible for coordination and placement of openings, sleeves and accessories. 

1.9 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified as 
defective or unacceptable. Co-ordinate adjacent affected Work as required. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a 
manner to neither damage nor put at risk any portion of Work. 

1.10 PROTECTION OF WORK IN PROGRESS 

.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural 
member, unless specifically indicated without written approval of Contract Administrator. 

1.11 EXISTING UTILITIES 

.1 When breaking into or connecting to existing services or utilities, execute Work at times 
directed by local governing authorities, with minimum of disturbance to Work, and/or 
building occupants. 

.2 Protect, relocate or maintain existing active services. When services are encountered, 
cap off in manner approved by authority having jurisdiction. Stake and record location of 
capped service. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 



City Of Winnipeg Section 01 74 11 
266 Graham Avenue CLEANING 
Cladding Stabilization Repairs 
  
CKP File No. 2015-0071   
May 2015 Page 1 of 2 
 

Part 1 General 

1.1 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 
other than that caused by City Of Winnipeg or other Subcontractors. 

.2 Remove waste materials from Site at daily regularly scheduled times. Do not burn waste 
materials on Site. 

.3 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.4 Provide on-Site containers for collection of waste materials and debris. 

.5 Dispose of waste materials and debris offsite. 

.6 Clean interior areas prior to start of finishing work, and maintain areas free of dust and 
other contaminants during finishing operations. 

.7 Store volatile waste in covered metal containers, and remove from premises at end of 
each working day. 

.8 Provide adequate ventilation during use of volatile or noxious substances. Use of building 
ventilation systems is not permitted for this purpose. 

.9 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and 
as recommended by cleaning material manufacturer. 

.10 Schedule cleaning operations so that resulting dust, debris and other contaminants will 
not fall on wet, newly painted surfaces nor contaminate building systems. 

1.2 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others, and leave Work 
clean and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and 
equipment. 

.4 Remove waste products and debris other than that caused by City Of Winnipeg or other 
Subcontractors. 

.5 Remove waste materials from Site at regularly scheduled times. Do not burn waste 
materials on Site. 

.6 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.7 Remove stains, spots, marks and dirt from existing surfaces, fixtures, and finishes within 
the work area or affected by the affected by the Work.  

.8 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of 
grounds. 

.9 Remove dirt and other disfiguration from exterior surfaces. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Acceptance of Work Procedures: 

.1 Contractor's Inspection: Contractor: conduct inspection of Work, identify 
deficiencies and defects, and repair as required to conform to Contract 
Documents. 

.1 Notify Contract Administrator in writing of satisfactory completion of 
Contractor's inspection and submit verification that corrections have 
been made. 

.2 Request Contract Administrator's inspection. 

.2 Contract Administrator's Inspection: 

.1 Contract Administrator and Contractor to inspect Work and identify 
defects and deficiencies. 

.2 Contractor to correct Work as directed. 

.3 Completion Tasks: submit written certificates that tasks have been performed as 
follows: 

.1 Work: completed and inspected for compliance with Contract 
Documents. 

.2 Defects: corrected and deficiencies completed. 

.3 Work: complete and ready for final inspection. 

.4 Final Inspection: 

.1 When completion tasks are done, request final inspection of Work by 
Contract Administrator, and Contractor. 

.2 When Work incomplete according to Contract Administrator, complete 
outstanding items and request re-inspection. 

.5 Declaration of Substantial Performance: when Contract Administrator considers 
deficiencies and defects corrected and requirements of Contract substantially 
performed, make application for Certificate of Substantial Performance. 

.6 Commencement of Lien and Warranty Periods: date of City Of Winnipeg's 
acceptance of submitted declaration of Substantial Performance to be date for 
commencement for warranty period and commencement of lien period unless 
required otherwise by lien statute of Place of Work. 

.7 Final Payment: 

.1 When Contract Administrator considers final deficiencies and defects 
corrected and requirements of Contract met, make application for final 
payment. 

.8 Payment of Holdback: after issuance of Certificate of Substantial Performance of 
Work, submit application for payment of holdback amount in accordance with 
Contractual agreement. 

1.2 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11 – Cleaning. 

.1 Remove surplus materials, excess materials, rubbish, tools and equipment. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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