



375-2015 ADDENDUM 4

2015 Regional Streets Renewal Program – Osborne St Rehabilitation and Sherbrook St., Ellice Ave. and Osborne St Mill and Fill

ISSUED: June 17, 2015
BY: Wayne Byczek
TELEPHONE NO. (204) 981-2779

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20150105

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, June 23, 2015.

PART D – SUPPLEMENTAL CONDITIONS

Add to: D19.1:

- (b) Works on Osborne St. N/B & S/B – Broadway to St. Mary Ave. are to be completed in 35 consecutive Working Days
- (c) Works on Sherbrook St. – Ellice Ave. to Notre Dame Ave. are to be completed in 30 consecutive Working Days
- (d) Works on Ellice Ave. – Balmoral St. to Maryland St. are to be completed in 20 consecutive Working Days
- (e) Works on Osborne St. – Corydon Ave. to Don Ave. are to be completed in 25 consecutive Working Days

Replace D22.1(a) to read: Critical Stage – D19.1 (a) - Substantial Completion of Phase 2 by September 1, 2015 – Three Thousand Dollars (\$3,000.00) penalty per working day.

Replace D22.1 (b) to read: Critical Stage - D19.1 (b) - Substantial Completion of work on Osborne N/B and S/B from Broadway to St. Mary - Two Thousand Dollars (\$2,000.00) penalty per working day.

Replace D22.1 (c) to read: Critical Stage – D19.1 (c) - Substantial Completion of work on Sherbrook St. from Ellice Ave. to Notre Dame Ave. - Phase 2 - Two Thousand Dollars (\$2,000.00) penalty per working day.

Add D22.1 (d) to read: Critical Stage – D19.1 (d) - Substantial Completion of work on Ellice Ave. from Balmoral St. to Maryland St. – Two Thousand Dollars (\$2,000.00) penalty per working day.

Add D22.1 (e) to read: Critical Stage – D19.1 (e) - Substantial Completion of work on Osborne St. from Corydon Ave. to Don Ave. - Two Thousand Dollars (\$2,000.00) penalty per working day.

Revise E5.1.3 to read:

Maintain a minimum of two lanes northbound and one lane southbound on Osborne Street from Corydon Ave. to Don Ave. during the AM peak (7:00am to 9:00am). Maintain one lane northbound and two lanes southbound on Osborne Street from Corydon Ave. to Don Ave. during the PM peak (3:30pm to 5:30pm). Daily reversing of lane directions with appropriate signage is required. **Osborne St. – Corydon Ave. to Don Ave. must be completed one lane at a time.**