

APPENDIX C – PROJECT LOCATIONS AND TECHNICAL SCOPING

APPENDIX C – PROJECT LOCATIONS AND TECHNICAL SCOPING

See Tables below.

Notes:

The “Additional Information” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any utility requirements of the Project.

Construction adjacent schools will be avoided during the school year where possible, and otherwise coordinated with the respective school division

Project locations with railway crossings within or adjacent to their limits must have work coordinated with the respective rail authority.

2017 Canada Summer Games - Locations below marked "CSG" are located within a boundary designated as affected by **2017 Canada Summer Games** activities. As the scope of each project as well as the activities and schedule for each CSG location vary, the effects on each location will have to be determined on a project-by-project basis during the project planning phase. **FOR BIDDING PURPOSES**, assume completion of the work as per D14.

Industrial Streets - Package 1-2017 Street Locations					
File No.	Location	Treatment	Notes	Construction Estimate	Project Budget
17-RI-01-A	Beghin Av - De Baets St/Dugald Rd	PCC Reconstruction	CSG, 1, 2, 3	\$1,121,484.00	\$1,725,360.00
17-RI-01-A	Bournais Dr - Dugald Rd/CNR Redditt	PCC Reconstruction	CSG, 3	\$995,904.00	\$1,532,160.00
17-RI-01-A	De Baets St - Beghin Av/Paquin Rd	PCC Reconstruction	4	\$1,155,772.80	\$1,778,112.00
17-RI-01-A	Paquin Rd (E Leg) - De Baets St/Paquin Rd S Leg	PCC Reconstruction	5	\$694,512.00	\$1,068,480.00
17-RI-01-A	St Matthews Av - Berry Rd/Century St	Rehabilitation	CSG, 6, 7, 9, 11, 12	\$631,072.00	\$970,880.00
17-RI-01-A	St Matthews Av - Ferry Rd/Berry Rd	PCC Reconstruction	7, 8, 10, 11, 12	\$2,177,775.60	\$3,350,424.00
17-RI-01-A	Yellow Ribbon Pathway - existing YR path to Ferry Rd	Preliminary design & cost estimate	8, 12, 13	N/A	N/A
Industrial Streets - Package 1-2017 Street Locations				Total Project Package Budget	\$10,425,416
				Assumed Working Days in 2017	85
Additional Information:					
General * Assume 85 Working Days FOR BIDDING PURPOSES ONLY for construction works in 2017 for this package.					
1 Add sidewalk to the west side of Beghin Av					
2 Review multi-use path crossing on south side of intersection for compliance with current design practices.					
3 Review north-south median geometry for potential improvements to north-south left turn sight lines.					
4 Add sidewalk to the north side of De Baets St from Durand Rd to Paquin St					
5 Add sidewalk to the east side of Paquin Rd					
6 Add sidewalk on N side of St Matthews Av to connect King Edward St to Century St					
7 Includes buffered bike lanes; successful proponent to consider and recommend alignment with planned bike lanes east of Century					
8 Review and recommend traffic control at St Matthews St and Ferry Rd					
9 Backlogged trenchless sewer work					
10 Coordination with Water & Waste required for watermain renewal along St Matthews Av					
11 Coordination with Manitoba Hydro required for street lighting adjustments/upgrades					
12 Refer to T-Drawing, T-3408					
13 Refer to section D3.9 of the Bid Document					

Industrial Streets - Package 2-2018 Street Locations					
File No.	Location	Treatment	Notes	Construction Estimate	Project Budget
17-RI-01-B	Fife St - Inkster Bv/College Av	PCC Reconstruction	1, 4	\$4,004,746.20	\$6,161,148.00
17-RI-01-B	Henlow By - Fultz Bv/Dovercourt Dr	Rehab	2	\$289,536.00	\$445,440.00
17-RI-01-B	Henlow By (E Leg) - Dovercourt Dr/Scurfield Bv	PCC Reconstruction	2, 3	\$1,466,119.20	\$2,255,568.00
17-RI-01-B	Moray St - Saulteaux N Leg/Murray Park Rd	Rehab	5, 7	\$391,872.00	\$602,880.00
17-RI-01-B	Saulteaux Cr (E Leg) - Moray St/Moray St	PCC Reconstruction	6, 7	\$1,664,208.00	\$2,560,320.00
Industrial Streets - Package 2-2018 Street Locations				Total Project Package Budget	\$12,025,356
				Assumed Working Days in 2018	105
Additional Information:					
General * Assume 85 Working Days FOR BIDDING PURPOSES ONLY for construction works in 2018 for this package.					
1 Feedermain on Fife St					
2 Add sidewalk to one side of Henlow By and Henlow By E; successful proponent to consider and recommend placement as part of assignment.					
3 Backlogged trenchless sewer work					
4 Coordination with Manitoba Hydro required for street lighting adjustments/upgrades					
5 Add 3.5 metre multi-use path to the east side of Moray Street from the existing multi-use path to N project limit					
6 Add new sidewalk for entire length of Saulteaux Cr on outer side of roadway loop					
7 Coordinate works with rail for spur crossing					