



152-2016 ADDENDUM 1

2015 WATERMAIN RENEWAL CONTRACT 8B- STURGEON ROAD

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: 2016-02-24
BY: Kelly Groff
TELEPHONE NO. 204-477-6650

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Revise: B1.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, March 1, 2016.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D14.3 to read: Commencement of the Work shall be at the discretion of the Contractor provided the commencement date will allow the achievement of the Critical Stages of the Work in accordance with D25, the Substantial Performance of the Work in accordance with D15, and the Total Performance of the Work in accordance with D16.

Add: D14.4 The City intends to award this Contract by March 8, 2016.

Add: D25 **CRITICAL STAGES**

D25.1 The Contractor shall achieve critical stages of Work in accordance with the following requirements:

- a) Installation of watermain below the high water mark by March 31, 2016 subject to E3, E4, and E8.

Revise: D15.1 to read: The Contractor shall achieve Substantial Performance by July 22, 2016 and shall not exceed fifteen (15) total working days.

Revise: D16.1 to read: The Contractor shall achieve Total Performance by August 5, 2016.

Appendix

Add: Appendix A – Additional Test Hole Logs