



#### CONSTRUCTION STAGING

##### STAGE G:

1. REMOVE PART OF THE SOUTH MAINTRACK TO ACCOMMODATE THE NORTH SHOOFLY TRACK CONNECTION.
2. REMOVE #10 TURNOUT FROM SOUTH MAINTRACK.
3. PLACE PREBUILT PANELS ON SHOOFLY ENDS.
4. PREPARE NORTH SHOOFLY FOR CUTOVER.

#### GENERAL NOTES:

1. ALL DIMENSIONS ARE IMPERIAL UNLESS NOTED OTHERWISE.
2. ALL PROPERTY LINES ARE PROVIDED FOR INFORMATION PURPOSES ONLY.
3. ALL NEW TURNOUTS COMPLETE WITH TEMPORARY SWITCH STAND.
4. ALL LENGTHS SHOWN ARE APPROXIMATE, CONFIRM PRIOR TO CONDUCTING WORK.
5. SEE PROPOSED SHOOFLY TRACK CONSTRUCTION DRAWING "C2-CR-501" FOR CHAINAGES.

#### LEGEND

REMOVED TRACK	RELINED TRACK	PROPOSED TRACK	CONSTRUCTED TRACK	PROPOSED ACCESS ROAD	PROPOSED DITCH
—	- - -	—	—	-----	
PROPOSED PS	EXISTING PS			EDGE ACCESS ROAD PLANKS	FUTURE

#### UNDERGROUND STRUCTURES

B.M.  
ELEV.  
SUPV. U/G STRUCTURES DATE  
LOCATION OF UNDERGROUND STRUCTURES AS  
SHOWN ARE BASED ON THE BEST INFORMATION  
AVAILABLE, BUT NO GUARANTEE IS GIVEN  
THAT THE EXISTENCE OR LOCATION IS ABSOLUTE  
OR THAT THE GIVEN LOCATIONS ARE EXACT.  
COORDINATES FOR EXISTING SERVICES AND  
LOCATION OF ALL SERVICES MUST BE  
OBTAINED FROM THE INDIVIDUAL UTILITIES  
BEFORE PROCEEDING WITH CONSTRUCTION.

B.M. ELEV.		ISSUED FOR TENDER		DBW	
SUPV. U/G STRUCTURES	DATE	NO.	REVISIONS	DATE	BY
		0		17/01/09	

**AECOM**

ENGINEER'S SEAL  
CONSULTANT PROJECT NUMBER  
16-3353

**Winnipeg**

**THE CITY OF WINNIPEG**  
PUBLIC WORKS DEPARTMENT  
WAVERLEY STREET UNDERPASS AT CN MILE 3.89 RIVERS SUB  
CONTRACT 2: UNDERPASS STRUCTURE, RAILWORKS,  
ROADWORKS, LAND DRAINAGE SEWER, PUMPING STATION  
AND LANDSCAPING WORKS  
CITY DRAWING NUMBER  
U-239-2016-C2-CR-48  
SHEET OF  
48 55  
CONSULTANT DRAWING NUMBER  
C2-CR-706