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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 2016 OUTFALL INSPECTIONS  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 4:00 p.m. Winnipeg time, June 21, 2016. 

B2.2 Bids determined by the Manager of Materials to have been received later than the Submission 
Deadline will not be accepted and will be returned upon request. 

B2.3 The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 Further to C3.1, the Bidder may view the Site without making an appointment. 

B3.2 The Bidder is advised that the sewers may be located in easements through private property or 
City owned parklands and right-of-ways where a paved access may not exist. It will be the 
Bidder’s responsibility to identify these sewers and arrange for access and to restore any 
surface to private and City owned property.  

B4. ENQUIRIES 

B4.1 All enquiries shall be directed to the Contract Administrator identified in D4.1. 

B4.2 If the Bidder finds errors, discrepancies or omissions in the Bid Opportunity, or is unsure of the 
meaning or intent of any provision therein, the Bidder shall promptly notify the Contract 
Administrator of the error, discrepancy or omission at least five (5) Business Days prior to the 
Submission Deadline. 

B4.3 If the Bidder is unsure of the meaning or intent of any provision therein, the Bidder should 
request clarification as to the meaning or intent prior to the Submission Deadline. 

B4.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Bid Opportunity will be provided by the Contract 
Administrator to all Bidders by issuing an addendum. 

B4.5 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Bid Opportunity will be provided by the Contract 
Administrator only to the Bidder who made the enquiry. 

B4.6 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B4 unless that response or interpretation is provided by the Contract Administrator in writing. 

B5. CONFIDENTIALITY 

B5.1 Information provided to a Bidder by the City or acquired by a Bidder by way of further enquiries 
or through investigation is confidential. Such information shall not be used or disclosed in any 
way without the prior written authorization of the Contract Administrator.  The use and 
disclosure of the confidential information shall not apply to information which: 

(a) was known to the Bidder before receipt hereof; or  

(b) becomes publicly known other than through the Bidder; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 
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B5.2 The Bidder shall not make any statement of fact or opinion regarding any aspect of the Bid 
Opportunity to the media or any member of the public without the prior written authorization of 
the Contract Administrator. 

B6. ADDENDA 

B6.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Bid Opportunity, or clarifying the meaning or 
intent of any provision therein. 

B6.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B6.2.1 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/bidopp.asp  

B6.2.2 The Bidder is responsible for ensuring that he/she has received all addenda and is advised 
to check the Materials Management Division website for addenda regularly and shortly 
before the Submission Deadline, as may be amended by addendum. 

B6.3 The Bidder shall acknowledge receipt of each addendum in Paragraph 8 of Form A: Bid.  
Failure to acknowledge receipt of an addendum may render a Bid non-responsive. 

B7. SUBSTITUTES 

B7.1 The Work is based on the Plant, Materials and methods specified in the Bid Opportunity. 

B7.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B7.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B7.4 The Bidder shall ensure that any and all requests for approval of a substitute: 

(a) provide sufficient information and details to enable the Contract Administrator to determine 
the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 

(d) certify that, in the case of a request for approval as an approved equal, the substitute will 
fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

http://www.winnipeg.ca/matmgt/bidopp.asp
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B7.5 The Contract Administrator, after assessing the request for approval of a substitute, may in 
his/her sole discretion grant approval for the use of a substitute as an “approved equal” or as an 
“approved alternative”, or may refuse to grant approval of the substitute. 

B7.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Bidder who requested approval of the substitute. 

B7.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Bidders.  The Bidder requesting and 
obtaining the approval of a substitute shall be responsible for disseminating information 
regarding the approval to any person or persons he/she wishes to inform. 

B7.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 

B7.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base his/her Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B16. 

B7.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B8. BID SUBMISSION 

B8.1 The Bid shall consist of the following components: 

(a) Form A: Bid; 

(b) Form B: Prices; 

B8.2 Further to B8.1, the Bidder should include the written correspondence from the Contract 
Administrator approving a substitute in accordance with B7. 

B8.3 All components of the Bid shall be fully completed or provided, and submitted by the Bidder no 
later than the Submission Deadline, with all required entries made clearly and completely in ink, 
to constitute a responsive Bid. 

B8.4 Bidders are advised not to include any information/literature except as requested in accordance 
with B8.1. 

B8.5 Bidders are advised that inclusion of terms and conditions inconsistent with the Bid Opportunity 
document, including the General Conditions, will be evaluated in accordance with B16.1(a) 

B8.6 The Bid may be submitted by mail, courier or personal delivery, or by facsimile transmission. 

B8.7 If the Bid is submitted by mail, courier or personal delivery, it shall be enclosed and sealed in an 
envelope clearly marked with the Bid Opportunity number and the Bidder's name and address, 
and shall be submitted to: 
The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg  MB  R3B 1J1 

B8.7.1 Samples or other components of the Bid which cannot reasonably be enclosed in the 
envelope may be packaged separately, but shall be clearly marked with the Bid 
Opportunity number, the Bidder's name and address, and an indication that the contents 
are part of the Bidder’s Bid Submission. 
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B8.8 If the Bid is submitted by facsimile transmission, it shall be submitted to 204- 949-1178. 

B8.8.1 The Bidder is advised that the City cannot take responsibility for the availability of the 
facsimile machine at any time. 

B8.8.2 Bids submitted by internet electronic mail (e-mail) will not be accepted. 

B9. BID 

B9.1 The Bidder shall complete Form A: Bid, making all required entries. 

B9.2 Paragraph 2 of Form A: Bid shall be completed in accordance with the following requirements: 

(a) if the Bidder is a sole proprietor carrying on business in his/her own name, his/her name 
shall be inserted; 

(b) if the Bidder is a partnership, the full name of the partnership shall be inserted; 

(c) if the Bidder is a corporation, the full name of the corporation shall be inserted; 

(d) if the Bidder is carrying on business under a name other than his/her own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B9.2.1 If a Bid is submitted jointly by two or more persons, each and all such persons shall identify 
themselves in accordance with B9.2. 

B9.3 In Paragraph 3 of Form A: Bid, the Bidder shall identify a contact person who is authorized to 
represent the Bidder for purposes of the Bid. 

B9.4 Paragraph 10 of Form A: Bid shall be signed in accordance with the following requirements: 

(a) if the Bidder is a sole proprietor carrying on business in his/her own name, it shall be 
signed by the Bidder; 

(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Bidder is a corporation, it shall be signed by its duly authorized officer or officers; 

(d) if the Bidder is carrying on business under a name other than his/her own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B9.4.1 The name and official capacity of all individuals signing Form A: Bid should be printed 
below such signatures. 

B9.4.2 All signatures shall be original. 

B9.5 If a Bid is submitted jointly by two or more persons, the word "Bidder" shall mean each and all 
such persons, and the undertakings, covenants and obligations of such joint Bidders in the Bid 
and the Contract, when awarded, shall be both joint and several. 

B10. PRICES 

B10.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B10.1.1 Notwithstanding C11.1.3, prices on Form B: Prices shall not include the Goods and 
Services Tax (GST) or Manitoba Retail Sales Tax (MRST, also known as PST), which shall 
be extra where applicable. 
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B10.2 The quantities listed on Form B: Prices are to be considered approximate only.  The City will 
use said quantities for the purpose of comparing Bids. 

B10.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B10.4 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B11. DISCLOSURE 

B11.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B11.2 The Persons are: 
(a) N/A 

B12. QUALIFICATION 

B12.1 The Bidder shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Bidder 
does not carry on business in Manitoba, in the jurisdiction where the Bidder does carry on 
business; and 

(b) be financially capable of carrying out the terms of the Contract; and 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Work in strict accordance with the terms and provisions of the Contract. 

B12.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/debar.stm 

B12.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) have successfully carried out work similar in nature, scope and value to the Work; and 

(b) be fully capable of performing the Work required to be in strict accordance with the terms 
and provisions of the Contract; and 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba); 

(d) upon request of the Contract Administrator , obtain Security Clearances in accordance with 
PART F - Security Clearance; 

(e) have successfully completed over 5000 meters of previous CCTV inspection on sewers 
1350 mm and larger for condition assessment purposes (CCTV of new infrastructure for 
acceptance purposes shall not be deemed as representative experience); and 

http://www.winnipeg.ca/matmgt/debar.stm
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(f) have completed at least three (3) successful projects with the use of SONAR technology 
equivalent to the level of complexity of the equipment specified for use on this project; and 

(g) have completed at least three (3) successful projects with the use of 3D LASER technology 
equivalent to the level of complexity of the equipment specified for use on this project. 

B12.4 Further to B12.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 

(a) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or Manitoba 
equivalency) as issued under the Certificate of Recognition (COR) Program administered 
by the Construction Safety Association of Manitoba or by the Manitoba Heavy Construction 
Association’s WORKSAFELY™ COR™ Program; or 

(b) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of Recognition 
Program (SECOR™) administered by the Construction Safety Association of Manitoba or 
by the Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(c) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at  http://www.winnipeg.ca/matmgt/.  

B12.5 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B12.6 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B13. OPENING OF BIDS AND RELEASE OF INFORMATION 

B13.1 Bid Submissions will not be opened publicly. 

B13.2 Following the Submission Deadline, the names of the Bidders and their bid prices (unevaluated, 
and pending review and verification of conformance with requirements) will be available on the 
Closed Bid Opportunities (or Public/Posted Opening & Award Results) page at The City of 
Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/   

B13.3 After award of Contract, the name(s) of the successful Bidder(s) and the Contract amount(s) will 
be available on the Closed Bid Opportunities (or Public/Posted Opening & Award Results) page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/  

B13.4 The Bidder is advised that any information contained in any Bid may be released if required by 
City policy or procedures, The Freedom of Information and Protection of Privacy Act (Manitoba), 
or by other authorities having jurisdiction. 

B14. IRREVOCABLE BID 

B14.1 The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 9 of Form A: Bid. 

http://www.winnipeg.ca/matmgt/
http://www.winnipeg.ca/matmgt/
http://www.winnipeg.ca/matmgt/


The City of Winnipeg Bidding Procedures 
Bid Opportunity No. 558-2016  Page 7 of 12 
 
Template Version: S320150806 - S LR 

 

B14.2 The acceptance by the City of any Bid shall not release the Bids of the next two lowest 
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work for 
the time period specified in Paragraph 9 of Form A: Bid. 

B15. WITHDRAWAL OF BIDS 

B15.1 A Bidder may withdraw his/her Bid without penalty by giving written notice to the Manager of 
Materials at any time prior to the Submission Deadline. 

B15.1.1 Notwithstanding C22.5, the time and date of receipt of any notice withdrawing a Bid shall 
be the time and date of receipt as determined by the Manager of Materials. 

B15.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Bid or the Bidder’s authorized representatives named in Paragraph 10 of Form A: Bid, and 
only such person, has authority to give notice of withdrawal. 

B15.1.3 If a Bidder gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 
(a) retain the Bid until after the Submission Deadline has elapsed; 
(b) open the Bid to identify the contact person named in Paragraph 3 of Form A: Bid and 

the Bidder’s authorized representatives named in Paragraph 10 of Form A: Bid; and 
(c) if the notice has been given by any one of the persons specified in B15.1.3(b), declare 

the Bid withdrawn. 

B15.2 A Bidder who withdraws his/her Bid after the Submission Deadline but before his/her Bid has 
been released or has lapsed as provided for in B14.2 shall be liable for such damages as are 
imposed upon the Bidder by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law. 

B16. EVALUATION OF BIDS 

B16.1 Award of the Contract shall be based on the following bid evaluation criteria: 

(a) compliance by the Bidder with the requirements of the Bid Opportunity, or acceptable 
deviation therefrom (pass/fail); 

(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B12 (pass/fail); 

(c) Total Bid Price; 

(d) economic analysis of any approved alternative pursuant to B7. 

B16.2 Further to B16.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid 
Submission is incomplete, obscure or conditional, or contains additions, deletions, alterations or 
other irregularities.  The Award Authority may reject all or any part of any Bid, or waive technical 
requirements or minor informalities or irregularities if the interests of the City so require. 

B16.3 Further to B16.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does 
not demonstrate, in his/her Bid or in other information required to be submitted, that he/she is 
responsible and qualified. 

B16.4 Further to B16.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
prices for each item shown on Form B: Prices adjusted, if necessary, as follows: 
(a) if the lowest evaluated responsive Bid submitted by a responsible and qualified Bidder is 

within the budgetary provision for the Work, no adjustment will be made to the Total Bid 
Price; or 

(b) if the lowest evaluated responsive Bid submitted by a responsible and qualified Bidder 
exceeds the budgetary provision for the Work, the Total Bid Prices of all responsive Bids 
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submitted by responsible and qualified Bidders will be adjusted by progressively deducting 
prices (in the order listed below), until a Total Bid Price within the budgetary provision is 
achieved.  
The order for deduction shall be: 
(i) A. Outfall Inspection - dp) DWG 264 ; S-MA70021246 ; 900 DIAM 
(ii) A. Outfall Inspection - q) DWG 32 ; S-MA70043042 ; 2550 DIAM 
(iii) A. Outfall Inspection - bp) DWG 168 ; S-MA60012037 ; 1675 DIAM 
(iv) A. Outfall Inspection - eh) DWG 307 ; S-MA20014505 ; 1800 DIAM 
(v) A. Outfall Inspection - em) DWG 312 ; S-MA70016043 ; 1200 DIAM 
(vi) A. Outfall Inspection - er) DWG 319 ; S-MA70021229 ; 1500 DIAM 
(vii) A. Outfall Inspection - bv) DWG 178 ; S-MA70004387 ; 1600 DIAM 
(viii) A. Outfall Inspection - aw) DWG 117 ; S-MA70007510 ; 1660 DIAM 
(ix) A. Outfall Inspection - ax) DWG 118 ; S-MA70018393 ; 1660 DIAM 
(x) A. Outfall Inspection - ez) DWG 330 ; S-MA00017967 ; 1800 DIAM 
(xi) B. Sewer Inspection - i) DWG 330 ; S-MA70016460 ; 1750x2175 DIAM 
(xii) A. Outfall Inspection - ev) DWG 325 ; S-MA70007427 ; 1980 DIAM 
(xiii) A. Outfall Inspection - bu) DWG 177 ; S-MA70016174 ; 2130 DIAM 
(xiv) A. Outfall Inspection - eb) DWG 296 ; S-MA70008731 ; 2550 DIAM 
(xv) A. Outfall Inspection - ey) DWG 329 ; S-MA70007551 ; 3000 DIAM 
(xvi) A. Outfall Inspection - bb) DWG 136 ; S-MA70053500 ; 1400 DIAM 
(xvii) A. Outfall Inspection - fh) DWG 341 ; S-MA00000120 ; 1800 DIAM 
(xviii) A. Outfall Inspection - l) DWG 19 ; S-MA40000284 ; 1350 DIAM 
(xix) A. Outfall Inspection - bc) DWG 137 ; S-MA70074230 ; 900 DIAM 
(xx) A. Outfall Inspection - aa) DWG 69 ; S-MA70097441 ; 1000 DIAM 
(xxi) A. Outfall Inspection - ab) DWG 70 ; S-MA70003819 ; 1630x1120 DIAM 
(xxii) A. Outfall Inspection - ac) DWG 71 ; S-MA50007688 ; 1600 DIAM 
(xxiii) A. Outfall Inspection - af) DWG 74 ; S-MA70011100 ; 1200 DIAM 
(xxiv) A. Outfall Inspection - ah) DWG 77 ; S-MA50018093 ; 1200 DIAM 
(xxv) A. Outfall Inspection - an) DWG 85 ; S-MA50012073 ; 525 DIAM 
(xxvi) A. Outfall Inspection - ap) DWG 87 ; S-MA70011102 ; 600 DIAM 
(xxvii) A. Outfall Inspection - aq) DWG 90 ; S-MA50015374 ; 750 DIAM 
(xxviii) A. Outfall Inspection - ba) DWG 135 ; S-MA50010420 ; 2250 DIAM 
(xxix) A. Outfall Inspection - bf) DWG 146 ; S-MA60023328 ; 300 DIAM 
(xxx) A. Outfall Inspection - bm) DWG 159 ; S-MA70007648 ; 1800 DIAM 
(xxxi) A. Outfall Inspection - bn) DWG 162 ; S-MA70032551 ; 900 DIAM 
(xxxii) B. Sewer Inspection - c) DWG 162 ; S-MA70069303 ; 900 DIAM 
(xxxiii) A. Outfall Inspection - bt) DWG 175 ; S-MA70032731 ; 300 DIAM 
(xxxiv) A. Outfall Inspection - cd) DWG 194 ; S-MA60003648 ; 750 DIAM 
(xxxv) B. Sewer Inspection - g) DWG 194 ; S-MA60003875 ; 750 DIAM 
(xxxvi) A. Outfall Inspection - cf) DWG 201 ; S-MA60003371 ; 2590 DIAM 
(xxxvii) A. Outfall Inspection - cg) DWG 203 ; S-MA70030182 ; 600 DIAM 
(xxxviii) A. Outfall Inspection - ci) DWG 205 ; S-MA70041297 ; 450 DIAM 
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(xxxix) A. Outfall Inspection - cj) DWG 206 ; S-MA70041572 ; 1950 DIAM 
(xl) A. Outfall Inspection - ck) DWG 207 ; S-MA60003296 ; 600x900 DIAM 
(xli) A. Outfall Inspection - cl) DWG 210 ; S-MA60001604 ; 600 DIAM 
(xlii) A. Outfall Inspection - cp) DWG 226 ; S-MA70019662 ; 1200x900 DIAM 
(xliii) A. Outfall Inspection - cr) DWG 228 ; S-MA70008562 ; 750 DIAM 
(xliv) A. Outfall Inspection - cs) DWG 229 ; S-MA20003809 ; 600 DIAM 
(xlv) A. Outfall Inspection - dh) DWG 253 ; S-MA20005373 ; 750 DIAM 
(xlvi) A. Outfall Inspection - di) DWG 254 ; S-MA70011382 ; 2200 DIAM 
(xlvii) A. Outfall Inspection - dj) DWG 255 ; S-MA70053788 ; 1350 DIAM 
(xlviii) A. Outfall Inspection - dl) DWG 260 ; S-MA20008519 ; 300 DIAM 
(xlix) A. Outfall Inspection - dn) DWG 262 ; S-MA20008800 ; 750 DIAM 

(l) B. Sewer Inspection - h) DWG 262 ; S-MA70019337 ; 675 DIAM 
(li) A. Outfall Inspection - ej) DWG 309 ; S-MA20014087 ; 675 DIAM 
(lii) A. Outfall Inspection - ch) DWG 204 ; S-MA60003299 ; 450 DIAM 
(liii) A. Outfall Inspection - e) DWG 10 ; S-MA40001432 ; 1350 DIAM 
(liv) A. Outfall Inspection - d) DWG 9 ; S-MA70031499 ; 1200 DIAM 
(lv) A. Outfall Inspection - x) DWG 66 ; S-MA70007543 ; 450 DIAM 
(lvi) A. Outfall Inspection - y) DWG 67 ; S-MA70082045 ; 1000 DIAM 
(lvii) A. Outfall Inspection - at) DWG 105 ; S-MA70017688 ; 600 DIAM 
(lviii) A. Outfall Inspection - bd) DWG 138 ; S-MA70016115 ; 1800 DIAM 
(lix) A. Outfall Inspection - bw) DWG 179 ; S-MA60020193 ; 2400 DIAM 
(lx) A. Outfall Inspection - cz) DWG 239 ; S-MA20002435 ; 525 DIAM 
(lxi) A. Outfall Inspection - do) DWG 263 ; S-MA20008967 ; 2340 DIAM 
(lxii) A. Outfall Inspection - fb) DWG 334 ; S-MA00017633 ; 2700 DIAM 
(lxiii) A. Outfall Inspection - av) DWG 114 ; S-MA70008060 ; 1200 DIAM 
(lxiv)  A. Outfall Inspection - bi) DWG 152 ; S-MA70007547 ; 750 DIAM  
(lxv) B. Sewer Inspection - a) DWG 152 ; S-MA70095075 ; 750 DIAM 
(lxvi) A. Outfall Inspection - en) DWG 313 ; S-MA20013203 ; 1400 DIAM 
(lxvii) A. Outfall Inspection - bo) DWG 163 ; S-MA60013422 ; 1200 DIAM 
(lxviii) A. Outfall Inspection - cn) DWG 214 ; S-MA60001546 ; 900 DIAM 
(lxix) A. Outfall Inspection - db) DWG 242 ; S-MA20000072 ; 600 DIAM 
(lxx) A. Outfall Inspection - eo) DWG 314 ; S-MA70014674 ; 1400 DIAM 
(lxxi) A. Outfall Inspection - fg) DWG 340 ; S-MA00000073 ; 750 DIAM 
(lxxii) A. Outfall Inspection - n) DWG 24 ; S-MA70062167 ; 2100 DIAM 
(lxxiii) A. Outfall Inspection - w) DWG 65 ; S-MA70015994 ; 800 DIAM 
(lxxiv) A. Outfall Inspection - eu) DWG 324 ; S-MA70029924 ; 1660 DIAM 
(lxxv) A. Outfall Inspection - t) DWG 61 ; S-MA70028445 ; 450 DIAM 
(lxxvi) A. Outfall Inspection - au) DWG 111 ; S-MA70087426 ; 1400 DIAM 
(lxxvii) A. Outfall Inspection - fd) DWG 337 ; S-MA00000385 ; 1800 DIAM 
(lxxviii) A. Outfall Inspection - dr) DWG 270 ; S-MA70013057 ; 750 DIAM 
(lxxix) A. Outfall Inspection - a) DWG 1 ; S-MA70106467 ; 1500 DIAM 
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(lxxx) A. Outfall Inspection - p) DWG 29 ; S-MA40006872 ; 2260 DIAM 
(lxxxi) A. Outfall Inspection - r) DWG 33 ; S-MA40011011 ; 3700 DIAM 
(lxxxii)  A. Outfall Inspection - by) DWG 182 ; S-MA70033501 ; 3480 DIAM  
(lxxxiii) B. Sewer Inspection - e) DWG 182 ; S-MA70033504 ; 3480 DIAM 
(lxxxiv) A. Outfall Inspection - fa) DWG 331 ; S-MA00017939 ; 2950 DIAM 
(lxxxv) A. Outfall Inspection - fc) DWG 336 ; S-MA00017100 ; 2290 DIAM 
(lxxxvi) A. Outfall Inspection - o) DWG 26 ; S-MA40001805 ; 2900 DIAM 
(lxxxvii) A. Outfall Inspection - ec) DWG 297 ; S-MA70017585 ; 2890 DIAM 
(lxxxviii) A. Outfall Inspection - eg) DWG 306 ; S-MA70103641 ; 2750 DIAM 
(lxxxix) A. Outfall Inspection - dq) DWG 269 ; S-MA20011477 ; 2700 DIAM 

(xc) A. Outfall Inspection - ed) DWG 300 ; S-MA70022480 ; 2700 DIAM 
(xci) A. Outfall Inspection - ep) DWG 316 ; S-MA20013332 ; 2700 DIAM 
(xcii) A. Outfall Inspection - ew) DWG 327 ; S-MA00017926 ; 2400 DIAM 
(xciii) A. Outfall Inspection - bz) DWG 184 ; S-MA70024441 ; 2400 DIAM 
(xciv) A. Outfall Inspection - cc) DWG 191 ; S-MA60004165 ; 2400 DIAM 
(xcv) A. Outfall Inspection - ee) DWG 302 ; S-MA70017866 ; 1980 DIAM 
(xcvi) A. Outfall Inspection - az) DWG 124 ; S-MA70000751 ; 1950 DIAM 
(xcvii) A. Outfall Inspection - cu) DWG 232 ; S-MA20000065 ; 1950 DIAM 
(xcviii) A. Outfall Inspection - ek) DWG 310 ; S-MA20014095 ; 1950 DIAM 
(xcix) A. Outfall Inspection - b) DWG 2 ; S-MA40003056 ; 1825 DIAM 

(c) A. Outfall Inspection - dm) DWG 261 ; S-MA70019346 ; 1800 DIAM 
(ci) A. Outfall Inspection - bq) DWG 169 ; S-MA70006325 ; 1600 DIAM 
(cii) A. Outfall Inspection - bs) DWG 174 ; S-MA70005806 ; 1600 DIAM 
(ciii) A. Outfall Inspection - u) DWG 63 ; S-MA70012111 ; 1525 DIAM 
(civ) A. Outfall Inspection - bx) DWG 180 ; S-MA70002491 ; 1400 DIAM 
(cv) A. Outfall Inspection - el) DWG 311 ; S-MA70008123 ; 1400 DIAM 
(cvi) A. Outfall Inspection - ad) DWG 72 ; S-MA50013542 ; 1350 DIAM 
(cvii) A. Outfall Inspection - ae) DWG 73 ; S-MA50008850 ; 1350 DIAM 
(cviii) A. Outfall Inspection - eq) DWG 317 ; S-MA70000991 ; 1100x1300 DIAM 
(cix) A. Outfall Inspection - i) DWG 15 ; S-MA40000202 ; 1200 DIAM 
(cx) A. Outfall Inspection - j) DWG 16 ; S-MA40000250 ; 1200 DIAM 
(cxi) A. Outfall Inspection - m) DWG 20 ; S-MA40000289 ; 1200 DIAM 
(cxii) A. Outfall Inspection - ag) DWG 76 ; S-MA50017691 ; 1200 DIAM 
(cxiii) A. Outfall Inspection - ai) DWG 78 ; S-MA70011372 ; 1200 DIAM 
(cxiv) A. Outfall Inspection - bh) DWG 148 ; S-MA70039670 ; 1200 DIAM 
(cxv) A. Outfall Inspection - cq) DWG 227 ; S-MA20003873 ; 1200 DIAM 
(cxvi) A. Outfall Inspection - dg) DWG 252 ; S-MA70006919 ; 1200 DIAM 
(cxvii) A. Outfall Inspection - fe) DWG 338 ; S-MA70052164 ; 1200 DIAM 
(cxviii) A. Outfall Inspection - aj) DWG 79 ; S-MA50008353 ; 1050 DIAM 
(cxix) A. Outfall Inspection - ce) DWG 196 ; S-MA60003741 ; 1050 DIAM 
(cxx) A. Outfall Inspection - da) DWG 241 ; S-MA20000076 ; 1050 DIAM 
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(cxxi) A. Outfall Inspection - dk) DWG 257 ; S-MA70049736 ; 1050 DIAM 
(cxxii) A. Outfall Inspection - ea) DWG 294 ; S-MA20006898 ; 1050 DIAM 
(cxxiii) A. Outfall Inspection - as) DWG 99 ; S-MA70022563 ; 1000 DIAM 
(cxxiv) A. Outfall Inspection - c) DWG 8 ; S-MA70031497 ; 900 DIAM 
(cxxv) A. Outfall Inspection - v) DWG 64 ; S-MA70007384 ; 900 DIAM 
(cxxvi) A. Outfall Inspection - ar) DWG 98 ; S-MA70022226 ; 900 DIAM 
(cxxvii) A. Outfall Inspection - bk) DWG 156 ; S-MA70087882 ; 900 DIAM 
(cxxviii) A. Outfall Inspection - cb) DWG 189 ; S-MA70029012 ; 900 DIAM 
(cxxix) B. Sewer Inspection - f) DWG 189 ; S-MA70029024 ; 900 DIAM 
(cxxx) A. Outfall Inspection - co) DWG 225 ; S-MA20002806 ; 900 DIAM 
(cxxxi) A. Outfall Inspection - dv) DWG 284 ; S-MA70009397 ; 900 DIAM 
(cxxxii) A. Outfall Inspection - cx) DWG 236 ; S-MA20002277 ; 762 DIAM 
(cxxxiii) A. Outfall Inspection - ak) DWG 81 ; S-MA50008393 ; 750 DIAM 
(cxxxiv) A. Outfall Inspection - ao) DWG 86 ; S-MA70001233 ; 750 DIAM 
(cxxxv) A. Outfall Inspection - bg) DWG 147 ; S-MA60022470 ; 750 DIAM 
(cxxxvi) A. Outfall Inspection - bl) DWG 157 ; S-MA60016840 ; 750 DIAM 
(cxxxvii) A. Outfall Inspection - bj) DWG 153 ; S-MA70007540 ; 750 DIAM 
(cxxxviii) B. Sewer Inspection - b) DWG 153 ; S-MA70095041 ; 600 DIAM 
(cxxxix) A. Outfall Inspection - z) DWG 68 ; S-MA70053508 ; 600 DIAM 

(cxl) A. Outfall Inspection - am) DWG 84 ; S-MA50014432 ; 600 DIAM 
(cxli) A. Outfall Inspection - ay) DWG 122 ; S-MA70000304 ; 600 DIAM 
(cxlii) A. Outfall Inspection - cv) DWG 233 ; S-MA20000064 ; 600 DIAM 
(cxliii) A. Outfall Inspection - cw) DWG 234 ; S-MA20002395 ; 600 DIAM 
(cxliv) A. Outfall Inspection - br) DWG 172 ; S-MA60021687 ; 600 DIAM 
(cxlv) B. Sewer Inspection - d) DWG 172 ; S-MA70022370 ; 750 DIAM 
(cxlvi) A. Outfall Inspection - ef) DWG 303 ; S-MA20013630 ; 750 DIAM 
(cxlvii) A. Outfall Inspection - ei) DWG 308 ; S-MA70068974 ; 750 DIAM 
(cxlviii) A. Outfall Inspection - dc) DWG 243 ; S-MA20000247 ; 600 DIAM 
(cxlix) A. Outfall Inspection - dd) DWG 245 ; S-MA20000107 ; 600 DIAM 

(cl) A. Outfall Inspection - de) DWG 246 ; S-MA20003870 ; 600 DIAM 
(cli) A. Outfall Inspection - f) DWG 11 ; S-MA70008652 ; 525 DIAM 
(clii) A. Outfall Inspection - k) DWG 17 ; S-MA40000244 ; 525 DIAM 
(cliii) A. Outfall Inspection - al) DWG 82 ; S-MA50018567 ; 525 DIAM 
(cliv) A. Outfall Inspection - be) DWG 141 ; S-MA70028480 ; 450 DIAM 
(clv) A. Outfall Inspection - ca) DWG 186 ; S-MA60006747 ; 450 DIAM 
(clvi) A. Outfall Inspection - ct) DWG 231 ; S-MA70114933 ; 450 DIAM 
(clvii) A. Outfall Inspection - df) DWG 249 ; S-MA70078949 ; 450 DIAM 
(clviii) A. Outfall Inspection - ff) DWG 339 ; S-MA70070656 ; 450 DIAM 
(clix) A. Outfall Inspection - h) DWG 13 ; S-MA40000143 ; 400 DIAM 
(clx) A. Outfall Inspection - g) DWG 12 ; S-MA40000355 ; 375 DIAM 
(clxi) A. Outfall Inspection - cy) DWG 237 ; S-MA20002291 ; 361 DIAM 
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(clxii) A. Outfall Inspection - dz) DWG 293 ; S-MA20007260 ; 375 DIAM 
(clxiii) A. Outfall Inspection - s) DWG 53 ; S-MA50010681 ; 300 DIAM 
(clxiv) A. Outfall Inspection - ds) DWG 271 ; S-MA20010781 ; 300 DIAM 
(clxv) A. Outfall Inspection - dt) DWG 272 ; S-MA20010792 ; 300 DIAM 
(clxvi) A. Outfall Inspection - du) DWG 273 ; S-MA20010799 ; 300 DIAM 
(clxvii) A. Outfall Inspection - dw) DWG 287 ; S-MA20010432 ; 300 DIAM 
(clxviii) A. Outfall Inspection - dx) DWG 288 ; S-MA20010431 ; 300 DIAM 
(clxix) A. Outfall Inspection - dy) DWG 290 ; S-MA20010513 ; 300 DIAM 
(clxx) A. Outfall Inspection - et) DWG 323 ; S-MA00013726 ; 300 DIAM 
(clxxi) A. Outfall Inspection - cm) DWG 213 ; S-MA70041421 ; 250 DIAM 
(clxxii) A. Outfall Inspection - es) DWG 322 ; S-MA70017405 ; 200 DIAM 
(clxxiii) A. Outfall Inspection - ex) DWG 328 ; S-MA00017914 ; 200 DIAM 

B17. AWARD OF CONTRACT 

B17.1 The City will give notice of the award of the Contract or will give notice that no award will be 
made. 

B17.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be responsible and qualified, and the Bids are determined to be 
responsive. 

B17.2.1 Without limiting the generality of B17.2, the City will have no obligation to award a Contract 
where: 
(a) the prices exceed the available City funds for the Work; 
(b) the prices are materially in excess of the prices received for similar work in the past; 
(c) the prices are materially in excess of the City’s cost to perform the Work, or a 

significant portion thereof, with its own forces; 
(d) only one Bid is received; or 
(e) in the judgment of the Award Authority, the interests of the City would best be served 

by not awarding a Contract. 

B17.3 Where an award of Contract is made by the City, the award shall be made to the responsible 
and qualified Bidder submitting the lowest evaluated responsive Bid in accordance with B16 . 

B17.3.1 Following the award of contract, a Bidder will be provided with information related to the 
evaluation of his/her Bid upon written request to the Contract Administrator. 

B17.4 Notwithstanding C4.1, the City may issue a Purchase Order to the successful Bidder in lieu of 
the execution of a Contract. 

B17.5 The Contract Documents, as defined in C1.1(n)(ii), in their entirety shall be deemed to be 
incorporated in and to form a part of the Purchase Order notwithstanding that they are not 
necessarily attached to or accompany said Purchase Order. 
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Supply of Services (Revision 2007 04 12) are applicable to the 
Work of the Contract. 

C0.1.1 The General Conditions for Supply of Services are available on the Information Connection 
page at The City of Winnipeg, Corporate Finance, Materials Management Division website 
at http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Bid Opportunity to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Supply of Services. 

 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Supply of Services, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. SCOPE OF WORK 

D2.1 The Work to be done under the Contract shall consist of inspecting 164 existing outfall pipes 
and 9 sewer pipes, constituting a range in diameter from 200mm to 3700mm in height that totals 
9.6km of outfall and 0.54km sewer pipe. Access to assets will be via associated control 
structures, lift stations or manholes located at various districts throughout the City of Winnipeg. 

D2.2 Outfalls that are at risk of no visual CCTV or 3D LASER inspections, that are likely below Winter 
River level, shall have SONAR Inspection work undertaken.  

D2.3 The major components of the Work are as follows: 

(a) Outfall Inspection Work Program 
(i) Access and Insertion of Inspection Equipment to the Outfall or associated Sewer 

Pipe 
(ii) Circular CCTV, LASER and SONAR Inspection of Outfall Pipe 
(iii) Egg CCTV, LASER and SONAR Inspection of Outfall Pipe 
(iv) Post Processed CCTV and Data Submittal 

(b) Linear Measured Sewer Inspection 
(i) Circular CCTV, LASER and SONAR Inspection of identified sewers upstream of the 

Outfall 
(ii) Egg CCTV, LASER and SONAR Inspection of identified sewers upstream of the 

Outfall 
(iii) Post Processed CCTV and Data Submittal 

(c) Provisional Items 
(i) Replace Standard Manhole Covers 

D3. DEFINITIONS 

D3.1 When used in this Bid Opportunity: 

(a) ”WRc” means “Water Research Centre” which is accepted standard for sewer condition 
coding and assessment. 

(b) “Sewer” shall refer to pipework that provides fluid conveyance from properties or catch 
basins, through the piped network for treatment or disposal.  

(c) “Outfall” shall refer to the last pipe segment or segments that are used to convey flows to 
a final point of discharge into a body of water from a designated point or node on the 
system such as the last sewer system manhole, control structure or pumping station. 

D4. CONTRACT ADMINISTRATOR 

D4.1 The Contract Administrator is AECOM Canada Ltd., represented by: 
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Christopher Mitchell, BSc Hons 
Asset Management Specialist 
Telephone No. 204 477 5381 
E-mail address: chris.mitchell@aecom.com 

D4.2 At the pre-construction meeting, Mr. Mitchell will identify additional personnel representing the 
Contract Administrator and their respective roles and responsibilities for the Work. 

D5. CONTRACTOR'S SUPERVISOR 

D5.1 Further to C6.19, the Contractor shall employ and keep on the Work, at all times during the 
performance of the Work, a competent supervisor and assistants, if necessary, acceptable to 
the Contract Administrator.  The supervisor shall represent the Contractor on the Site.  The 
supervisor shall not be replaced without the prior consent of the Contract Administrator unless 
the supervisor proves to be unsatisfactory to the Contractor and ceases to be in his/her employ. 

D5.2 Before commencement of Work, the Contractor shall identify his/her designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 

D5.2.1 Further to C5.5 Contract Administrator may give instructions or orders to the Contractor’s 
supervisor and such instructions or orders shall be deemed to have been given to the 
Contractor. 

D6. OWNERSHIP OF INFORMATION, CONFIDENTIALITY AND NON DISCLOSURE  

D6.1 The Contract, all deliverables produced or developed, and information provided to or acquired 
by the Contractor are the property of the City and shall not be appropriated for the Contractors 
own use, or for the use of any third party.   

D6.2 The Contractor shall not make any public announcements or press releases regarding the 
Contract, without the prior written authorization of the Contract Administrator.  

D6.3 The following shall be confidential and shall not be disclosed by the Contractor to the media or 
any member of the public without the prior written authorization of the Contract Administrator; 

(a) information provided to the Contractor by the City or acquired by the Contractor during the 
course of the Work; 

(b) the Contract, all deliverables produced or developed; and 

(c) any statement of fact or opinion regarding any aspect of the Contract. 

D6.4 A Contractor who violates any provision of D6 may be determined to be in breach of Contract. 

D7. NOTICES 

D7.1 Notwithstanding C22.3, all notices of appeal to the Chief Administrative Officer shall be sent to 
the attention of the Chief Financial Officer at the following facsimile number: 
The City of Winnipeg 
Chief Financial Officer  
Facsimile No.: 204-949-1174  

D7.2 Bid Submissions must not be submitted to this facsimile number.  Bids must be 
submitted in accordance with B8. 
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D8. FURNISHING OF DOCUMENTS 

D8.1 Upon award of the Contract, the Contractor will be provided with five (5) complete sets of the 
Bid Opportunity.  If the Contractor requires additional sets of the Bid Opportunity, they will be 
supplied to him/her at cost. 

SUBMISSIONS 

D9. AUTHORITY TO CARRY ON BUSINESS 

D9.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D10. SAFE WORK PLAN 

D10.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract. 

D10.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/Safety/default.stm  

D10.3 Notwithstanding B12.4 at any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require an updated COR Certificate or Annual Letter of good 
Standing.  A Contractor, who fails to provide a satisfactory COR Certificate or Annual Letter of 
good Standing, will not be permitted to continue to perform any Work. 

D11. INSURANCE 

D11.1 The Contractor shall provide and maintain the following insurance coverage: 
(a) commercial general liability insurance, in the amount of at least two million dollars 

($2,000,000.00) inclusive, with The City of Winnipeg added as an additional insured; such 
liability policy to also contain a cross-liability clause, non-owned automobile liability and  
products and completed operations cover, to remain in place at all times during the 
performance of the Work; 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and  
operated and used or to be used by the Contractor directly or indirectly in the performance 
of the Service.  The Limit of Liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence. 

D11.2 Deductibles shall be borne by the Contractor. 

D11.3 The Contractor shall provide the Contract Administrator with a certificate(s) of insurance, in a 
form satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement 
of any Work on the Site but in no event later than the date specified in C4.1 for the return of the 
executed Contract. 

D11.4 The Contractor shall not cancel, materially alter, or cause the policy to lapse without providing at 
least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

http://www.winnipeg.ca/matmgt/Safety/default.stm
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D12. SUBCONTRACTOR LIST 

D12.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors whom the Contractor proposes to engage (Form J: Subcontractor List) at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract. 

D13. EQUIPMENT LIST 

D13.1 The Contractor shall provide the Contract Administrator with a complete list of the equipment 
which the Contractor proposes to utilize (Form K: Equipment List) at least two (2) Business 
Days prior to the commencement of any Work on the Site but in no event later than the date 
specified in C4.1 for the return of the executed Contract. 

D14. DETAILED WORK SCHEDULE 

D14.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract. 

D14.2 The detailed work schedule shall consist of the following: 
(a) a critical path method (C.P.M.) schedule for the Work; 
(b) a Gantt chart for the Work based on the C.P.M. schedule; 
(c) a Traffic Control Plan that identifies locations and approximate timing locations and 

approximate timing of proposed lane closures and parking restrictions; and 
(d) a detailed deployment schedule for the Work at each site. 
all acceptable to the Contract Administrator. 

D14.3 Further to D14.2(b), the Gantt chart shall show the time on a weekly basis, required to carry out 
the Work of each trade, or specification division.  The time shall be on the horizontal axis, and 
the type of trade shall be on the vertical axis. 

D14.4 Further to D14.2(c), the deployment schedule shall show the time line required for the Work at 
each site for: 
(a) Multi-Sensor inspection schedule. 

SCHEDULE OF WORK 

D15. COMMENCEMENT 

D15.1 The Contractor shall not commence any Work until he/she is in receipt of a notice of award from 
the City authorizing the commencement of the Work. 

D15.2 The Contractor shall not commence any Work on the Site until: 
(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D9; 
(ii) evidence of the workers compensation coverage specified in C6.14; and 
(iii) evidence of the insurance specified in D11. 
(iv) The Safe Work Plan specified in D10. 
(v) The Subcontractor list specified in D12. 
(vi) The equipment list specified in D13. 
(vii) The detailed work schedule specified in D14. 

(b) the Contractor has attended a meeting with the Contract Administrator, or the Contract 
Administrator has waived the requirement for a meeting. 
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D15.3 The Contractor shall commence the Work on the Site within seven (7) Working Days of receipt 
of the notice of award. 

D16. HOURS OF WORK 

D16.1 All Work shall be carried out between the hours of 07:00 and 22:00 Monday to Friday and 
between 09:00 and 21:00 Saturday. 

D16.2 No Work shall be performed outside the hours stated in D16.1 or on Sunday or Statutory or 
Civic holidays without written permission from the Contract Administrator. Approval will only be 
granted if it is in the best interests of the City to do so. Any Work for Saturday, Sunday or 
holidays will be counted as a Working Day. 

D17. CRITICAL STAGES 

D17.1 The Contractor shall achieve critical stages of the Work in accordance with the following 
requirements: 
(a) Critical Stage 1 – Submit Sewer CCTV video, LASER and SONAR processed data with 

corresponding sewer defect coding and all deliverables as per E7 for fifty percent (50%) of 
the Outfall and Sewer Inspections by December 9, 2016. 

D18. SUBSTANTIAL PERFORMANCE 

D18.1 The Contractor shall achieve Substantial Performance by May 26, 2017. 

D18.2 When the Contractor considers the Work to be substantially performed, the Contractor shall 
arrange, attend and assist in the inspection of the Work with the Contract Administrator for 
purposes of verifying Substantial Performance.  Any defects or deficiencies in the Work noted 
during that inspection shall be remedied by the Contractor at the earliest possible instance and 
the Contract Administrator notified so that the Work can be re-inspected. 

D18.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 

D19. TOTAL PERFORMANCE 

D19.1 The Contractor shall achieve Total Performance by June 9, 2017. 

D19.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance.  Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be re-inspected. 

D19.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D20. LIQUIDATED DAMAGES 

D20.1 If the Contractor fails to achieve Critical Stages, Substantial Performance or Total Performance 
in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the 
City the following amounts per Calendar Day for each and every Calendar Day following the 
days fixed herein for same during which such failure continues: 
(a) Critical Stage 1 – three hundred dollars ($300); 
(b) Substantial Performance – one thousand five hundred dollars ($1,500); 



The City of Winnipeg Supplemental Conditions 
Bid Opportunity No. 558-2016  Page 6 of 10 
 
Template Version: S320150806 - S LR 

 

(c) Total Performance – seven hundred fifty dollars ($750). 

D20.2 The amounts specified for liquidated damages in D20.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve Critical Stages, Substantial 
Performance or Total Performance by the days fixed herein for same. 

D20.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

CONTROL OF WORK 

D21. JOB MEETINGS 

D21.1 Regular weekly job meetings will be held at the Site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, one representative of the City and 
one representative of the Contractor.  Each representative shall be a responsible person 
capable of expressing the position of the Contract Administrator, the City and the Contractor 
respectively on any matter discussed at the meeting including the Work schedule and the need 
to make any revisions to the Work schedule.  The progress of the Work will be reviewed at each 
of these meetings. 

D21.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever he/she deems it necessary. 

D22. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D22.1 Further to C6.23, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D23. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D23.1 Further to B12.4, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require updated proof of compliance, as set out in B12.4.  

D24. SAFETY 

D24.1 The Contractor shall be solely responsible for safety at the Site and for compliance with all laws, 
rules, regulations and practices required by the applicable safety legislation. 

D24.2 The Contractor shall be solely responsible for securing the Site, and any existing facility 
thereon, and for the proper care and protection of the Work already performed. 

D24.3 The Contractor shall do whatever is necessary to ensure that: 
(a) no person, property, right, easement or privilege is injured, damaged or infringed by reason 

of the Contractor's activities in performing the Work; 
(b) the health and safety of all persons employed in the performance of the Work or otherwise 

is not endangered by the method or means of its performance; 
(c) adequate medical services are available to all persons employed on the Work and at all 

times during the performance of the Work. 
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MEASUREMENT AND PAYMENT 

D25. PAYMENT 

D25.1 Further to C11, the City may at its option pay the Contractor by direct deposit to the Contractor’s 
banking institution. 

WARRANTY 

D26. WARRANTY 

D26.1 Warranty is as stated in C12. 

D26.2 The Contractor shall maintain backup copies of all video and inspection data for the duration of 
the Warranty Period. 
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FORM J: SUBCONTRACTOR LIST 
(See D12) 

2016 OUTFALL INSPECTIONS  

Name Address 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 
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FORM K: EQUIPMENT 
(See D13) 

2016 OUTFALL INSPECTIONS  

1. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
2. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
3. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
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FORM K: EQUIPMENT 
(See D13) 

2016 OUTFALL INSPECTIONS  

4. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
5. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
6. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in its entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/Spec/Default.stm . 

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Bid Opportunity shall govern over The 
City of Winnipeg Standard Construction Specifications. 

E1.3 The following are applicable to the Work: 
 
Appendix No. Title 
A Outfall Inspections Work Program 
B Fugitive Emission Material Safety Data Sheet – Hydrogen Sulphate Gas 
 
Drawing No. Drawing Name/Title 
    
1 Outfall S-MA70106467 642 GILMORE AV 
2 Outfall S-MA40003056 642 GILMORE AV 
8 Outfall S-MA70031497 16 UXBRIDGE RD S 
9 Outfall S-MA70031499 47 UXBRIDGE RD N 
10 Outfall S-MA40001432 44 BRAHMS BAY 
11 Outfall S-MA70008652 59 DELBROOK CRES 
12 Outfall S-MA40000355 335 BONNER AVE 
13 Outfall S-MA40000143 30 DELBROOK CRES 
15 Outfall S-MA40000202 ROTHESAY ST & BONNER AVE 
16 Outfall S-MA40000250 ROTHESAY ST & BONNER AVE 
17 Outfall S-MA40000244 261 BONNER AVE 
19 Outfall S-MA40000284 2075 HENDERSON HWY 
20 Outfall S-MA40000289 2065 HENDERSON HWY 
24 Outfall S-MA70062167 1180 KILDONAN DR 
26 Outfall S-MA40001805 904 KILDONAN DR 
29 Outfall S-MA40006872 694 KILDONAN DR 
32 Outfall S-MA70043042 1 HART AVE 
33 Outfall S-MA40011011 16 WATT ST 
53 Outfall S-MA50010681 497 TREMBLAY 
61 Outfall S-MA70028445 605 NIAKWA RD 
63 Outfall S-MA70012111 47 SOUTHBRIDGE 
64 Outfall S-MA70007384 385 WILLOWLAKE CRES UNIT 28 
65 Outfall S-MA70015994 133 LAVALEE RD 
66 Outfall S-MA70007543 220 ORCHARD HILL DR 
67 Outfall S-MA70082045 850 JOHN BRUCE RD E UNIT 9 
68 Outfall S-MA70053508 650 SHOREHILL DR 
69 Outfall S-MA70097441 130 CREEK BEND RD 
70 Outfall S-MA70003819 1139 ST ANNE'S RD UNIT 24 
71 Outfall S-MA50007688 805 ST ANNE'S RD 
72 Outfall S-MA50013542 755 ST ANNE'S RD 
73 Outfall S-MA50008850 705 ST ANNE'S RD 
74 Outfall S-MA70011100 631 ST ANNE'S RD 

http://www.winnipeg.ca/matmgt/Spec/Default.stm
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Drawing No. Drawing Name/Title 
76 Outfall S-MA50017691 32 JOHN BRUCE RD 
77 Outfall S-MA50018093 43 RICHFIELD AVE 
78 Outfall S-MA70011372 117 LAVALEE RD 
79 Outfall S-MA50008353 23 MARLENE ST 
81 Outfall S-MA50008393 241 WORTHINGTON AVENUE 
82 Outfall S-MA50018567 241 HINDLEY AVE 
84 Outfall S-MA50014432 198 BERRYDALE AVE 
85 Outfall S-MA50012073 45 CLAYTON DR 
86 Outfall S-MA70001233 220 FERNWOOD AVE 
87 Outfall S-MA70011102 75A MORROW AVE 
90 Outfall S-MA50015374 303 EGERTON RD 
98 Outfall S-MA70022226 445 EDGEWOOD ST 
99 Outfall S-MA70022563 431 BERTRAND ST 
105 Outfall S-MA70017688 745 TACHE AVE 
111 Outfall S-MA70087426 465 TACHE AVE 
114 Outfall S-MA70008060 LYNDALE DR & WALMER ST 
117 Outfall S-MA70007510 5 MAGER DR 
118 Outfall S-MA70018393 5 MAGER DR 
122 Outfall S-MA70000304 429 KINGSTON CRES 
124 Outfall S-MA70000751 DUNKIRK DR & FERMOR AVE 
135 Outfall S-MA50010420 23 RIVERGATE DR 
136 Outfall S-MA70053500 27 RIVERGATE DR 
137 Outfall S-MA70074230 99 MARINE DR 
138 Outfall S-MA70016115 ST MARY'S RD & PERIMETER 100 HWY 
141 Outfall S-MA70028480 3564 PEMBINA HWY 
146 Outfall  S-MA60023328   45 AV DE LA DIGUE  
147 Outfall  S-MA60022470   GRANDMONT BLVD & PEMBINA HWY  
148 Outfall  S-MA70039670   888 CLAUTIER DR  
152 Outfall  S-MA70007547   822 KILKENNY DR  
 Sewer  S-MA70095075   822 KILKENNY DR  
153 Outfall  S-MA70007540   822 KILKENNY DR  
 Sewer  S-MA70095041   822 KILKENNY DR  
156 Outfall  S-MA70087882   3100 BISHOP GRANDIN BLVD  
157 Outfall  S-MA60016840   3100 BISHOP GRANDIN BLVD  
159 Outfall  S-MA70007648   1002 RIVIERA CRES  
162 Outfall  S-MA70032551   758 SOUTH DR  
 Sewer  S-MA70069303   758 SOUTH DR  
163 Outfall  S-MA60013422   WILDWOOD B PK & NORTH DR  
168 Outfall  S-MA60012037   905 COCKBURN ST S  
169 Outfall  S-MA70006325   CHURCHILL DR & OSBORNE ST  
172 Outfall  S-MA60021687   ARNOLD AVE & ECCLES ST  
 Sewer  S-MA70022370   ARNOLD AVE & ECCLES ST  
174 Outfall  S-MA70005806   80 CHURCHILL DR  
175 Outfall  S-MA70032731   377 BRANDON AVE  
177 Outfall  S-MA70016174   413 MULVEY AVE E  
178 Outfall  S-MA70004387   105 MAYFAIR AVE  
179 Outfall  S-MA60020193   1 ROSLYN RD  
180 Outfall  S-MA70002491   393 WELLINGTON CRES  
182 Outfall  S-MA70033501   1057 WELLINGTON CRES  
 Sewer  S-MA70033504   1057 WELLINGTON CRES  
184 Outfall  S-MA70024441   1345 WELLINGTON CRES  
186 Outfall  S-MA60006747   WELLINGTON CRES & KENASTON BLVD  
189 Outfall  S-MA70029012   1810 WELLINGTON CRES  
 Sewer  S-MA70029024   1810 WELLINGTON CRES  
191 Outfall  S-MA60004165   ASSINIBOINE PARK DR & WELLINGTON CRES  
194 Outfall  S-MA60003648   3087 VIALOUX DR  
 Sewer  S-MA60003875   3087 VIALOUX DR  
196 Outfall  S-MA60003741   4025 ROBLIN BLVD UNIT 21  
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Drawing No. Drawing Name/Title 
201 Outfall S-MA60003371 4585 ROBLIN BLVD 
203 Outfall S-MA70030182 4901 ROBLIN BLVD 
204 Outfall S-MA60003299 23 HARTLAND COVE 
205 Outfall S-MA70041297 23 HARTLAND COVE 
206 Outfall S-MA70041572 23 HARTLAND COVE 
207 Outfall S-MA60003296 81 LANNOO DR 
210 Outfall S-MA60001604 6399 SOUTHBOINE DR 
213 Outfall S-MA70041421 63 SHIER DR 
214 Outfall S-MA60001546 63 SHIER DR 
225 Outfall S-MA20002806 100 COUNTRY CLUB 
226 Outfall S-MA70019662 2782 ASSINIBOINE AVE 
227 Outfall S-MA20003873 3011 PORTAGE AVE 
228 Outfall S-MA70008562 600 SETTER ST 
229 Outfall S-MA20003809 175 GREENWAY CRES W 
231 Outfall S-MA70114933 64 AMARYNTH CR 
232 Outfall S-MA20000065 20 ALCOTT ST 
233 Outfall S-MA20000064 20 ALCOTT ST 
234 Outfall S-MA20002395 VOYAGEUR AVE & CRESTVIEW PARK DR 
236 Outfall S-MA20002277 1088 CRESTVIEW PARK DR 
237 Outfall S-MA20002291 93 CARBERRY CRES 
239 Outfall S-MA20002435 183 HAMILTON AVE 
241 Outfall S-MA20000076 3145 NESS AVE 
242 Outfall S-MA20000072 3145 NESS AVE 
243 Outfall S-MA20000247 66 KIRBY DR 
245 Outfall S-MA20000107 34 LONSDALE DR 
246 Outfall S-MA20003870 600 SETTER ST 
249 Outfall S-MA70078949 2741 PORTAGE AVE 
252 Outfall S-MA70006919 2558 ASSINIBOINE CRES 
253 Outfall S-MA20005373 2464 ASSINIBOINE CRES 
254 Outfall S-MA70011382 2450 ASSINIBOINE CRES 
255 Outfall S-MA70053788 2398 PORTAGE AVE 
257 Outfall S-MA70049736 2086 PORTAGE AVE 
260 Outfall S-MA20008519 83 DOUGLAS PARK RD 
261 Outfall S-MA70019346 40 FERRY RD 
262 Outfall S-MA20008800 1752 ASSINIBOINE AVE 
 Sewer S-MA70019337 1752 ASSINIBOINE AVE 
263 Outfall S-MA20008967 125 PARKSIDE DR 
264 Outfall S-MA70021246 480 ST JAMES ST 
269 Outfall S-MA20011477 522 RAGLAN RD 
270 Outfall S-MA70013057 JACK BLICK AVE & EMPRESS ST 
271 Outfall S-MA20010781 EMPRESS ST & MAROONS RD 
272 Outfall S-MA20010792 MAROONS RD & EMPRESS ST 
273 Outfall S-MA20010799 MAROONS RD & EMPRESS ST 
284 Outfall S-MA70009397 1150 SANFORD ST 
287 Outfall S-MA20010432 1447 WELLINGTON AVE 
288 Outfall S-MA20010431 1200 EMPRESS ST 
290 Outfall S-MA20010513 1265 EMPRESS ST 
293 Outfall S-MA20007260 73 AIRPORT RD 
294 Outfall S-MA20006898 21 SYLVAN WAY 
296 Outfall S-MA70008731 1254 WOLSELEY AVE 
297 Outfall S-MA70017585 1020 PALMERSTON AVE 
300 Outfall S-MA70022480 986 PALMERSTON AVE 
302 Outfall S-MA70017866 850 PALMERSTON AVE 
303 Outfall S-MA20013630 110 CORNISH AVE 
306 Outfall S-MA70103641 30 SPENCE ST 
307 Outfall S-MA20014505 GRANITE WAY 
308 Outfall S-MA70068974 446 ASSINIBOINE AVE 
309 Outfall S-MA20014087 356 ASSINIBOINE AVE 
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Drawing No. Drawing Name/Title 
310 Outfall S-MA20014095 318 ASSINIBOINE AVE 
311 Outfall S-MA70008123 60 MAIN ST 
312 Outfall S-MA70016043 60 MAIN ST 
313 Outfall S-MA20013203 2 FORT GIBRALTAR TRAIL 
314 Outfall S-MA70014674 90 PIONEER AVE 
316 Outfall S-MA20013332 WATERFRONT DR & MCDERMOT AVE 
317 Outfall S-MA70000991 BANNATYNE AVE 
319 Outfall S-MA70021229 GALT AV & DUNCAN ST 
322 Outfall S-MA70017405 ROVER AVE & DISRAELI ST 
323 Outfall S-MA00013726 ROVER AVE & DISRAELI FWY 
324 Outfall S-MA70029924 ROVER AVE & DISRAELI ST 
325 Outfall S-MA70007427 108 SELKIRK AVE 
327 Outfall S-MA00017926 114 BURROWS AVE 
328 Outfall S-MA00017914 150 ABERDEEN AVE 
329 Outfall S-MA70007551 20 ANDERSON AVE 
330 Outfall S-MA00017967 79 SCOTIA ST 
 Sewer S-MA70016460 79 SCOTIA ST 
331 Outfall S-MA00017939 111 SCOTIA ST 
334 Outfall S-MA00017633 479 SCOTIA ST 
336 Outfall S-MA00017100 1400 KILDONAN DR 
337 Outfall S-MA00000385 2641 SCOTIA ST 
338 Outfall S-MA70052164 46 RIVER RIDGE DR 
339 Outfall S-MA70070656 203 MCBETH 
340 Outfall S-MA00000073 219 MCBETH GROVE 
341 Outfall S-MA00000120 82 SUMMERVIEW LN 

E2. CONFINED SPACE ENTRY 

E2.1 The Contractor shall be aware that Hydrogen Sulphide Gas is present in all underground 
structures connected to the City’s sewer systems and has been known to accumulate in 
concentrations sufficient to cause serious harm or death to personnel who are not using 
adequate Personal Protective Equipment. 

E2.2 The Contractor’s attention is drawn to the Province of Manitoba Workplace Safety and Health 
Act (‘the Act”), and the Regulations and Guidelines there-under pertaining to Confined Space 
Entry Work and in particular the requirements for conducting hazard/risk assessments and 
providing personal protective equipment (PPE). 

E2.2.1 Further to E2.2, the Contractor shall use an approved and properly maintained Supplied Air 
Breathing Apparatus when entering and working in sewers, manholes and catch basins. 

E3. SEWER & OUTFALL INSPECTION  

E3.1 This specification amends and supplements specification CW 2145. 

E3.1.1 Further to Section 3.4 with:  
(a) The Contract Administrator will offer the Successful Bidder a half day training session 

to reinforce the acceptance criteria for coding defects within Outfall pipes with the 
City’s Consultant during the kick off meeting.  

E3.1.2 Further to Section 3.13, a paper or “hard copy” of the inspection reports is not required and 
the digital format should be submitted on a CD-R.  
(a) The Contractor shall supply separately two (2), 2.5 inch portable hard disk drives 

(HDD), complete with all operating software, power adaptors and USB cables, 
containing all video inspections and coding data to the City upon: 
(i) Completion of D17.1(a) Critical Stage 1; 
(ii) Completion of the project.   
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(b) The HDD’s shall be sized appropriately to accommodate all above mentioned files 
and have dual USB 3.0 and USB 2.0 compatibility with a minimum data transfer rate 
of 480 Mb/s.  

E3.1.3 The Contract drawings are based on information contained in the City’s GIS database.  If 
the Contractor has trouble interpreting the drawings, or if they believe them to be wrong, 
the Contract Administrator shall be approached for assistance/clarification. 
(a) The Contractor shall assist the Contract Administrator in making any required 

measurements for the correction of errors found on the Drawings. 

E3.1.4 Further to Section 3.19.2, incomplete Surveys shall also be communicated via the 
SharePoint Site indicating the date and time of the attempt, reasoning, efforts and actions 
set out by Section 3.19 and reviewed with the Contract Administrator on a weekly basis. 

E3.1.5 Further to Section 3.19.2, incomplete Surveys that are due to GIS error reporting shall also 
be communicated via the SharePoint Site indicating which host sewer was used for the 
inspection, detailing all other assets that are merged into the host inspection.  

E3.1.6 Further to Section 3.22.1, clear water infiltration observations shall also be communicated 
via the SharePoint Site, providing asset number, location, date and time of the observation, 
description with attached screen captures to help facilitate Section 3.19.  

E3.1.7 Submittals 
(a) Sample Documentation: 

(i) Provide a sample report of each type of inspection (e.g. SONAR, CCTV and 
LASER) with your submission, including digital MPEG DVD-R video recording 
and corresponding magnetic data file of an actual sewer performed by each 
device before beginning the inspection work. 

(b) In-pipe Outfall Inspection Emergency Plan 
(i) The Contractor shall submit an Emergency Plan that outlines proposed 

methods for recovering in-line inspection equipment that has become lodged, 
lost or uncontrollable within the Outfall or adjacent watercourse. For 
information, the Contractor’s attention is called to Clauses 3.2.1 and 4.7 of CW 
2145. 

E3.1.8 The general sequence of Work activities is as follows: 
(a) Coordinate with WWD Operations and Contract Administrator as necessary to 

arrange for City owned site access as required. 
(b) Liaise with Contract Administrator to ensure that Private Land Owners have been 

communicated and are aware of site access dates, likely disruption and potential 
damage to private property as described in Section E6.  

(c) Establish access to the inspection site as required. 
(d) Mobilize to the inspection site. 
(e) Erect temporary traffic control devices as required. 
(f) Open and prepare manhole(s) or control structure for insertion of inspection 

equipment. 
(g) Perform the in-line Outfall or Sewer inspection. 
(h) Recover the inspection equipment and close the manhole(s) or control structure. 
(i) Remove temporary traffic control devices if used. 
(j) Demobilize, and move to the next inspection site. 
(k) Carry out any restoration required as result of establishing access to the inspection 

site. 
(l) Process the inspection data and submit an inspection report. 
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(m) The Contractor shall remove all equipment from the Outfall and any adjoining sewers 
at the end of each shift if inspection is not complete. 

E3.1.9 Further to E3.1.8 all exposed City Asset Outfall pipe ends that exhibit protection bars, grills 
and grates will be removed by City Operatives as necessary, prior to inspection. Protection 
bars, grills and grates located on submerged Outfall pipe ends will not be removed due to 
health and safety concerns.  

E3.2 Existing Conditions 

E3.2.1 Outfall Sewers: 
(a) The City’s Outfall Inventory services the following flow types where 59% service the 

Land Drainage network, 21% service the Combined Sewer network, 13% service the 
Storm Relief Sewers and 7% service the Waste Water Sewer network. Inspection of 
the pipes will be subject to inhibitive conditions such as but not limited to River Levels, 
the use of flow diversion structures during storm events, access restrictions and or 
plant and equipment limitations to site. 

(b) The seasonal variation in the river level plays an important role in determining when 
the inspection of outfall structures is feasible. The relationship between outlet invert 
elevation and typical river levels varies from structure to structure. Some facilities will 
only become visible during winter periods when the river is at its lowest levels while 
other facilities will remain completely submerged at that time, thus requirement for  
multi-sensor inspection technologies.   
(i) Previous Investigations 

♦ Exposer of the pipes ends varied during the Fall and Winter of 2015 
where 84 of the 164 Outfall were partially submerged of varying levels, 
from 10% dry weather flow through to 75% of the cross sectional area of 
the pipe where river levels were between 6.1ft and 2.2ft above St. James 
during the geotechnical inspections. The remaining inventory was either 
determined as visually submerged or not located, suggesting deeper 
submersion towards the river bed. Photographs that identify the outfall 
locations have been placed within Asset Cards and are available from 
the Contract Administrator upon request.   

♦ Of the exposed Outfalls, 30 exhibited 10 to 75% cross sectional area 
loss at the pipe end due to silt and debris deposits at the time of the 
Geotechnical Inspections.  

(c) Sewers identified on Drawing Numbers 152, 153, 162, 172, 182, 189, 194, 262,  and 
330 have been included to facilitate the inspection of the downstream Outfall pipe. 
These sewer pipes may also be located downstream of a known control structure or 
pump station and will also be subject to river level conditions. 

E3.3 Measurement and Payment 

E3.3.1 Further to Section 4.4, Outfall Inspections will be measured on a unit rate basis for “Access 
and Insertion”, a length basis for Inspection and a length basis for “Post Processed 
Inspection CCTV and Electronic Data” for each Outfall and paid for at the Contract Unit 
Price for “Outfall Inspections”. Items and Lengths to be paid for will be the measured length 
of Outfall inspected in accordance with CW2145 and this specification, accepted and 
measured by the Contract Administrator.  

E3.3.2 Form B has identified the contemplated use of technologies for each location based on 
pipe end exposure during the Geotechnical Assessment Survey of Fall / Winter 2015, 
though submitted unit rates should reflect the use of all available and capable technologies 
given the conditions within the Outfall or Sewer pipe at the time of inspection.    

(a) Sewer and Outfall Inspections 
(i) Access and Insertion 

(i) Mobilization, Insertion and demobilization for each Outfall site will be measured 
on a unit basis and paid for at the Contract Unit Price for “Access and Insertion” 
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into the Outfall or associated Sewer pipe. One unit of “Access and Insertion” 
will be paid for each Outfall Location, accepted and measured by the Contract 
Administrator. 

(ii) Additional Payment will not be made for Access and Insertion where any 
consequential inspections there are re-performed where the Contract 
Administrator has determined the requirements of the Specification have not 
been satisfied. 

(ii) Inspection  
(i) CCTV, Three Dimensional (3D) LASER Scanning and / or SONAR Inspections 

will be measured on a lineal meter basis and paid for at the Contract Unit Price 
for “Sewer Inspection” or “Outfall Inspection”. Number of lineal meters to be 
paid for will be the total number of meters of acceptable inspection from the 
start to the finish access point inspected in accordance with this Specification, 
accepted and measured by the Contract Administrator. 

♦ For all Inspection Sites, seventy-five percent (75%) of the unit price bid 
for this Work will be paid upon completion for each Outfall site. The 
remaining 25 percent (25%) of the bid price will be held back until the 
required associated Post Processed data report submissions are 
accepted by the Contract Administrator. 

♦ Payment will not be made for Outfall inspections re-performed where 
the Contract Administrator has determined the requirements of the 
Specification have not been satisfied. 

(iii) Post Processed CCTV and Data Submittal 
(i) Payment as per E4.3.1 CCTV, Three Dimensional (3D) LASER Scanning and 

SONAR Data will be measured on a lineal meter basis and paid for at the 
Contract Unit Price for “Post Processed Data”. Number of lineal meters to be 
paid for will be the total number of meters of acceptable visual and electronic 
data associated with each technology for each inspection from start to finish 
access point inspected in accordance with this Specification, accepted and 
measured by the Contract Administrator. 

(b) Abandonment Sewer and Outfall Inspection 

(i) Further to Section’s 3.19 and 4.4, where Outfall or Sewer inspections are 
abandoned due to site conditions, payment shall be made as per E3.3 upon receipt 
of all Inspection data and associated coding, that details all observations and 
reasoning for the survey abandonment. Contractors Equipment failure will not be 
grounds for survey abandonment. Payment shall be in accordance with this 
Specification, accepted and measured by the Contract Administrator.  

(c) Basis of Payment 
(i) Payment will be made at the Contract Unit Price for the “Items of Work” listed on 

Form B: Prices, measured as specified herein, which price shall be payment in full 
for performing all operations herein described and all other items incidental to the 
Work included in this Specification. 

(ii) For all Inspection Sites, seventy-five percent (75%) of the unit price bid for this Work 
will be paid upon reaching Total Performance.  25 percent (25%) of the bid price will 
be held back until the Final Inspection Report has been reviewed and acceptance 
inspection is completed.  The holdback for receipt of the Final Inspection Report will 
not affect the determination or issuance of Total Performance for the Contract. 

(iii) Payment will not be made for inspections re-performed where the Contract 
Administrator has determined the requirements of the specification have not been 
satisfied. 
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E4. SEWER & OUTFALL INSPECTION EQUIPMENT 

E4.1 Sewer Inspection Equipment 

E4.1.1 In-Line sewer inspection equipment shall be comprised of a self-propelled track-mounted 
platform bearing multiple inspection sensors / technologies that can undertake 
simultaneous remote inspection in sewers of all diameter ranges. 

E4.1.2 In areas where a self-propelled track-mounted platform is not possible to use during the 
Sewer or Outfall Inspections, the inspections shall be performed using a tethered float or 
skid system. The Contractor shall notify the Contract Administrator prior to the use of either 
platform. 

E4.2 In-Line Inspection Platform 

E4.2.1 Minimum requirements of the in-line inspection platform include: 
(a) Independently controlled drive tracks that enable the platform to manoeuvre around 

bends and climb over debris up to 300mm in height. 
(b) Operable under partially or fully submerged flow conditions, for distances up to 500m 

upstream or downstream from a single access point. 
(c) Operable in sewers of various cross-section, and constructed of standard pipe 

materials including brick, clay, concrete, PVC, HDPE, and steel. 
(d) Tethered to facilitate extraction of the platform from the sewer, without causing 

damage to the sewer infrastructure, in the event the equipment fails or otherwise 
becomes uncontrollable within the sewer. 

(e) Equipped with sufficient high intensity lighting to illuminate the sewer for visual 
inspection. 

E4.3 In-Line Inspection Sensors / Technologies 

E4.3.1 Minimum requirements of the inspection sensors / technologies include: 
(a) CCTV Video Inspection 

(i) Equipment shall conform to CW 2145, except as modified herein. 
(ii) Equipment shall be capable of continuously capturing digital video from first 

generation recordings with no frame loss, regardless of the progression of the 
inspection. 

(iii) Equipment shall be used to acquire continuous digital video images of the 
sewer for the entire length being inspected. 

♦ Perform sewer condition coding in accordance with the requirements of 
the WRc Manual of Sewer Condition Classification 3Rd Edition. 

♦ Perform condition coding using operators who can demonstrate 
proficiency coding in accordance with the requirements of the WRc 
“Manual of Sewer Condition Classification 3RD Edition”.  

♦ Ensure each operator is fully trained in all aspects of sewer inspection 
and capable of making accurate observations and recording all 
conditions that may be encountered in the sewers. 

♦ Operators failing to meet the accuracy requirements on two occasions 
will not be permitted to code on the remainder of the contract until they 
can demonstrate to the Contract Administrator that they can code in 
accordance with the requirements of the WRc Manual of Sewer 
Condition Classification 3Rd Edition. 

♦ Incorporate a suitable distance-reading device to measure the location 
of the equipment in the pipe, to an accuracy of ±0.5% of the length of 
the inspection. 
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(b) Three Dimensional (3D) LASER Scanning Inspection 
(i) “Three Dimensional (3D) Light Amplification by Stimulated Emission of 

Radiation Scanning” (LASER) is a technique to determine the surface profile of 
mainline pipes using a three dimensional (3D) LASER on the entire 
circumference above fluid level of the pipe which does not need to be attached 
to the CCTV inspection equipment.  

(ii) LASER scanning equipment shall provide an accurate determination of pipe 
geometry (features and defects) above the fluid level. 

(iii) Minimum equipment requirements are: 
♦ The provision of LASER scanning Internal Diameter and Deflection 

graphs will be used to quantify internal pipe wall material loss/gain or 
deformation (ovality and deflection) at a given location. Pipe cross-
sections obtained from high resolution scans will be used to provide 
quantitative information regarding internal pipe diameter, including 
ovality. Precision Scans are produced with multi-colour indication 
depicting deviations from as built conditions as well as localized material 
gain and/or loss. 

♦ The LASER shall be Class 1; eye-safe for operator safety. 
♦ Surface corrosion measurements accurate to 5mm at 3 metres in 

1220mm (48 inch) pipes and larger. 
♦ Precision ovality / deflection detailed range LASER measurement scans 

accurate to ±1%. 
♦ LASER scanning shall be conducted in all Sewer and Outfall pipe 

entities and be conducted from access point to access point. LASER 
equipment shall be moved through the pipeline on a transport vehicle 
capable of supporting the LASER inspection equipment above the water 
level.  

♦ LASER scans shall produce a point cloud with a maximum distance 
between points of 10 mm in the transverse direction and 40 mm in the 
longitudinal direction. The rate of scan shall not exceed 9 m / minute. 

(c) SONAR Scanning Inspection 
(i) Sound Navigation and Ranging (SONAR) scanning equipment shall accurately 

measure the depth to sediment or pipe surface below the fluid level at regular 
intervals throughout the inspection. 

(ii) Minimum equipment requirements are: 
♦ SONAR equipment must be programmable multi-frequency profiling 

SONAR specifically adapted to using sound waves to locate and map 
subaqueous sewer irregularities by creating continuous SONAR images 
recorded in “real time” mode. 

♦ SONAR equipment shall be digital, and support a range of frequencies 
from 600 kHz to 2.25 MHz to minimize noise. 

♦ The range resolution measurement error shall be no greater than 
2.0mm from distances of 1 to 4m, and no greater than 10.2mm from 
distances of beyond 5m. 

♦ The minimum detectable range for the SONAR unit shall be 150mm. 
♦ SONAR range resolution measurement error no greater than 2mm from 

a distance of 1 to 4m and no greater than 10mm from distances of 
beyond 5m. 

E5. TRAFFIC CONTROL AND MAINTENANCE OF ACCESS 

E5.1 Further to Section 3.7 of CW 1130 of the General Requirements the Contractor shall be 
responsible to redirect and maintain traffic with appropriate signing in accordance with The City 
of Winnipeg, "Manual of Temporary Traffic Control in Work Areas on City Streets” at all times.  
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The “Manual of Temporary Traffic Control in Work Areas on City Streets” can be found online 
at: (http://www.winnipeg.ca/publicworks/Transportation/manual-2008-03-27.pdf). 

E5.2 Work shall not be carried out on Regional Streets between 07:00 to 09:00 hours and 15:30 to 
17:30 hours Monday to Friday unless approved by the Contract Administrator.  

E5.3 Should the City of Winnipeg require that Work on Regional Streets be carried out at night, on 
Sundays or on public holidays, the Contractor shall comply without additional compensation 
being considered to meet these requirements. 

E5.4 Regional Streets are listed in the Appendix of the City’s Manual of Temporary Traffic Control 
which is available at http://www.winnipeg.ca/publicworks/Transportation/manual-2008-03-27.pdf   

E5.5 Further to Section 3.8 of CW 1130 of the General Requirements parking restriction signing on 
Regional Streets will be done by The City of Winnipeg, Traffic Services Branch. 

E5.6 The Contractor will be responsible for parking restriction signing required to perform the Work 
on non-regional and local residential streets. “No Parking” signs will be provided for the 
Contractor’s use. 

E5.7 Erect signs no sooner than 24 hours before the Work commences at a particular location. 

E5.8 Record the license plate numbers of vehicles already parked within the limits where the parking 
restriction signs are placed and fax the information to Winnipeg Police Services, Traffic Branch 
at 986-6998. 

E5.9 Promptly remove parking restriction signs once the Work at that location is completed.  Signs 
shall not be left in place over a weekend if no Work will be done at that location. 

E5.10 Return signs immediately upon completion of the Work. 

E5.11 Further to Section 3.6 of CW 1130 of the General Requirements, maintain safe pedestrian 
crossing at intersections at all times.  Only one pedestrian crossing at an intersection is to be 
blocked at any one time.  If more than one pedestrian crossing is blocked at an intersection at 
the same time the Contractor shall provide flag persons to safely escort pedestrians across the 
intersection. 

E5.12 Do not park company or private vehicles inside the signed work zone in a manner that will block 
sightlines for vehicles and pedestrians approaching and crossing intersections. 

E5.13 If, in the opinion of the Contract Administrator, the placement of the Contractor’s equipment 
creates an inordinate effect on pedestrian and (or) vehicular traffic, the Contractor shall relocate 
equipment until favourable traffic conditions return. 

E6. DAMAGE TO CITY AND PRIVATE PROPERTY 

E6.1 All damage to City and private property caused by inspection operations is the responsibility of 
the Contractor. The Contractor shall repair all damaged property to the satisfaction of the 
Contract Administrator. All costs associated with these repairs shall be at the Contractors own 
expense.  

E6.2 Repairs to private property shall be undertaken only by vetted crews, where the Contract 
Administrator has received and accepted their Criminal Record Search for each individual. 

E6.3 Notify the Contract Administrator immediately when damage to property occurs. 

E6.4 The Contractor shall provide written reports to the Contract Administrator for each property 
attended for investigation of damage. Reports shall include photographs of all damage, dates 
and times, verbal or written agreements with property owner and all actions taken or proposed 
to rectify the damage. Reports shall be submitted to the Contract Administrator within 24 hours 
of attending the property. 

http://www.winnipeg.ca/publicworks/Transportation/manual-2008-03-27.pdf
http://www.winnipeg.ca/publicworks/Transportation/manual-2008-03-27.pdf
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E6.5 Sewers may be located in easements through private property or City owned parklands and 
right-of-ways where no paved access may exist. It will be the Contractors responsibility to 
identify these sewers and arrange for access and to restore any surface damage to private and 
City owned property to the satisfaction of the Contract Administrator 

E6.6 The Contractor shall provide the Contract Administrator with a 24-hour contact number to 
arrange for immediate repair of private property. 

E7. PROJECT DELIVERABLES 

E7.1 The Contractor shall submit a formal Inspection Report, in paper and digital (PDF) formats, that 
summarizes all inspection activities and includes all inspection data in their raw format, along 
with any software required to view or utilize the raw data. 

E7.2 The Multi-Sensor Inspection Report shall include the following information: 

E7.2.1 CCTV Inspection: 
(a) Provision of CCTV electronic DVD video with associated coding and report 

submissions in accordance with CW 2145, amended and supplemented with E3.1. 

E7.2.2 LASER Scanning inspection: 
(a) Summaries of pipe corrosion and debris build-up, presented as unrolled colour-coded 

full-circumference graphical illustrations of pipe condition, over the length of the sewer 
inspected. Where the presence of fluids in the pipe necessitates interpolation to 
complete the full circumference view, the method and calculations used to support 
these assumptions shall be presented. 

(b) Cross-sectional scans, taken at regular intervals along the inspected sewer segment, 
showing measured pipe cross section superimposed over as-built pipe cross section, 
and colour highlighted to identify all areas of apparent cross-section loss and gain. 

(c) Summaries of pipe ovality and deflection, including: 
(i) Vertical AND horizontal diameter plots of individual diameter measurements 

versus pipe length, for each section of sewer inspected. 
(ii) Ovality plots depicting percent deviation from as-built records. 

(d) LASER data as VRML (Virtual Reality Modeling Language) 3D computer graphic 
representations, in WRL format, with software viewer that can be used to display and 
interpret the LASER data. 

E7.2.3 SONAR Scanning inspection: 
(a) Graphical summaries of sediment thickness and cumulative sediment volumes in the 

trough of the pipe below the water line versus pipe location, and pipe capacity 
depicting actual versus original theoretical storage capacity.  

(b) Statistical average, minimum, and maximum values of sediment accumulation along 
the sewer, where appropriate, as determined by calculating the portion of the pipe 
obstructed by sediment and presented as a percentage of the pipe area. 

(c) Video file of SONAR data in AVI file format. 

E7.3 All deliverables shall be submitted to the Contract Administrator no later than 60 days from 
completion of sewer inspection activities. 

E8. PROJECT INFORMATION SHARING 

E8.1 Project information sharing will be done using Microsoft SharePoint, referred to herein as 
SharePoint. SharePoint is a web based collaboration tool that allows designated users to view, 
upload, and edit information depending on permissions granted. 

E8.2 SharePoint will be used by all stakeholders (WWD, AECOM, and the Contractor) to effectively 
centralize and manage project information such as, but not limited to; Daily Reports, Weekly 
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Reports, Progress Payments, Meeting Minutes, Schedule, Construction Progress, Alerts, Site 
Trouble Spots, Complaints Reporting, Urgent Repair Requirements, Incomplete Inspection 
Records, GIS Errors and GIS Error – Merged Assets, Water Infiltration Notification etc. 

E8.3 Access and permissions will be granted by AECOM as approved by WWD. Initial training and 
support on the use of SharePoint will be provided by AECOM.   

E9. MANHOLE, PUMP STATION AND CONTROL STRUCTURES WITH LIMITED ACCESS 

E9.1 Manholes, Pump Stations and Control Structures will be the point of access to the Sewer and 
Outfall Inventory that will have different degrees of access issues, ranging from no vehicular 
access to full vehicular access. In addition, some structures are located on private property and 
require coordination with the individual landowners to facilitate establishing access and, in some 
cases, may be subject to certain regulatory requirements while working on the owner’s property 
(e.g. work within a railway right-of-way or pump station that is in operation).  

E9.1.1 While the City of Winnipeg has right of entry to all locations along the Sewer and Outfall 
Network, the Contractor shall comply with all regulatory requirements associated with work 
required to be carried out on all property not owned by the City of Winnipeg and all 
reasonable requests and requirements of private landowners. 

E9.1.2 All coordination to establish access, for the performance of all Work, and for any 
restoration required post-inspection to re-establish conditions to a condition equal to or 
better than their pre-inspection condition shall be provided by the Contractor.  

E9.1.3 Access to Outfall pipes will be gained via the upstream control structure, manhole or catch 
basin. Fifteen (15) Outfalls have been identified (see Appendix B) to adjoin directly to pump 
stations where: 
(a) One (1) of the Outfall locations may be accessed via manholes downstream of the 

pump stations.  
(b) The remaining fourteen (14) sites do not exhibit external manholes downstream of the 

pump station. City Operations Staff will be available to provide access to pump 
stations. 

(c) Where access through the pump station is not feasible and subject to approval by the 
Contract Administrator, E3.3(b) shall apply. 

E9.2 Manholes associated with the Outfall and Sewer Inspection Work Program, labelled as having 
Limited Access include but are not limited to the following: 

 
Table E1: Limited Access to the Outfall Inspection Work Program 

Drawing 
Number Asset Number Diameter Location Issue(s) associated with access 

264 S-MA70021246 900 480 ST JAMES ST No US Manhole, PS Access Required 

32 S-MA70043042 2550 1 HART AVE No US Manhole, PS Access Required 

168 S-MA60012037 1675 905 COCKBURN ST S No US Manhole, PS Access Required 

307 S-MA20014505 1800 GRANITE WAY No US Manhole, PS Access Required 

312 S-MA70016043 1200 60 MAIN ST No US Manhole, PS Access Required 

319 S-MA70021229 1500 GALT AV & DUNCAN ST No US Manhole, PS Access Required 

178 S-MA70004387 1600 105 MAYFAIR AVE No US Manhole, PS Access Required 

117 S-MA70007510 1660 5 MAGER DR No US Manhole, PS Access Required 

118 S-MA70018393 1660 5 MAGER DR No US Manhole, PS Access Required 

330 S-MA00017967 1800 79 SCOTIA ST No US Manhole, PS Access Required 

330 S-MA70016460 1750x2175 79 SCOTIA ST No US Manhole, PS Access Required 
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Drawing 
Number Asset Number Diameter Location Issue(s) associated with access 

325 S-MA70007427 1980 108 SELKIRK AVE No US Manhole, PS Access Required 

117 S-MA70016174 2130 413 MULVEY AVE E No US Manhole, PS Access Required 

296 S-MA70008731 2550 1254 WOLSELEY AVE No US Manhole, PS Access Required 

136 S-MA70053500 1400 27 RIVERGATE DR Private Land Access Required 

341 S-MA00000120 1800 82 SUMMERVIEW LN Private Land Access Required 

19 S-MA40000284 1350 2075 HENDERSON HWY Private Land Access Required 

137 S-MA70074230 900 99 MARINE DR Private Land Access Required 

69 S-MA70097441 1000 130 CREEK BEND RD Private Land Access Required 

70 S-MA70003819 1630x1120 1139 ST ANNE'S RD UNIT 24 Private Land Access Required 

71 S-MA50007688 1600 805 ST ANNE'S RD Private Land Access Required 

74 S-MA70011100 1200 631 ST ANNE'S RD Private Land Access Required 

77 S-MA50018093 1200 43 RICHFIELD AVE Private Land Access Required 

85 S-MA50012073 525 45 CLAYTON DR Private Land Access Required 

87 S-MA70011102 600 75A MORROW AVE Private Land Access Required 

90 S-MA50015374 750 303 EGERTON RD Private Land Access Required 

135 S-MA50010420 2250 23 RIVERGATE DR Private Land Access Required 

146 S-MA60023328 300 45 AV DE LA DIGUE Private Land Access Required 

159 S-MA70007648 1800 1002 RIVIERA CRES Private Land Access Required 

162 S-MA70032551 900 758 SOUTH DR Private Land Access Required 

162 S-MA70069303 900 758 SOUTH DR Private Land Access Required 

175 S-MA70032731 300 377 BRANDON AVE Private Land Access Required 

194 S-MA60003648 750 3087 VIALOUX DR Private Land Access Required 

194 S-MA60003875 750 3087 VIALOUX DR Private Land Access Required 

201 S-MA60003371 2590 4585 ROBLIN BLVD Private Land Access Required 

203 S-MA70030182 600 4901 ROBLIN BLVD Private Land Access Required 

205 S-MA70041297 450 23 HARTLAND COVE Private Land Access Required 

206 S-MA70041572 1950 23 HARTLAND COVE Private Land Access Required 

207 S-MA60003296 600x900 81 LANNOO DR Private Land Access Required 

210 S-MA60001604 600 6399 SOUTHBOINE DR Private Land Access Required 

226 S-MA70019662 1200x900 2782 ASSINIBOINE AVE Private Land Access Required 

228 S-MA70008562 750 600 SETTER ST Private Land Access Required 

229 S-MA20003809 600 175 GREENWAY CRES W Private Land Access Required 

253 S-MA20005373 750 2464 ASSINIBOINE CRES Private Land Access Required 

254 S-MA70011382 2200 2450 ASSINIBOINE CRES Private Land Access Required 

255 S-MA70053788 1350 2398 PORTAGE AVE Private Land Access Required 

260 S-MA20008519 300 83 DOUGLAS PARK RD Private Land Access Required 

262 S-MA20008800 750 1752 ASSINIBOINE AVE Private Land Access Required 

262 S-MA70019337 675 1752 ASSINIBOINE AVE Private Land Access Required 

309 S-MA20014087 675 356 ASSINIBOINE AVE Private Land Access Required 
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Drawing 
Number Asset Number Diameter Location Issue(s) associated with access 

204 S-MA60003299 450 23 HARTLAND COVE Private Land Access Required 

10 S-MA40001432 1350 44 BRAHMS BAY Parks & Recreation Land 

9 S-MA70031499 1200 47 UXBRIDGE RD N Parks & Recreation Land 

66 S-MA70007543 450 220 ORCHARD HILL DR Parks & Recreation Land 

67 S-MA70082045 1000 850 JOHN BRUCE RD E UNIT 9 Parks & Recreation Land 

105 S-MA70017688 600 745 TACHE AVE Parks & Recreation Land 

138 S-MA70016115 1800 ST MARY'S RD & PERIMETER 100 HWY Parks & Recreation Land 

179 S-MA60020193 2400 1 ROSLYN RD Parks & Recreation Land 

239 S-MA20002435 525 183 HAMILTON AVE Parks & Recreation Land 

263 S-MA20008967 2340 125 PARKSIDE DR Parks & Recreation Land 

334 S-MA00017633 2700 479 SCOTIA ST Parks & Recreation Land 

For any questions regarding limited access manholes, please contact AECOM. 

E9.3 Any costs associated with establishing access to manholes, control structures or pump stations 
(both limited access points and others), including any permits or fees associated with acquiring 
access, shall be the responsibility of the Contractor and will be included, measured and paid for 
within the Contract Unit Price for “Access and Insertion” for each Outfall location. 
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PART F - SECURITY CLEARANCE 

F1. SECURITY CLEARANCE 

F1.1 Each individual proposed to perform the following portions of the Work: 
(a) any Work on private property; 
(b) communicating with residents and homeowners in person or by telephone; 

F1.1.1 Each Individual shall be required to obtain a Criminal Record Search Certificate from the 
police service having jurisdiction at his/her place of residence. Or 
(a) BackCheck, forms to be completed can be found on the website at:  

http://www.backcheck.net/ ; or 
(b) Commissionaires (Manitoba Division), forms to be completed can be found on the 

website at: https://www.commissionaires.ca/en/manitoba/home  . 

F1.2 Prior to the award of Contact, and during the term of the Contract if additional or replacement 
individuals are proposed to perform Work, the Contractor shall supply the Contract 
Administrator with a Criminal Record Search Certificate obtained not earlier than one (1) year 
prior to the Submission Deadline, or a certified true copy thereof, for each individual proposed to 
perform such Work. 

F1.3 Any individual for whom a Criminal Record Search Certificate is not provided, or for whom a 
Criminal Record Search Certificate indicates any convictions or pending charges related to 
property offences or crimes against another person will not be permitted to perform any Work 
specified in F1.1. 

F1.4 Any Criminal Record Search Certificate obtained thereby will be deemed valid for the duration 
of the Contract subject to a repeated records search as hereinafter specified. 

F1.5 Notwithstanding the foregoing, at any time during the term of the Contract, the City may, at its 
sole discretion and acting reasonably, require an updated criminal records search.  Any 
individual who fails to provide a satisfactory Criminal Record Search Certificate as a result of a 
repeated criminal records search will not be permitted to continue to perform any Work specified 
in F1.1. 

 

http://www.backcheck.net/
https://www.commissionaires.ca/en/manitoba/home



