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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR THE 
PRELIMINARY DESIGN OF THE CHIEF PEGUIS TRAIL EXTENSION WEST FROM 
BROOKSIDE BOULEVARD TO MAIN STREET  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon, Winnipeg time, September 30, 2016. 

B2.2 Proposals determined by the Manager of Materials to have been received later than the 
Submission Deadline will not be accepted and will be returned upon request. 

B2.3 The Project Manager or the Manager of Materials may extend the Submission Deadline by 
issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. ENQUIRIES 

B3.1 All enquiries shall be directed to the Project Manager identified in D2. 

B3.2 If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is 
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the 
Project Manager of the error, discrepancy or omission at least five (5) Business Days prior to 
the Submission Deadline. 

B3.3 If the Proponent is unsure of the meaning or intent of any provision therein, the Proponent 
should request clarification as to the meaning or intent prior to the Submission Deadline. 

B3.4 Responses to enquiries which, in the sole judgment of the Project Manager, require a correction 
to or a clarification of the Request for Proposal will be provided by the Project Manager to all 
Proponents by issuing an addendum. 

B3.5 Responses to enquiries which, in the sole judgment of the Project Manager, do not require a 
correction to or a clarification of the Request for Proposal will be provided by the Project 
Manager only to the Proponent who made the enquiry. 

B3.6 All correspondence or contact by Proponents with the City in respect of this RFP must be 
directly and only with the City’s Project Manager.  Failure to restrict correspondence and contact 
to the Project Manager may result in the rejection of the Proponents Proposal Submission. 

B3.7 The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B3 unless that response or interpretation is provided by the Project Manager in writing. 

B4. CONFIDENTIALITY 

B4.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Project Manager.  The use 
and disclosure of the confidential information shall not apply to information which: 

(a) was known to the Proponent before receipt hereof; or  

(b) becomes publicly known other than through the Proponent; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B4.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposals to the media or any member of the public without the prior written 
authorization of the Project Manager. 
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B5. ADDENDA 

B5.1 The Project Manager may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the 
meaning or intent of any provision therein. 

B5.2 The Project Manager will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B5.2.1 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/bidopp.asp  

B5.2.2 The Proponent is responsible for ensuring that he/she has received all addenda and is 
advised to check the Materials Management Division website for addenda regularly and 
shortly before the Submission Deadline, as may be amended by addendum. 

B5.3 The Proponent shall acknowledge receipt of each addendum in Paragraph 9 of Form A: 
Proposal.  Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive. 

B6. PROPOSAL SUBMISSION 

B6.1 The Proposal shall consist of the following components: 

(a) Form A: Proposal (Section A) in accordance with B7; 

(b) Fees (Section B) in accordance with B8. 

B6.2 The Proposal should also consist of the following components: 

(a) Experience of Proponent and Subconsultants  (Section C) in accordance with B9; 

(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with B10; 

(c) Project Understanding and Methodology (Section E) in accordance with B11; and 

(d) Project Schedule (Section F) in accordance with B12. 

B6.3 Further to B6.1 all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal. 

B6.4 Further to B6.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal. 

B6.5 Proponents should submit one (1) unbound 8.5” x 11” original (marked “original”) including 
tables, charts, drawings and schedule and six (6) bound 8.5” x 11” copies (tables, charts, 
drawings and schedule in copies only may fold out but be 11” high) for sections identified in 
B6.1 and B6.2. 

B6.6 Proposal format, including type of binding, size of pages and, font, etc., will not be regulated, 
except that the Proposal should contain a table of contents, page numbering and should be in 
the Sections identified above.  Proponents are encouraged to use their creativity to submit a 
Proposal which provides the requested information for evaluation and other information which 
illustrates the strength of their team. 

B6.7 Further to B6.6, the Proposal shall be no more than 40 pages, exclusive of the required forms, 
cover page, table of contents, tables, charts, drawings and schedule.  Failure to adhere to the 
page limitation may render the Proposal non-responsive. 

B6.8 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B20.1(a). 
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B6.9 The Proposal shall be submitted enclosed and sealed in an envelope/package clearly marked 
with the RFP number and the Proponent's name and address. 

B6.10 Proposals submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not 
be accepted. 

B6.11 Proposals shall be submitted to: 

The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg MB  R3B 1J1 

B6.12 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B7. PROPOSAL (SECTION A) 

B7.1 The Proponent shall complete Form A: Proposal, making all required entries. 

B7.2 Paragraph 2 of Form A: Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her 
name shall be inserted; 

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 

(d) if the Proponent is carrying on business under a name other than his/her own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B7.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B7.2. 

B7.3 In Paragraph 3 of Form A: Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B7.4 Paragraph 11 of Form A: Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall be 
signed by the Proponent; 

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or officers 
and the corporate seal, if the corporation has one, should be affixed; 

(d) if the Proponent is carrying on business under a name other than his/her own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B7.4.1 The name and official capacity of all individuals signing Form A: Proposal should be printed 
below such signatures. 

B7.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 
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B8. FEES (SECTION B) 

B8.1 The Proposal shall include a Fixed Fee for all disciplines and/or phases identified in D4 Scope 
of Services. 

B8.2 Adjustments to Fees will only be considered based on increases to the Scope of Services. 

B8.2.1 The City will not consider an adjustment to the Fees based on changes in the Project 
budget or the Final Total Construction Cost. 

B8.3 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and 
accommodations for the duration of the Project and shall not be considered an Allowable 
Disbursement. 

B8.4 Fees shall include an allowance of up to 8% for Allowable Disbursements as defined in C1.1(b), 
but shall exclude the costs of any site investigation (geotechnical) services, Underground 
Structures drawing acquisitions, public open house logistics, closed circuit television (CCTV) 
sewer inspection, and/or hazardous materials investigation, or those included in B8.3. No other 
disbursements will be permitted.  

B8.4.1 Further to B8.4, the Contract Award shall include, in addition to the Total Bid Price, an 
allowance for the costs of any site investigation (geotechnical) services, Underground 
Structures acquisitions, public open house logistics, closed circuit television (CCTV) sewer 
inspection, and/or hazardous materials investigation in the amount of up to 15% of the 
Total Bid Price;  

B8.4.2 Further to B8.4.1, consultant fees for developing, monitoring and interpreting geotechnical 
and environmental investigations must be included in the submitted fees of this Proposal. 

B8.5 Notwithstanding C10.1, Fees submitted shall not include the Goods and Services Tax (GST) or 
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.  

B8.6 Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B9. EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION C)  

B9.1 Proposals should include: 

(a) details demonstrating the history and experience of the Proponent and Subconsultants in 
providing programming; design, management of the project and contract administration 
services of at least two projects of similar complexity, scope and value. 

B9.2 For each project listed in B9.1(a), the Proponent should submit the description of the project, 
the role of the consultant, the project’s original contracted construction cost and final 
construction cost, the design and construction schedule (anticipated Project schedule and 
actual project delivery schedule, showing design and construction separately), the project owner 
and upon request of the Project Manager reference information (one current name with 
telephone number per project). 

B9.2.1 Where applicable, information should be separated into Proponent and Subconsultant 
project listings.  

B9.3 The Proposal should include general firm profile information, including years in business, 
average volume of work, number of employees and other pertinent information for the 
Proponent and all Subconsultants. 

B10. EXPERIENCE OF KEY PERSONNEL ASSIGNED TO THE PROJECT (SECTION D)  

B10.1 Describe your approach to overall team formation and coordination of team members. 

(a) Roles of each of the key personnel in the Project should be identified in an organizational 
chart.  Identify the lead person for each discipline or work unit. 
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B10.2 Proposals should include, in tabular form: 

(a) Names of key personnel assigned to the Project, who shall not be substituted without 
written permission from the Project Manager;  

(i) Any professional whose charge out rate equals or exceeds one hundred dollars per 
hour shall also be considered key personnel. 

(ii) Substitutes or back-up personal shall not be listed in the proposal. 

(b) The experience and qualifications of the key personnel assigned to the Project is to 
include: job title, educational background and degrees, professional affiliation, years of 
experience on projects administered for the City of Winnipeg, years of experience in 
current position, years of experience in planning and design and years of experience in 
contract administration services. 

B10.3 For each person identified, list the percentage of their overall and available time to be dedicated 
to this Project with respect to their workload on other projects internal and external to the City of 
Winnipeg. 

B10.4 Proposals should include, for each person identified in B10.2 a list of at least two projects 
comparable in complexity, scope and value; in which the person listed did comparable work and 
played a comparable role.  Provide the following: description of the project, role of the person, 
project owner, and upon request of the Project Manager reference information (one current 
name and telephone number per project). 

B11. PROJECT UNDERSTANDING AND METHODOLOGY (SECTION E)  

B11.1 Describe your firm’s project management approach and team organization during the 
performance of Services, so that the evaluation committee has a clear understanding of the 
methods the Proponent will use in the delivery of this Project. 

(a) Describe the job function for each person and group of people so identified; 

(b) Provide a Responsibility Assignment Task Matrix that provides time estimates by work 
activity and in total, including hourly rates for each person identified in B10.2.  The matrix is 
to summate each person’s total labour cost and hours at the bottom of the matrix.  The 
matrix is to summate the labour costs for each task and allowable disbursements.   This 
matrix will demonstrate the Proponent’s understanding of the levels of effort required to 
successfully complete the project.   

(c) Describe the methods of control to monitor and complete the assignment within budget and 
on time.  As a minimum, monthly reports, in a format acceptable to the City, shall be 
submitted with all invoices.  These reports shall clearly identify any current or anticipated 
budget or scheduling issues. 

(i) All monthly reports shall include a list of each person charging time to the Project 
and the percentage of those people’s efforts relative to the current monthly 
statement and overall project to date. 

(d) The method of quality assurance and controls to ensure the City receives a quality project 
that meets our expectations. 

B11.2 Methodology should be presented in accordance with the Scope of Services identified in D4. 

B11.3 Describe the collaborative process/method to be used by the Key Personnel of the team in the 
various phases of the Project. 

B11.4 Proposals should address the team’s understanding of the broad functional and technical 
requirements, the team’s understanding of the urban design issues, the team’s understanding of 
transportation corridor planning and design issues, the team’s understanding of interchange 
design issues, any innovation to be used for perform the Scope of Services identified, all 
activities and services to be provided by the City, the deliverables of the project, any 
assumptions made with respect to the deliverables and the Scope of Services, the City’s Project 



The City of Winnipeg Bidding Procedures 
RFP No. 770-2016  Page 6 of 10 
 
Template Version: SrC120150806 - Consulting Services RFP 

 

methodology with respect to the information provided within this RFP and any other issue that 
conveys your team’s understanding of the Project requirements. 

B12. PROJECT SCHEDULE (SECTION F)  

B12.1 Proponents should present a carefully considered Critical Path Method schedule using 
Microsoft Project or similar project management software, complete with resource assignments 
(key designers), durations (weekly timescale) and milestone dates or events.  The schedule 
should address each requirement of the Scope of Services. 

B12.2 The Proponent’s schedule should include critical dates for review and approval processes by 
the City and other organizations anticipated during the design and tendering phases of the 
Project.  Reasonable times should be allowed for completion of these processes. 

B12.3 The Proponent’s schedule shall demonstrate the following: 

(a) The Proponent’s schedules shall demonstrate the total completion of the final engineering 
report and associated drawings within approximately 12 months of Award or sooner. 

B13. DISCLOSURE 

B13.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B13.2 The organizations are: 

(a) Morrison Hershfield Limited – Chief Peguis Trail Functional Design Study – Brookside 
Boulevard to Main Street.  The final report is available to proponents as specified in D3.24 

(b) MMM Group Limited – Technical Review of the Chief Peguis Trail Functional Design 
Study.  The final report is available to proponents as specified in D3.24 

B14. QUALIFICATION 

B14.1 The Proponent shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the 
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent 
does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Services in strict accordance with the terms and provisions of the Contract; 

(d) have or establish and staff an office in Winnipeg for the duration of the Project. 

B14.2 The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/debar.stm 

B14.3 The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to 
be subcontracted to them) shall: 

(a) have successfully carried out services for the programming; design, management of 
construction and contract administration for architectural and/or engineering projects of 
similar complexity, scope and value; and to those required for this Project; and 
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(b) be fully capable of performing the Services required to be in strict accordance with the 
terms and provisions of the Contract; and 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba);  

(d) have the knowledge and resources to administer the requirements of The Workplace 
Safety and Health Act (Manitoba) during the construction works associated with this 
Contract; and 

(e) undertake to meet all licensing and regulatory requirements of the appropriate governing 
authorities and associations in the Province of Manitoba. 

B14.4 The Proponent shall submit, within three (3) Business Days of a request by the Project 
Manager, further proof satisfactory to the Project Manager of the qualifications of the Proponent 
and of any proposed Subconsultant. 

B14.5 The Proponent shall provide, on the request of the Project Manager, full access to any of the 
Proponent's equipment and facilities to confirm, to the Project Manager’s satisfaction, that the 
Proponent's equipment and facilities are adequate to perform the Services. 

B15. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B15.1 Proposals will not be opened publicly. 

B15.2 After award of Contract, the names of the Proponents and the Contract amount of the 
successful Proponent will be available on the Closed Bid Opportunities (or Public/Posted 
Opening & Award Results) page at The City of Winnipeg, Corporate Finance, Materials 
Management Division website at http://www.winnipeg.ca/matmgt/  

B15.3 To the extent permitted, the City shall treat all Proposal Submissions as confidential, however 
the Proponent is advised that any information contained in any Proposal may be released if 
required by City policy or procedures, by The Freedom of Information and Protection of Privacy 
Act (Manitoba), by other authorities having jurisdiction, or by law. 

B15.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of his/her submission upon written request to the Project Manager. 

B16. IRREVOCABLE OFFER 

B16.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 10 of Form A: Proposal. 

B16.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such Work until 
a Contract for the Work has been duly executed and the performance security furnished as 
herein provided, but any offer shall be deemed to have lapsed unless accepted within the time 
period specified in Paragraph 10 of Form A: Proposal. 

B17. WITHDRAWAL OF OFFERS 

B17.1 A Proponent may withdraw his/her Proposal without penalty by giving written notice to the 
Manager of Materials at any time prior to the Submission Deadline. 

B17.1.1 The time and date of receipt of any notice withdrawing a Proposal shall be the time and 
date of receipt as determined by the Manager of Materials. 

B17.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Proposal or the Proponent’s authorized representatives named in Paragraph 11 of Form A: 
Proposal, and only such person, has authority to give notice of withdrawal. 
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B17.1.3 If a Proponent gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 

(a) retain the Proposal until after the Submission Deadline has elapsed; 

(b) open the Proposal to identify the contact person named in Paragraph 3 of Form A: 
Proposal and the Proponent’s authorized representatives named in Paragraph 11 of 
Form A: Proposal; and 

(c) if the notice has been given by any one of the persons specified in B17.1.3(b), declare 
the Proposal withdrawn.  

B17.2 A Proponent who withdraws its Proposal after the Submission Deadline but before its offer has 
been released or has lapsed as provided for in B16.2 shall be liable for such damages as are 
imposed upon the Proponent by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law. 

B18. INTERVIEWS 

B18.1 The Project Manager may, in his/her sole discretion, interview Proponents during the evaluation 
process. 

B19. NEGOTIATIONS 

B19.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B19.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B19.3 If, in the course of negotiations pursuant to B19.2 or otherwise, the Proponent amends or 
modifies a Proposal after the Submission Deadline, the City may consider the amended 
Proposal as an alternative to the Proposal already submitted without releasing the Proponent 
from the Proposal as originally submitted. 

B20. EVALUATION OF PROPOSALS 

B20.1 Award of the Contract shall be based on the following evaluation criteria: 

(a) compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom:      (pass/fail) 

(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B14:    
          (pass/fail) 

(c) Fees; (Section B)        40% 

(d) Experience of Proponent and Subconsultant; (Section C)   10% 

(e) Experience of Key Personnel Assigned to the Project; (Section D)  20% 

(f) Project Understanding and Methodology (Section E)   25% 

(g) Project Schedule. (Section F)      5% 

B20.2 Further to B20.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 
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B20.3 Further to B20.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in its Proposal or in other information required to be submitted, that 
it is responsible and qualified. 

B20.4 Further to B20.1(c), Fees will be evaluated based on Fees submitted in accordance with B8. 

B20.5 Further to B20.1(d), Experience of Proponent and Subconsultants will be evaluated considering 
the experience of the organization on projects of similar size and complexity as well as other 
information requested. 

B20.6 Further to B20.1(e), Experience of Key Personnel Assigned to the Project will be evaluated 
considering the experience and qualifications of the Key Personnel and Subconsultant 
personnel on Projects of comparable size and complexity. 

B20.7 Further to B20.1(f), Project Understanding and Methodology will be evaluated considering your 
firm’s understanding of the City’s Project, project management approach and team organization. 

B20.8 Further to B20.1(g), Project Schedule will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project. 

B20.9 Notwithstanding B20.1(d) to B20.1(g), where Proponents fail to provide a response to B6.2(a) to 
B6.2(d), the score of zero may be assigned to the incomplete part of the response. 

B20.10 Proposals will be evaluated considering the information in the Proposal Submission and any 
interviews held in accordance with B18. 

B21. AWARD OF CONTRACT 

B21.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B21.2 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be responsible and qualified, and the Proposals are 
determined to be responsive. 

B21.2.1 Without limiting the generality of B21.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Services; 

(b) the prices are materially in excess of the prices received for similar services in the 
past; 

(c) the prices are materially in excess of the City’s cost to perform the Services, or a 
significant portion thereof, with its own forces; 

(d) only one Proposal is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 

B21.3 Where an award of Contract is made by the City, the award shall be made to the responsible 
and qualified Proponent submitting the most advantageous offer. 

B21.4 The City may, at its discretion, award the Contract in phases.  

B21.5 Notwithstanding Paragraph 6 of Form A: Proposal and C4, the City will issue a Letter of Intent to 
the successful Proponent in lieu of execution of a Contract. 

B21.5.1 The Contract documents as defined in C1.1(n)(ii) in their entirety shall be deemed to be 
incorporated in and to form a part of the Letter of Intent notwithstanding that they are not 
necessarily attached to or accompany said Letter of Intent.  
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B21.6 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 
C1.1(n). 

B21.7 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of its Proposal upon written request to the Project Manager. 

B21.8 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Consultant will be paid for all Services rendered up to time of termination.  
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Consultant Services (Revision 2010-10-01) are applicable to the 
Services of the Contract. 

C0.1.1 The General Conditions for Consultant Services are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm. 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Consultant Services. 
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Consultant Services, these Supplemental Conditions 
are applicable to the Services of the Contract. 

D2. PROJECT MANAGER 

D2.1 The Project Manager is: 

Scott Suderman, C.E.T., P.Eng., Transportation Facilities Planning Engineer 

Telephone No. 204 986-6963 

Email Address: ssuderman@winnipeg.ca 

D2.2 At the pre-commencement meeting, the Project Manager will identify additional personnel 
representing the Project Manager and their respective roles and responsibilities for the 
Services. 

D2.3 Proposal Submissions must be submitted to the address in B6. 

D3. BACKGROUND 

General 

D3.1 Chief Peguis Trail from Brookside Boulevard to Main Street is part of the Strategic Road 
Network in the Council approved Transportation Master Plan. 

D3.2 Chief Peguis Trail from Brookside Boulevard to Main Street is a short term priority of the City 
and Council has approved the project to be submitted for the Building Canada Fund. 

Transportation Planning Background 

D3.3 Chief Peguis Trail and Main Street Intersection: 

(a) The functional design report recommends a single point diamond with a signal on Chief 
Peguis Trail to better accommodate Main Street which is anticipated to be the higher 
volume roadway.  Although the design provides the best level of service for traffic within 
the property constraints; it results in a less desirable pedestrian environment on Main 
Street and undesirable private approach operations.  A half-signal for pedestrians and 
cyclists is still be required on Main Street for this concept thereby eliminating the 
opportunity for free flow movement on Main Street.  

(b) The most optimal solution would be a parclo but that would result in unacceptable impacts 
to the Kildonan Golf Course.  

(i) Property impacts to the Kildonan Golf Course are to be minimized. 

(c) Reduction of encroachment on NEWPCC lands should be a high priority.  The facility will 
undergo a major upgrade / expansion and space must be retained for future upgrades of 
the site for the next 80-100 years. 

(d) The City has decided to move forward with a single point diamond with the signal on Main 
Street for the following reasons: 

(i) The structures would be simpler 

(ii) Less retaining walls would be required 

(iii) Offers a more open pedestrian environment on Main Street, which is defined as a 
Regional Mixed Use Corridor in the Completed Communities Direction Strategy, and 
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provides the opportunity to have a grade separated crossing of Main Street for 
pedestrians and cyclists.   

(iv) Improves the operations and safety of access on Main Street, especially to the 
NEWPCC 

(v) Provides the free flowing movement on the higher classified roadway 

(vi) Reduced land impacts 

(vii) Anticipated lower costs 

(e) The City considers these benefits to outweigh the possible reduced level of traffic service 
at the projected horizon year.  A concept sketch of the interchange with a traffic signal on 
Main Street will be included in the information available upon request.  The purpose of that 
sketch is to confirm spatial feasibility.  Pedestrian and cycling accommodation across the 
intersection in both directions has not yet been designed.  The City conceptualizes a 
possible through-pass to the west that would accommodate route changes.  A pedestrian 
overpass to the north would provide uninterrupted service along the Greenway.  There 
could be some at-grade staged crossing options at the signal on Main Street. 

D3.4 Main Street 

(a) The posted speed limit on Main Street has recently been lowered to 60 km/h from 70 km/h.  
This is in part a result of the increased densification north of Chief Peguis Trail to Fernbank 
Avenue. 

(b) It is desired to have six lanes on Main Street underneath a future structure at Chief Peguis 
Trail however a detailed review of lane balancing is required.  It is not desirable to continue 
six lanes beyond Ridgecrest Avenue.  This could require excessive property, impacting 
existing trees and space available for pedestrian and bicycle facilities.  Main Street is a 
desire line to bring to bring people on bicycles from the north limit of the City to the Chief 
Peguis Greenway and the North Winnipeg Parkway. 

(c) A review of how right turn movements are accommodated at the Main Street and Chief 
Peguis Trail interchange is required to balance all road users. 

(d) The NEWPCC located at 2230 Main Street is City’s largest Wastewater Treatment plant.  
With the proposed plant upgrades, there will be approximately 140 staff working at the 
plant. Currently, there are already difficulties for employees to make left-turn into the plant 
during 7:00-8:00AM from the northbound lane of Main Street.  In addition, leaving the plant 
(both south and northbound) is currently difficult between 4:00-4:30 pm.  In addition, there 
are more than 100 tanker trucks hauling liquid waste and leachate entering and exiting the 
plant from Main Street daily. The majority of tanker trucks make a left turn onto northbound 
of the Main Street when leaving the facility. 

D3.5 Chief Peguis Trail and Ferrier Street Intersection 

(a) It is desirable in the long term to connect Ferrier Street to the Chief Peguis Trail to support 
future development north of the Chief Peguis Trail to provide a properly spaced road grid.   

(b) Connecting Ferrier Street from the south up to Chief Peguis Trail is necessary to reroute 
oversized loads from the Armtec plant and also to accommodate 60-70 hauling trucks 
entering and exiting the NEWPCC plant daily which will occur after the NEWPCC upgrade. 

(c) Connecting Ferrier Street day one to between Murray Avenue and Chief Peguis Trail may 
increase neighborhood shortcutting down Murray Avenue to undesirable levels until such 
time the road network in Precinct G is completed. 

(d) It is anticipated to be undesirable in the long term to have a signal at the Chief Peguis Trail 
and Ferrier Intersection. 

(e) The alignment and intersection location of Chief Peguis Trial and Ferrier Street needs to be 
optimized to reduce land impacts to the City adjacent City owned land. 

D3.6  Ferrier – McGregor Realignment:   



The City of Winnipeg Supplemental Conditions 
RFP No. 770-2016  Page 3 of 15 
 
Template Version: SrC120150806 - Consulting Services RFP 

 

(a) This connection is important as a direct route from the north limit of the City all the way to a 
long term connection across the CP Rail yards connecting on to Sherbrook Street where 
the Health Sciences Centre is located. 

(b) This connection also provides a good opportunity for improving routes for people on bikes. 

(c) The consultant is to validate the use of a roundabout at Templeton Avenue and at the 
Bergen cut-off to delay the requirements for twinning Ferrier Street. 

(d) The alignment to be designed is to be the traditional alignment recommended in the 
Functional Design Report. 

(e) This roadway improvement will also improve NEWPCC access accommodation. 

(f) It is desired to optimize the Ferrier Street alignment to maximize the available space for the 
NEWPCC expanded footprint 

(g) Armtec currently uses the Bergen Cut-off road to haul oversize deliveries from their plant to 
access McPhillips.  The Ferrier Street and Bergen Cut-off intersection is to accommodate 
Armtec’s requirements for oversized deliveries. 

D3.7 Chief Peguis Trail and McPhillips Intersection: 

(a) A diamond interchange is required opening day as per City direction.  The consultant is to 
quantify benefits and costs of constructing a diamond interchange opening day versus an 
at-grade signalized intersection. 

(b) The consultant shall compare at a high level a conventional diamond, tight diamond and a 
diverging diamond prior to commencing preliminary design to ensure the optimal 
configuration is selected. 

D3.8 McPhillips Street 

(a) Dense residential and large commercial development is imminent along McPhillips Street 
near the Chief Peguis Trail and would be accelerated once Chief Peguis Trail is built.   It is 
prudent that the McPhillips Street accommodate an urbanized six lane divided road 
through the project area and terminate at a logical northern terminus.  Bicycle facilities are 
to be included in the boulevard along McPhillips Street. 

(b) Expanding and urbanizing McPhillips Street a later date would be of lower value as 
modification within and under the new diamond interchange would be required. 

D3.9 Chief Peguis Trail and Pipeline Road Intersection: 

(a) Right-of-way has been established for Pipeline Road south of Chief Peguis Trail either side 
of the road.  Manitoba Infrastructure (MI) has stated the connection of Pipeline Road and 
the Perimeter will remain long term. 

(b) It is desired to have some form of a grade separated facility for high mobility through 
Pipeline Road however no interchange configurations have been evaluated to date. 

D3.10 Chief Peguis Trail and Dr. Jose Rizal Way Intersection and Extension of Dr. Jose Rizal Way 
and Leila: 

(a) These improvements are necessary to support the imminent development that would result 
from the construction of the Extension; therefore the design needs to be done in 
consultation with the immediate land developers.  These connections are also needed to 
reduce neighborhood short cutting and optimize use of the Extension.  It is preferred to 
utilize a roundabout in lieu of a curve to change the direction of Leila Avenue towards Dr. 
Jose Rizal Way.  Permitting a right turn entrance ramp to access Chief Peguis Trail from 
Leila Avenue may also be beneficial to reduce neighborhood short-cutting. 

D3.11 Chief Peguis Trail and Brookside Boulevard: 

(a) An at-grade tee intersection that can be staged into the future interchange in envisioned by 
the City. 

Other Projects 
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D3.12 Short term expansion of the NEWPCC 

(a) The City has imminent plans to expand the footprint of the NEWPCC towards Main Street 
and toward Ferrier Street, south of the Chief Peguis Trail, which will include a new at grade 
rail crossing of the Winnipeg Beach Line.  A preliminary shadow plan will be provided in the 
requested additional materials for bidders. 

(b) Estimated date for construction to initiate is 2019. 

(c) A power supply upgrade will be implemented prior to the major upgrade, and this project is 
planning to utilize the land along Highland Ave as a laydown area.  This work is planned to 
be completed in 2019.   

(d) All impacts shall be coordinated with the NEWPCC Project Team. 

(e) Upgrade to the NEWPCC outfall, which crosses underneath Main Street towards the Red 
River may be required as part of a future project. 

D3.13 Long term expansion of the NEWPCC 

(a) The City has reserved land on the south east corner of Ferrier Street and Murray Avenue, 
north of the Chief Peguis Trail for a long term expandability of the of the NEWPCC. 

(b) A new communications tower is planned in the south east corner of Ferrier Street and 
Murray Avenue within City owned land. 

D3.14 Preliminary design for the extension of the Chief Peguis Trail Greenway from Henderson to 
Main is planned to commence in the fall. 

D3.15 The City recently completed the construction of a new Feedermain crossing of the Red River 
just north of the Kildonan Settlers Bridge 

D3.16 Preliminary design underway of a new interceptor sewer crossing of the Red River just south of 
the Kildonan Settlers Bridge, with construction anticipated to begin late 2017/early 2018. 

D3.17 Construction of the Aurora commercial and residential subdivision is underway on the south 
east corner of McPhillips Street and Murray Road in Precinct F. 

D3.18 Construction of the Amber Gate residential subdivision is underway on the north east corner of 
Templeton Avenue and Pipeline Road (Precinct E).  The City of Winnipeg is currently leading a 
planning process for the remainder of lands within Precinct E identified as a Special Planning 
Area in the Precinct Plan (Between Court Avenue and Templeton Avenue). 

D3.19 Planning for Precinct G has commenced. 

D3.20 The Province had issued an RFP for examining the rationalization of the Winnipeg Beach Line, 
this initiative is currently on hold. 

D3.21 Extension of the Chief Peguis Trail from Brookside to CentrePort Canada Way is within the RM 
Rosser and would be jurisdiction of MI.  The RM of Rosser and MI prepared a secondary plan 
for the CentrePort lands lands within the RM of Rosser which demonstrates a concept 
alignment.  Various subdivision applications have been submitted to the RM of Rosser adjacent 
to Brookside Boulevard and the proposed Chief Peguis Trail extension. 

D3.22 The twinning of Dr. Jose Rizal Way is under construction. 

Additional Information to be Provided Upon Request of Bidders 

D3.23 The following information will be providing during the RFP period upon request to the Project 
Manager and will require a confidentiality agreement to be signed prior to release: 

(a) Utility as-builts 

(b) Functional Design Report 

(c) Technical Review and Comments on Functional Design Report 
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(d) Concept sketch of Single Point Diamond Interchange at Chief Peguis Trail and Main Street 

(e) Tower relocation concept 

(f) NEWPCC Expanded footprint shadow plan 

(g) T-drawing for six lanes on McPhillips Street from Leila Avenue to Murray Avenue 

(h) Forestry and Wildlife Habitat Compensation Methodology 

(i) Existing Kildonan Settlers Bridge drawings 

D4. SCOPE OF SERVICES 

D4.1 The Services required under this Contract shall consist of the Preliminary Design of Chief 
Peguis Trail Extension West from Brookside Boulevard to Main Street in accordance with the 
following: 

D4.1.1 Functional Design -  The consultant shall perform all tasks necessary to complete an 
ultimate Functional Design of the CPT Extension with the following major components: 

(a) Plan and design future interchanges at Chief Peguis Trail and Pipeline, Dr. Jose Rizal Way 
and Brookside in sufficient detail such that the City can acquire the land with confidence 
and share the plans with the Province, developers and the public. 

(i) These plans are necessary to properly plan and design the land drainage 
components and pedestrian and cycling facilities for the immediate project to ensure 
compatibility with the future upgrades. 

(ii) This engineering work is not anticipated to be required at Chief Peguis Trail and 
Ferrier Street as the City will retain any surplus land and in addition to the required 
lands, identified through this project, so there should be sufficient space for a future 
diamond interchange.   

(b) The RM of Rosser’s secondary plan calls for a pedestrian and bicycle spine along 
CentrePort Canada Way leading up to Brookside Boulevard.  Develop a grade separated 
plan to bring people across Brookside Boulevard to connect new neighborhoods on both 
sides.  This plan is to be compatible with the interchange concept and inform the 
preliminary design of the extension. 

(c) In consultation with Transit, recommend and identify locations for future Transit Park and 
Rides near Brookside Boulevard or Dr. Jose Rizal Way and Pipeline. Recommend 
footprints in sufficient detail such that the City can acquire the land with confidence and 
share the plans with developers and the public. 

D4.1.2 To provide clarification to Proponents all work described within this proposal and outside of 
Clause D.4.1.1 shall be taken to or exceed the Preliminary Design level. 

D4.1.3 Preliminary Design 

(a) Preliminary Design of the Chief Peguis Trail Extension Project from Main Street to 
Brookside Boulevard with the primary deliverables: 

(i) Preliminary Engineering drawings for all aspects and components of the project 
to exceed 33% of a completed detailed design (Schematic Design in 
accordance with P3 Canada). 

(ii) A Class 3 estimate (Class C in accordance with P3 Canada) that can be used 
for budgeting and funding application purposes. 

(iii) A preliminary design report. 

 Six (6) hard copies along with an electronic PDF version properly 
bookmarked of the final report shall be submitted.  The reports are to be 
coil bound. 

(b) The consultant shall perform all tasks necessary to complete the Preliminary Design 
of the CPT Extension which features some of the following major components: 

(i) High mobility, limited access expressway that will be compatible with the future 
Inner-Ring Road System.   
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(ii) Single point diamond interchange at Chief Peguis Trail and Main Street with a 
traffic signal light on Main Street. 

(iii) Pedestrian and Bicycle grade separations: 

 Over Main Street near the Chief Peguis Trail 

 Through pass under Chief Peguis Trail west of Main Street  

 Over Chief Peguis Trail connecting the Templeton-Sinclair 
neighborhood to the proposed Aurora development 

 Over or under Chief Peguis Trail connecting future developments north 
of Chief Peguis Trail to Amber Trails west of Pipeline. 

(iv) Modifications and expansion to the Kildonan Settlers Bridge to accommodate 
expansion to six lanes in between existing bridges.  Geometrics improvements 
would be required east of the existing bridge for lane continuity.  

(v) Refine the horizontal alignment of Chief Peguis Trail from Main Street to west 
of Ferrier Street to minimize impact to the environmentally sensitive area. 

(vi) Continued urbanization and widening of McPhillips Street to six lanes from Leila 
to approximately Murray Avenue. 

(vii) Diamond interchange at Chief Peguis Trail and McPhillips Street. 

(viii) Pipeline Road improvements as necessary to support the extension and 
necessary access to immediate area near Pipeline Road. 

(ix) The alignment of Chief Peguis Trail west of Pipeline Road is to be consistent 
with the Functional Design Report.  This alignment is compatible with the 
CentrePort Canada extension and is not centred on the quarter section line, as 
it tries to avoid private residencies within the City limit near Division Avenue. 

(x) Extension of Dr. Jose Rizal Way to Chief Peguis Trail and Leila Avenue to Dr. 
Jose Rizal Way.  Include any ancillary roads to support this extension.  

(xi) Along Chief Peguis Trail design at-grade signalized intersections at Ferrier 
Street, Pipeline Road, Dr. Jose Rizal Way and Brookside Boulevard.  

D4.2 The following shall apply to the Services: 

(a) Appropriate geometric standards set by the Transportation Association of Canada (TAC); 

(b) City of Winnipeg Transportation Standards Manual (Draft 2012); 

(c) City of Winnipeg Accessibility Design Standards (Latest edition) 

(d) City of Winnipeg’s Tree Planting Details and Specifications Downtown Area and Regional 
Streets (Latest edition) 

(e) The current edition of The City of Winnipeg Standard Construction Specifications 

(f) Winnipeg Pedestrian and Cycling Strategies 

(g) Current and best practices in pedestrian and cycling infrastructure design 

(h) Current and best practices in the planning design of public transit park and rides 

(i) Current and best practices in the geometric design of traffic interchanges 

(j) The Canadian Highway Bridge design Code CSA S6-14 

(k) Relevant guidelines from P3 Canada http://www.p3canada.com 

(l) City of Winnipeg Green Building Policy: New City-Owned Buildings and Major Additions 

http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=5989 

(m) Universal Design Policy 

http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604 

D4.3 This section is a summary of minimum tasks and information that the proponent is required to 
perform if successful as part of the Contract.  Proponents are to ensure their proposal describes 
how they will achieve the objectives and successful completion of the preliminary design to the 
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satisfaction of the City of Winnipeg.  The proponents shall describe in the proposal submission 
all tasks that will be performed with the following minimum items of work: 

D4.3.1 Access Management 

(a) Provide recommendations and associated design for modifying access to private 
approaches and public streets as necessary on all cross streets in the vicinity of the 
Chief Peguis Trail to improve safety, accessibility and operations.  The consultant is to 
communicate with private land owners and the internal stakeholders as required. 

(b) During the construction of the NEWPCC Upgrade, there will be significant volumes of 
construction traffic flowing into and out of the NEWPCC site.  Construction traffic flow 
needs to be considered and accommodated. 

D4.3.2 Affordability 

(a) The consultant shall develop all designs with a value oriented approach.  For 
example: balancing cut and fills to reduce off site hauling or reducing imported fill or 
utilizing innovative details that can permit accelerated construction. 

(b) The consultant shall consider life cycle costing for various elements where 
appropriate.  For example: comparing bridge superstructure types or pavement types. 

(c) The consultant shall develop and recommend possible options or solutions to the City 
for various aspects or components of the project for the City to consider reducing the 
capital and/or operating costs.  For example: deferring a section of multi-use path on 
one side until development has provided the demand. 

(d) Offer options for various elements in terms of “good – better – best” while maintaining 
the intended safety and functionality.  For example: providing an at-grade controlled 
pedestrian and bicycle crossing versus a through pass or a bridge structure. 

D4.3.3 Construction Staging Plan and Schedule 

(a) Develop a construction staging plan that will inform the City as to how many years the 
project will take to complete. 

(b) Develop an overall project schedule that assumes a start date of around 2018 that 
includes early works or utility works. 

(c) The project staging plan and schedule will assist in identifying when various properties 
are required. 

(d) A specific construction staging plan is required to construct the interchanges at Main 
Street and at McPhillips Street. 

(e) The construction plan should include consideration of the construction being 
undertaken on NEWPCC (potentially concurrently), resulting in increased construction 
activity on Main Street and Ferrier Street. Note that Ferrier Street is the likely 
preferred access to the west biosolids site during construction and should remain 
accessible. 

(f) The overall project schedule will assist in the consultant working collaboratively with 
the City Project Manager to populate the Basis of Estimate 
(http://winnipeg.ca/finance/infrastructureplanning/camp.stm) to determine the Project 
Costs which include things like inflation and cash flow requirements. 

D4.3.4 Risk Management Plan (Risk Assessment) 

(a) Prepare a Risk Assessment that meets the minimum requirements of the City’s Risk 
Management Plan template (link) with the aid of the Risk Identification Checklist. 
(http://winnipeg.ca/finance/infrastructureplanning/camp.stm) 

D4.3.5 Pavement Design 

(a) Design pavement structures as required for Chief Peguis Trail and all cross streets.  
The pavement cross section may change based on soil conditions.   

(b) Both concrete and asphalt are to be compared as well as a maintenance schedule 
which would be an output of the life cycle cost comparison. 
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(c) Pavement designs are to be based on the latest and best practices. 

(d) Provide recommendations for subgrade drainage, geotextile and geo-grid 
applications.  

D4.3.6 Traffic Engineering: Main Street and McPhillips Street at Chief Peguis Trail 

(a) Confirm opening day and long term performance of the traffic of the proposed 
interchange at Main Street and Chief Peguis Trail. 

(b) Consider the performance of signalized intersection along Main Street in the proximity 
of the interchange to assist in the design and lane balancing requirements. 

(c) Evaluate traffic operations at McPhillips Street and Chief Peguis Trail to aid in 
determining the most suitable diamond type; conventional, tight or diverging. 

D4.3.7 Project Management/Quality Control 

(a) Prepare and facilitate a Project Charter and associated process at project 
commencement.   

(b) Proponents are to describe how they will manage the project and perform quality 
control which includes such things as how often and when they will meet with the 
City’s Project Steering Committee.  

(c) Monthly reports shall include: 

(i) Fee Invoices  

(ii) Schedule updates 

(iii) Description of outstanding and new issues 

(iv) A percentage breakdown of people charging time to the project relative to the 
invoice and the overall project 

(v) Updated Risk Management Plan 

D4.3.8 Landscape Architecture, Public Spaces, Aesthetics and Integrated Public Art 

(a) Develop an overall plan for hardscaping, landscaping and public spaces. 

(b) Identify locations for Public Art and methods for integration in consultation with the 
Winnipeg Arts Council.  

(c) Public Artists will be assigned by the Winnipeg Arts Council and shall work under the 
general direction of the consulting team Lead Landscape Architect. 

(d) A public park is planned south east of Chief Peguis Trail and McPhillips Street.  A dog 
park is desired by the City, however additional stakeholder consultations are required 
to determine if this location is the best fit for a dog park given the proximity to the 
Hebrew Sick Cemetery.  The consultant shall provide recommendations and a plan for 
the park including ways for people to get to the park by walking, cycling and driving.   

D4.3.9 Sound Attenuation  

(a) Review and further refine the sound study from the Functional Design Report 

(b) Compare, evaluate and recommend various sound attenuations mechanisms. 

D4.3.10 Walking and Cycling 

(a) Review and further refine the walking and cycling facilities within the Functional 
Design Report. 

(b) Design all facilities to support access to from the proposed Transit Park and Rides 
and proposed and existing neighborhoods.  Pedestrian and cycling facilities are to 
start and end at logical and safe locations such that new gaps are not created.  The 
Chief Peguis Greenway shall provide connectivity to proposed and existing pedestrian 
and cycling facilities and neighborhoods. 

(c) The project team shall include a bicycle facilities design expert. 
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D4.3.11 NEWPCC (2230 Main Street) 

(a) Review existing operations and the planned upgrades to the NEWPCC with regards to 
traffic volumes, deliveries, impacts, planned use of land for the projects, and schedule 
to facilitate coordination with Chief Peguis Trail Extension and concurrent NEWPCC 
Upgrade. Work on the project may include new transmission lines, replacement of 
underground sewer and outfall infrastructure.  

D4.3.12 Transit Accommodation 

(a) In coordination with Transit identify and design bus-stop improvements as required on 
all intersecting streets. 

(b) Identify locations and design Park and Rides at Main Street and McPhillips near the 
Chief Peguis Trail.  The consultant is to work closely with Winnipeg Transit to develop 
parameters for the design and utilize best practices.   

D4.3.13 Overhead Sign Structures 

(a) Identify locations and type of overhead sign structures.    

D4.3.14 Structural 

(a) Develop structure options, evaluate and provide recommendations at each location 
identified within this proposal. 

(b) Perform all tasks necessary for all structures. 

D4.3.15 Utilities 

(a) The City provides allowance shall cover the costs to hydro-vac any required utilities to 
verify location and depth. 

(b) The consultant shall verify and expand on the recommendations for utility relocations 
and improvements within the FDR. 

(c) The consultant shall consult with all major utilities to determine their future plans so 
they can be integrated into the design. 

D4.3.16 Land Drainage 

(a) The consultant shall review the functional design and further develop to the 
preliminary design.  Modification to the functional design, including pond locations, will 
be required to accommodate future grade separations at all intersections. 

D4.3.17 Geotechnical 

(a) The consultant shall design and execute a geotechnical program as necessary to 
support the preliminary design of all roadways and structures.   

D4.3.18 Environmental 

(a) The consultant shall perform an Environmental Assessment and do all tasks 
necessary to successfully obtain an Environmental Act License from the Province of 
Manitoba under a class III development.  The consultant shall apply for the application 
and carry all associated costs. 

(b) The consultant shall perform all tasks necessary for any regulatory approvals to 
support the successful future implementation of the project. 

(c) Quantify the net financial impact using the City methodology for the loss of trees, 
vegetation and habitat.  The valuation of the trees and wooded areas are to be 
conducted by a qualified individual who is either a Certified Arborist with the 
International Society of Arboriculture or a Professional Biologist and who has 
experience in conducting similar assessments. The ISA certified arborist will have an 
ISA Certification number.   

D4.3.19 Value Engineering 

(a) Perform a value engineering exercise.  The consultant shall confirm the appropriate 
timing in the project schedule to perform the work.  This should occur after the 
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functional design is complete and prior to the City’s road safety audit.  The consultant 
team shall utilize a person with expertise in Value Engineering.  There will be no 
additional fees for revisions to the design resulting from the value engineering 
exercise. 

D4.3.20 Road Safety Audit 

(a) The consultant shall carry out a road safety audit of the completed functional design.  

(b) The City will assign an independent consultant to perform a road safety audit of the 
preliminary design.  The consultant is provide a written response to each finding and 
address the issues are required.  There will be no additional fees for revisions to the 
design resulting from the safety audit. 

D4.3.21 Property Requirements 

(a) The consultant shall determine the property requirements in detail and prepare 
Property Requirement drawings as required by the City to support the acquisition 
process for the immediate project. 

(b) The consultant shall also determine the property requirements for future expansion of 
the Chief Peguis Extension. 

(c) The consultant shall hire a professional a qualified land appraiser to determine the 
possible acquisition costs for the immediate and long term property requirements. 

(d) The consultant shall arrange meetings with possibly affected land owners prior to the 
open house.  The purpose is to explain why the property is required.  The City’s real 
estate division will provide support to explain the acquisition process. 

D4.3.22 Public Engagement 

(a) The consultant is expected to develop an internal and external to the City stakeholder 
list and have targeted meetings.  The purpose of the meetings is to get input to 
develop and improve the design.  At a minimum, the City identifies the following 
stakeholders: 

(i) Various internal City Departments and Divisions 

(ii) Partnership of The Manitoba Capital Region 

(iii) NEWPCC 

(iv) City of Winnipeg Golf Services 

(v) Active Transportation Advisory Committee 

(vi) Bike Winnipeg 

(vii) Land Developers 

(viii) RM of Rosser and MI 

(ix) CP Rail Company 

(x) Businesses and Landowners most affected 

(xi) Utility Companies 

(b) It is desired by the City to have a Public Open House early in 2017 presenting the 
design. 

(c) The proposal submission is to include the proponent’s public engagement plan that 
they feel best accommodates this project. 

(d) The public engagement lead must have IAP2 membership, and should have 
completed the IAP2 Foundations/Certificate courses or related public engagement 
courses. 

(e) Three dimensional graphics shall be produced to aid in showing the public what the 
interchange and general vicinity around Chief Peguis Trail and Main Street and Chief 
Peguis Trail and McPhillips Street will look like. 

D4.3.23 Project Delivery Method Assessment 

(a) Provide a qualitative assessment for evaluating procurement types. 
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(b) Provide a value for money analysis for evaluating  project delivery methods 

(c) The Consultant shall provide the City with consultant services and expertise to 
compare conventional design-bid-build, design-build, and public-private-partnership 
(P3) project delivery methods.  The comparison and assessment shall follow 
necessary procedures to support a future business case submission to the Provincial 
and Federal Governments. 

(d) Include the development of a risk assessment matrix through a risk assessment 
workshop. 

(e) The Delivery Method Assessment needs to provide supporting documentation for a 
possible submission for Provincial and Federal project cost-sharing.  Information in 
the Assessment is to follow the procedure outlined by P3 Canada in the P3 Canada 
Business Case Development Guide. 

D5. OWNERSHIP OF INFORMATION, CONFIDENTIALITY AND NON DISCLOSURE  

D5.1 The Contract, all deliverables produced or developed, and information provided to or acquired 
by the Consultant are the property of the City and shall not be appropriated for the Consultants 
own use, or for the use of any third party.   

D5.2 The Consultant shall not make any public announcements or press releases regarding the 
Contract, without the prior written authorization of the Project Manager.  

D5.3 The following shall be confidential and shall not be disclosed by the Consultant to the media or 
any member of the public without the prior written authorization of the Project Manager; 

(a) information provided to the Consultant by the City or acquired by the Consultant during the 
course of the Work; 

(b) the Contract, all deliverables produced or developed; and 

(c) any statement of fact or opinion regarding any aspect of the Contract. 

D5.4 A Consultant who violates any provision of D5 may be determined to be in breach of Contract. 

SUBMISSIONS 

D6. AUTHORITY TO CARRY ON BUSINESS 

D6.1 The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant 
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on 
business, throughout the term of the Contract, and shall provide the Project Manager with 
evidence thereof upon request. 

D7. INSURANCE 

D7.1 The Consultant shall procure and maintain, at its own expense and cost, insurance policies with 
limits no less than those shown below. 

D7.2 As a minimum, the Consultant shall, without limiting its obligations or liabilities under any other 
contract with the City, procure and maintain, at its own expense and cost, the following 
insurance policies:  

(a) Comprehensive or Commercial General Liability Insurance including: 

(i) an inclusive limit of not less than $2,000,000 for each occurrence or accident with a 
minimum $2,000,000 Products and Completed Operations aggregate and 
$5,000,000 general aggregate; 
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(ii) all sums which the Consultant shall become legally obligated to pay for damages 
because of bodily injury (including death at any time resulting therefrom) sustained 
by any person or persons or because of damage to or destruction of property 
caused by an occurrence or accident arising out of or related to the Services or any 
operations carried on in connection with this Contract; 

(iii) coverage for Products/Completed Operations, Blanket Contractual, Consultant’s 
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property 
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability; 

(iv) a Cross Liability clause and/or Severability of Interest Clause providing that the 
inclusion of more than one Insured shall not in any way affect the rights of any other 
Insured hereunder in respect to any claim, demand, suit or judgment made against 
any other Insured; 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and  
operated and used or to be used by the Consultant directly or indirectly in the performance 
of the Service.  The Limit of Liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence. 

(c) Professional Errors and Omissions Liability Insurance including: 

(i) an amount not less than $5,000,000 per claim and $5,000,000 in the aggregate. 

D7.2.1 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in 
force for the duration of the Project and for twelve (12) months after total performance. 

D7.3 The policies required in D7.2(a) shall provide that the City is named as an Additional Insured 
thereunder and that said policies are primary without any right of contribution from any 
insurance otherwise maintained by the City. 

D7.4 The Consultant shall require each of its Subconsultants to provide comparable insurance to that 
set forth under D7.2(a) and D7.2(c). 

D7.5 The Consultant shall provide the Project Manager with a certificate(s) of insurance for itself and 
for all of its Subconsultants, in a form satisfactory to the City Solicitor, at least two (2) Business 
Days prior to the commencement of any Services, but in no event later than the date specified 
in C4.1 for the return of the executed Contract.  Such Certificates shall state the exact 
description of the Services and provide for written notice in accordance with D7.8.  

D7.6 The Consultant may take out such additional insurance as it may consider necessary and 
desirable.  All such additional insurance shall be at no expense to the City. 

D7.7 All insurance, which the Consultant is required to obtain with respect to this Contract, shall be 
with insurance companies registered in and licensed to underwrite such insurance in the 
Province of Manitoba. 

D7.8 The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the City. 

SCHEDULE OF SERVICES 

D8. COMMENCEMENT 

D8.1 The Consultant shall not commence any Services until it is in receipt of a notice of award from 
the City authorizing the commencement of the Services. 

D8.2 The Consultant shall not commence any Services until: 

(a) the Project Manager has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D6; 

(ii) evidence of the insurance specified in D7; 
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(b) the Consultant has attended a meeting with the Project Manager, or the Project Manager 
has waived the requirement for a meeting. 

D8.3 The City intends to award this Contract by October 21, 2016. 

D9. CRITICAL STAGES 

D9.1 The Consultant shall achieve critical stages of the Services for this Contract in accordance with 
the following requirements: 

A public open house is required in early 2017; 

D10. POTENTIAL FOR FUTURE CONTRACT FOR DETAILED DESIGN, CONTRACT 
ADMINISTRATION AND POST-CONSTRUCTION OR OWNER’S ADVOCATE SERVICES 

D10.1 The City of Winnipeg, in its sole discretion after consideration of the Consultant’s performance 
on Bid Opportunity No. 770-2016, may negotiate and enter into a contract with the Consultant, 
to undertake the work associated with the detailed design and contract administration if the 
project is delivered using a traditional Design-Bid-Build method, or to act as the Owner’s 
Advocate if the project is delivered using a Design-Build method or Public-Private Partnership 
(P3) method, without a public bid solicitation.  No compensation will be provided to the 
Consultant for participating in this negotiation.  The City will provide terms to the Consultant if it 
initiates negotiations with the Consultant.  The City of Winnipeg will be under no obligation to 
initiate or enter into a subsequent contract and may choose to issue a public bid solicitation for 
the Work with respect to detailed design and contract administration or advocate services, if the 
City of Winnipeg wishes to proceed in that manner. 

 

PART E - SPECIFICATIONS 

E1. SEWER TELEVISING GUIDELINES FOR PUBLIC WORKS PROJECTS (2015) 

E1.1 Closed Circuit Television (CCTV) inspection and assessment is required of all combined, 
wastewater, land drainage, storm relief sewers and manholes to confirm any sewer repairs 
required in the right-of-way within the limits of the street renewal. 

E1.2 The criteria provided are general guidelines and are not intended to replace sound municipal 
engineering judgement specific to the individual Project scope and/or location. 

E1.3 The available sewer televising information is contained within the City of Winnipeg’s Sewer 
Management System (SMS) application. 

E1.4 Confirm televising requirements with City Project Manager. 

E1.5 CCTV inspection general guidelines: 

(a) CW 2140 Sewer and Manhole Cleaning and CW 2145 Sewer and Manhole Inspection shall 
apply; 

(b) Confirm CCTV requirements with Water & Waste Department for sewers 1050 mm and 
larger in diameter; 

(c) Confirm CCTV requirements with Water & Waste Department for sewers 1050 mm and 
larger in diameter; 

(d) Televise sewers and manholes if no previous CCTV inspections have been completed; 

(e) Re-televise sewers in Categories A/B/C/X with a Structural Performance Grade (SPG) of 3 
or higher that have not been televised in the previous 5 years; 

(f) Sewers located more than two metres from the curb line (i.e. not located under pavement) 
do not need to be re-televised if previous CCTV inspection data exist. If a sewer repair or 
renewal requiring excavation is noted, contact the WWD; 
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(g) Televise sewers on all street reconstructions, regardless of location of the sewer (within the 
right-of-way) with a Structural Performance Grade (SPG) of 3 or higher that have not been 
televised in the previous 5 years; 

(h) Televise sewers if the street exhibits obvious distress at/along the underground plant; 

(i) Televise all CB leads to be reused, as part of a street reconstruction, pavement 
rehabilitation and mill and fill rehabilitation; 

(j) CCTV inspection not required on Mill and Fill Pavement Rehabilitation Method and Thin 
Bituminous Overlay(TBO) projects unless the street exhibits obvious distress at/along the 
underground plant  

E1.6 For any uncertain situations and/or locations, contact the Project Manager. 

E1.7 The Consultant is required to coordinate the sewer-televising contract and communicate the 
results to the Water & Waste Department. Provide Water and Waste Department with the sewer 
inspections and corresponding defects data. Any repairs or other activities deemed necessary 
from these inspections must be coordinated with the Water & Waste Department. 

E1.8 Provide post repair manhole to manhole inspection (CW 2145) to the Water and Waste 
Department. 

E2. GEOTECHNICAL INVESTIGATION REQUIREMENTS FOR PUBLIC WORKS STREET 
RECONSTRUCTION PROJECTS (2015) 

E2.1 Field Work 

(a) Clear all underground services at each test-hole location. 

(b) On most projects, test-holes are required every 50 m with a minimum of three (3) test holes 
per project location. For street projects greater than 500 metres, test holes may be taken 
every 100 m. More or fewer test-holes may be required depending upon known site 
conditions – confirm with the Streets Project Engineer. 

(c) Record location of test-hole (offset from curb, distance from cross street and house 
number). 

(d) Drill 150 mm-diameter core in pavement. 

(e) Drill 125 mm-diameter test-hole into fill materials and subgrade. 

(f) If a service trench backfilled with granular materials is encountered, another hole shall be 
drilled to define the existing sub-surface conditions. 

(g) Test-holes are to be drilled to depth of 2 m 150 mm below surface of the pavement. 

(h) Recover pavement core sample and representative samples of soil (fill materials, 
pavement structure materials and subgrade). 

(i) Measure and record pavement section exposed in the test-hole (thickness of concrete or 
asphalt and different types of pavement structure materials). 

(j) Pavement structure materials to be identified as crushed limestone or granular fill and the 
maximum aggregate size of the material (20 mm, 50 mm or 150 mm). 

(k) Log soil profile for the subgrade. 

(l) Representative samples of soil must be obtained at the following depths below the bottom 
of the pavement structure materials – 0.1 m, 0.4 m, 0.7 m, 1.0 m, 1.3 m, 1.6 m, etc. Ensure 
a sample is obtained from each soil type encountered in the test-hole. 

(m) Make note of any water seepage into the test-hole. 

(n) Backfill test-hole with native materials and additional granular fill, if required. Patch 
pavement surface with hot mix asphalt or high strength durable concrete mix. 

(o) Return core sample from the pavement and soil samples to the laboratory. 

E2.2 Lab Work 
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(a) Test all soil samples for moisture content. 

(b) Photograph core samples recovered from the pavement surface. 

(c) Conduct tests for Atterberg Limits and hydrometer analysis on selected soil samples which 
are between 0.5 m and 1 m below top of pavement (this is the sub-grade on which the 
pavement and sub-base will be built).  The selection will be based upon visual 
classification and moisture content test results, with a minimum of one sample of each soil 
type per street to be tested.  

(d) Prepare test-hole logs and classify subgrade (based on hydrometer) as follows: 

(i) < 30% silt - classify as clay 

(ii) 30% - 50% silt - classify as silty clay 

(iii) 50% - 70% silt - classify as clayey silt 

(iv) > 70% silt - classify as silt 

E2.3 Notes 

(a) For Pavement Rehabilitations and Mill and Fill Pavement Rehabilitation Method pavement 
cores may be required. Contact the City’s Project Manager to confirm requirements. 

(b) For any uncertain situations and/or locations, or clarification of these requirements, contact 
the City’s Project Manager. 

 

 




