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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR AN 
ACCESSIBLE BOAT DOCK AND VIEWING PLATFORM ON THE ASSINIBOINE RIVER IN 
GERALD JAMES LYNCH PARK - 26 OSBORNE STREET  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, April 4, 2018. 

B2.2 Proposals determined by the Manager of Materials to have been received later than the 
Submission Deadline will not be accepted and will be returned upon request. 

B2.3 The Project Manager or the Manager of Materials may extend the Submission Deadline by 
issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 The Project Manager or an authorized representative will conduct a site investigation tour of the 
Site on: 

(a) March 28, 2018 at 9:30 am;  

B3.2 Although attendance at the Site Investigations is not mandatory, the City strongly suggests that 
Proponents attend.   

B3.3 The Proponent shall not be entitled to rely on any information or interpretation received at the 
site investigation unless that information or interpretation is the Proponent’s direct observation, 
or is provided by the Project Manager in writing. 

B4. ENQUIRIES 

B4.1 All enquiries shall be directed to the Project Manager identified in D2. 

B4.2 If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is 
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the 
Project Manager of the error, discrepancy or omission at least five (5) Business Days prior to 
the Submission Deadline. 

B4.3 If the Proponent is unsure of the meaning or intent of any provision therein, the Proponent 
should request clarification as to the meaning or intent prior to the Submission Deadline. 

B4.4 Responses to enquiries which, in the sole judgment of the Project Manager, require a correction 
to or a clarification of the Request for Proposal will be provided by the Project Manager to all 
Proponents by issuing an addendum. 

B4.5 Responses to enquiries which, in the sole judgment of the Project Manager, do not require a 
correction to or a clarification of the Request for Proposal will be provided by the Project 
Manager only to the Proponent who made the enquiry. 

B4.6 All correspondence or contact by Proponents with the City in respect of this RFP must be 
directly and only with the City’s Project Manager.  Failure to restrict correspondence and contact 
to the Project Manager may result in the rejection of the Proponents Proposal Submission. 

B4.7 The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B4 unless that response or interpretation is provided by the Project Manager in writing. 
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B5. CONFIDENTIALITY 

B5.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Project Manager.  The use 
and disclosure of the Confidential Information shall not apply to information which: 

(a) was known to the Proponent before receipt hereof; or  

(b) becomes publicly known other than through the Proponent; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B5.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposals to the media or any member of the public without the prior written 
authorization of the Project Manager. 

B6. ADDENDA 

B6.1 The Project Manager may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the 
meaning or intent of any provision therein. 

B6.2 The Project Manager will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B6.2.1 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/bidopp.asp  

B6.2.2 The Proponent is responsible for ensuring that he/she has received all addenda and is 
advised to check the Materials Management Division website for addenda regularly and 
shortly before the Submission Deadline, as may be amended by addendum. 

B6.3 The Proponent shall acknowledge receipt of each addendum in Paragraph 9 of Form A: 
Proposal.  Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive. 

B7. PROPOSAL SUBMISSION 

B7.1 The Proposal shall consist of the following components: 

(a) Form A: Proposal (Section A) in accordance with B8; 

(b) Fees (Section B) in accordance with B9.  

B7.2 The Proposal should also consist of the following components: 

(a) Experience of Proponent and Subconsultants  (Section C) in accordance with B10; 

(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with 
B11; 

(c) Project Understanding and Methodology (Section E) in accordance with B12; and 

(d) Project Schedule (Section F) in accordance with B13. 

B7.3 Further to B7.1 all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal. 

B7.4 Further to B7.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely 
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B7.5 Proponents should submit one (1) unbound 8.5” x 11” original (marked “original”) including 
drawings and three (3) copies (copies can be in any size format) for sections identified in B7.1 
and B7.2. 

B7.6 Proposal format, including type of binding, number of pages, size of pages and, font, etc., will 
not be regulated, except that the Proposal should contain a table of contents, page numbering 
and should be in the Sections identified above.  Proponents are encouraged to use their 
creativity to submit a Proposal which provides the requested information for evaluation and 
other information which illustrates the strength of their team. 

B7.7 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B22.1(a). 

B7.8 The Proposal shall be submitted enclosed and sealed in an envelope/package clearly marked 
with the RFP number and the Proponent's name and address. 

B7.9 Proposals submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not 
be accepted. 

B7.10 Proposals shall be submitted to: 

The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg MB  R3B 1J1 

B7.11 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B8. PROPOSAL (SECTION A) 

B8.1 The Proponent shall complete Form A: Proposal, making all required entries. 

B8.2 Paragraph 2 of Form A: Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her 
name shall be inserted; 

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 

(d) if the Proponent is carrying on business under a name other than his/her own, the 
business name and the name of every partner or corporation who is the owner of such 
business name shall be inserted. 

B8.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B8.2. 

B8.3 In Paragraph 3 of Form A: Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B8.4 Paragraph 12 of Form A: Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall 
be signed by the Proponent; 

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or 
officers and the corporate seal, if the corporation has one, should be affixed; 
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(d) if the Proponent is carrying on business under a name other than his/her own, it shall 
be signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B8.4.1 The name and official capacity of all individuals signing Form A: Proposal should be printed 
below such signatures. 

B8.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 

B9. FEES (SECTION B) 
 
B9.1 The Proposal shall include a Fixed Fee for all Phase 1 items of Work identified in D5 Scope 

of Services. 
 
B9.2 The Proposal shall include a Time Based Fee for all Phase 2 items of Work identified in D5 

Scope of Services. 
 

B9.3 The Proponent’s Fee Proposal shall include the following: 

(a) Form B: Prices; and 

(b) Form P: – Person-Hours 
 
B9.4 Fee Proposals should include the following as a minimum: 

(a) The work activities and deliverables of the proposed Services; 

(b) Name, role and hourly rate of proposed individuals; 

(c) The respective landscape architectural or engineering discipline, or 
management function as applicable; 

(d) The percent of project time spent on each work activity per each proposed individual; and 

(e) The respective number of hours per work activity per each proposed individual. 
 
B9.5 Proposals should also identify and detail all rate escalations, including hourly and salary 

adjustments, and shall state when each rate escalation comes into effect. 
 
B9.6 Adjustments to Fees will only be considered based on increases or decreases to the Scope of 

Services. 

B9.6.1 The City will not consider an adjustment to the Fees based on changes in the Project 
budget, or changes in the total Construction Cost. 

B9.6.2 If the City requires additional services, fees will be negotiated based on the rates provided 
in the Proponent’s proposal (see D10.18). 

 
B9.7 For bid purposes, assume that: 

(a) Professional engineering consulting services will be required relating to Phase 1 
Contract. 

(b) Professional engineering consulting services relating to the Phase 2 Contract, possibly 
commencing in 2019. 

 

(c) Notwithstanding C11.3, the Proponent may apply administrative markup to third party 
testing occurring during contract administration services. The Proponent should 
identify the markup percentage that would be applied. The markup shall be limited to a 
maximum of 5%. Markup shall be included in the Allowable Disbursement indicated in 
the Fees. 

 

B9.8 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, in town travel, 
related meals and accommodations for the duration of the Project, and these shall not 
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be considered an Allowable Disbursement. 

B9.9 The Fee Proposal shall also include an allowance for Allowable Disbursements as 
defined in C1.1(b), but shall exclude the costs of any materials testing, soils and 
hazardous materials investigation during construction. 

 

B9.10 Notwithstanding C10.1, Fees submitted shall not include the Goods and Services Tax 
(GST) or Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra 
where applicable. 

B9.11 ````````````Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant to 
the Income Tax Act (Canada). 

B10. EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION C)  
B10.1 Proposals should include: 

(a) General firm profile information, including years in business, average volume of work 
and number of employees. 

(b) Details demonstrating the history and experience of the Proponent and Subconsultant  
firms in providing design, management of construction and contract administration 
services on up to three projects of similar complexity, scope and value. 

 
B10.2 For each project listed in B10.1(b), the Proponent should submit: 

(a) description of the project; 

(b) a clear and comprehensive description of the Proponent Services provided and the role 
of the Proponent; 

(c) project’s original contracted construction cost and final construction cost; 

(d) design and construction schedule (anticipated Project schedule and actual project 
delivery schedule, showing design and construction separately); 

(e) project owner; 

(f) reference information (two current names with telephone numbers per project). 

B10.2.1 Where applicable, information should be separated into Proponent and 
Subconsultant project listings. 

B10.2.2 If more than three (3) projects are submitted for B10.1(c), only the first three (3) projects 
will be evaluated 

B11. EXPERIENCE OF KEY PERSONNEL ASSIGNED TO THE PROJECT (SECTION D)  

B11.1 Proposals should include; 

(a) Names of key personnel assigned to all phases of the Project, who shall not be 
substituted without written permission from the Project Manager. The Proponent is 
responsible for ensuring they have adequate staff for the successful delivery of the 
project; 

(b) The experience and qualifications of the key personnel assigned to the Project, 
including: 

(i) Job title 

(ii) Education background and degrees 

(iii) Professional affiliation 

(iv) Years of experience of similar size and complexity 

(v) Years of experience on projects administered by the City Of Winnipeg. 

(vi) Years of experience on current projects, and; 

(vii) Years of experience in design and construction administration.  

B11.2 Roles of each of the key personnel in the Project should be identified in an organizational chart 
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B11.2.1 Include principals-in-charge, Consultant Representatives, managers of the key disciplines, 
  and lead designers. 

B11.3 Effective January 1, 2018, the City reserves the right to stipulate that any projects that include 
Public Engagement work will require that all Public Engagement work be performed by a public 
engagement professional who has completed the Foundations in Public Participation offered by 
IAP2. 

B11.4 For each person identified, list the percentage of their time to be dedicated to the project.  
Provide the information for each of the phases identified in D5 Scope of Service. 

B11.5 For each person identified, list at least two comparable projects in which they have played a 
primary role similar to that proposed for this Project. If a project selected for a key person is 
included in B10, provide only the project name and the role of the key person. For other projects 
provide the following: 

B11.6 Experience and qualification as specified in B10 shall be submitted for all requested 
substitutions and replacements 

B12. PROJECT UNDERSTANDING AND METHODOLOGY (SECTION E)  

B12.1 Describe your firm’s project management approach and team organization during the 
performance of Services, so that the evaluation committee has a clear understanding of the 
methods the Proponent will use in the delivery of this Project. 

B12.2 Proposals should address:  

(a) the team’s understanding of the broad functional and technical requirements; 

(b) the team’s understanding of the urban design issues;  

(c) The teams methodology with respect to the information provided within the RFP, and; 

(d) Any other issue that conveys your teams understanding of the project requirements 

B12.3 Proposals should address the Proponent’s project management approach, including how the 
Proponent intends to manage the following aspects during the survey, design, and construction 
phases: 

(a) Communications – describe how the Proponent will collaborate with the City and other 
stakeholders during the survey, design and construction phases, including coordination 
with the City operation, maintenance and programming staff 

(b) Cost Management – describe how the Proponent will control survey, design and 
construction costs. 

(c) Quality Management – describe what the Proponent’s quality assurance and quality 
control (QA/QC) will be during design and construction, and who will be responsible for 
QA/QC for each discipline and document. 

(d) Scope/Schedule – describe how the Proponent will maintain the scope and schedule 
during survey and design, and manage the construction contractor so they maintain 
their scope and schedule. 

 

B12.4 Methodology should be presented in accordance with the Scope of Services identified in D5. 
Describe the collaborative process/method to be used by the Key Personnel in the phases of 
the Project. 

B12.5 Methodology will also be evaluated used the data entered in Table 1, which should identify; 

B12.6 The Proposal should include Form P: Person Hours for all disciplines and or phases identified in 
D4 Scope of Services. 

B12.7 The total Fees on Form P: Person Hours should match Fees submitted in response to B9. 
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B12.8 B12.6 Proponents may use Form P: Person Hours or a table of their own design provided it 
includes all information requested in accordance with B12.5. 

B12.9 The Proponent should address how they intend to carry out the Scope of Services as follows. 

(a) Clearly identify and explain work activities in each Phase, and Sub-Activity. 

(b) Describe and address the major design and construction issues in coordinating the 
design and construction contractor. 

(c) Describe the collaborative process/method to be used by the Key Personnel of the 
team in the various phases of the Project 

(d) Describe the activities and Services to be provided by the City and other information 
that conveys the Proponent understanding of the Project requirements; and 

(e) Provide rationale to support the number of Key Personnel hours assigned by the 
Proponent the project phases. 

B13. PROJECT SCHEDULE (SECTION F) 

 
B13.1 Proponents should present the most effective Critical Path Method schedule using 

Microsoft Project or similar project management software. 

B13.1.1 Expand the schedule to show project/task dependencies and the critical path.  

B13.2 The schedule should address each requirement of the Scope of Services. 

B13.3 Proponents should consider the Project Milestones identified in D18. Proponents should show 
improvements in this timeline where possible. 

 
B13.4 Provide separate schedules for Phase 1, and Phase 2. Tie-ins between the phases should 

be clearly identified. 
 
B13.5    The schedules should be complete with resource assignments (key designers), durations 

(weekly timescale), critical dates for review and approval processes by the City and other 
organizations, and milestone dates and events. 

 
B13.6 Phase 1 schedule should address each requirement of the Scope of Services, and should 

include: 

(a) Consultant services management plan and updates; 

(b) Site Assessment; 

(c) Schematic Design; 

(d) Risk Management Plan; 

(e) Workshops / Meetings; 

(f) Class 3 Costing; 

(g) Report Production; 

(h) Submittal Milestones 
 
B13.8 Phase 2 schedule should address each requirement of the Scope of Services, and should 

include: 

(a) Contractor pre bid meeting, review of alternates, Contract award 

(i) Allow 8 weeks for the tendering / award process 

(b) Contract administration services 

(c) Workshops / Meetings; 

(d) Submittal Milestones 

(e) Risk Management Plan 
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(f) Commissioning Plan 

(g) Post construction services 

(h) Operating & Maintenance Manuals 

(i) As-Built Drawings 

(j) Detailed construction drawings and specifications 

(k) Class 1 Cost estimates 
 
B13.9 The Proponent’s schedules should include critical dates for review and approval processes by the 

City and other organizations anticipated during the design and tendering phases of the Project. 
Reasonable times should be allowed for completion of these processes. 

B14. DISCLOSURE 

B14.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B14.2 The Persons are: 

(a) N/A 

B15. CONFLICT OF INTEREST AND GOOD FAITH 

B15.1 Proponents, by responding to this RFP, declare that no Conflict of Interest currently exists, or is 
reasonably expected to exist in the future. 

B15.2 Conflict of Interest means any situation or circumstance where a Proponent or Key Personnel 
proposed for the Work has: 

(a) other commitments; 

(b) relationships; 

(c) financial interests; or  

(d) involvement in ongoing litigation; 

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Proposals or 
award of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a 
Proponent’s obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of its participation in the RFP process or the Project; 
or 

(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the RFP process) of strategic and/or material relevance to 
the RFP process or to the Project that is not available to other proponents and that could or 
would be seen to give that Proponent an unfair competitive advantage. 

B15.3 In connection with its Proposal, each entity identified in B15.2 shall: 

(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Project; 

(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 
the RFP process, promptly disclose a detailed description of the Conflict of Interest to the 
City in a written statement to the Project Manager; and 
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(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B15.4 Without limiting B14.3, the City may, in its sole discretion, waive any and all perceived, potential 
or actual Conflicts of Interest. The City’s waiver may be based upon such terms and conditions 
as the City, in its sole discretion, requires to satisfy itself that the Conflict of Interest has been 
appropriately avoided or mitigated, including requiring the Proponent to put into place such 
policies, procedures, measures and other safeguards as may be required by and be acceptable 
to the City, in its sole discretion, to avoid or mitigate the impact of such Conflict of Interest. 

B15.5 Without limiting B14.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in its sole discretion: 

(a) disqualify a Proponent that fails to disclose a perceived, potential or actual Conflict  of 
Interest of the Proponent or any of its Key Personnel; 

(b) require the removal or replacement of any Key Personnel proposed for the Work that 
has a perceived, actual or potential Conflict of Interest that the City, in its sole discretion, 
determines cannot be aided or mitigated; 

(c) disqualify a Proponent or Key Personnel proposed for the Work that fails to comply with 
any requirements prescribed by the City pursuant to B14.4 to avoid or mitigate  a 
Conflict of Interest; and 

(d) disqualify a Proponent if the Proponent, or one of its Key Personnel proposed for the 
Project, has a perceived, potential or actual Conflict of Interest that, in the City’s sole 
discretion, cannot be avoided or mitigated, or otherwise resolved. 

B15.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in its sole discretion. 

B16. QUALIFICATION 

B16.1 The Proponent shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise 
properly registered, licensed or permitted by law to carry on business in Manitoba, or if 
the Proponent does not carry on business in Manitoba, in the jurisdiction where the 
Proponent does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Services in strict accordance with the terms and provisions of the Contract; 

(d) have or establish and staff an office in Winnipeg for the duration of the Project. 

B16.2 The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the 
City.  A list of suspended or debarred individuals and companies is available on the 
Information Connection page at The City of Winnipeg, Corporate Finance, Materials 
Management Division website at http://www.winnipeg.ca/matmgt/debar.stm 

B16.3 The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to 
be subcontracted to them) shall: 

(a) have successfully carried out services for the programming; design, management of 
construction and contract administration for architectural and/or engineering projects of 
similar complexity, scope and value; and to those required for this Project; and 

(b) be fully capable of performing the Services required to be in strict accordance with the 
terms and provisions of the Contract; and 
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(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba);  

(d) have the knowledge and resources to administer the requirements of The Workplace 
Safety and Health Act (Manitoba) during the construction works associated with this 
Contract; and 

(e) undertake to meet all licensing and regulatory requirements of the appropriate 
governing authorities and associations in the Province of Manitoba. 

B16.4 The Proponent shall submit, within three (3) Business Days of a request by the Project 
Manager, further proof satisfactory to the Project Manager of the qualifications of the Proponent 
and of any proposed Subconsultant. 

B16.5 The Proponent shall provide, on the request of the Project Manager, full access to any of the 
Proponent's equipment and facilities to confirm, to the Project Manager’s satisfaction, that the 
Proponent's equipment and facilities are adequate to perform the Services. 

B17. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B17.1 Proposals will not be opened publicly. 

B17.2 After award of Contract, the names of the Proponents and the Contract amount of the 
successful Proponent and their address(es) will be available on the Closed Bid Opportunities (or 
Public/Posted Opening & Award Results) page at The City of Winnipeg, Corporate Finance, 
Materials Management Division website at http://www.winnipeg.ca/matmgt/  

B17.3 The Proponent is advised any information contained in any Proposal Submission may be 
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by 
other authorities having jurisdiction, or by law or by City policy or procedures (which may 
include access by members of City Council). 

B17.3.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Proposal Submission identified by the Proponent as such in accordance with and by 
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information 
and Protection of Privacy Act (Manitoba), as amended. 

B17.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of his/her submission upon written request to the Project Manager. 

B18. IRREVOCABLE OFFER 

B18.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 10 of Form A: Proposal. 

B18.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such Work until 
a Contract for the Work has been duly executed and the performance security furnished as 
herein provided, but any offer shall be deemed to have lapsed unless accepted within the time 
period specified in Paragraph 10 of Form A: Proposal. 

B19. WITHDRAWAL OF OFFERS 

B19.1 A Proponent may withdraw his/her Proposal without penalty by giving written notice to the 
Manager of Materials at any time prior to the Submission Deadline. 

B19.1.1 The time and date of receipt of any notice withdrawing a Proposal shall be the time and 
date of receipt as determined by the Manager of Materials. 

B19.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Proposal or the Proponent’s authorized representatives named in Paragraph 12 of Form A: 
Proposal, and only such person, has authority to give notice of withdrawal. 
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B19.1.3 If a Proponent gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 

(a) retain the Proposal until after the Submission Deadline has elapsed; 

(b) open the Proposal to identify the contact person named in Paragraph 3 of Form A: 
Proposal and the Proponent’s authorized representatives named in Paragraph 12 of 
Form A: Proposal; and 

(c) if the notice has been given by any one of the persons specified in B19.1.3(b), declare 
the Proposal withdrawn.  

B19.2 A Proponent who withdraws its Proposal after the Submission Deadline but before its offer has 
been released or has lapsed as provided for in B18.2 shall be liable for such damages as are 
imposed upon the Proponent by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law. 

B20. INTERVIEWS 

B20.1 The Project Manager may, in his/her sole discretion, interview Proponents during the evaluation 
process. 

B21. NEGOTIATIONS 

B21.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B21.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B21.3 If, in the course of negotiations pursuant to B21.2, the Proponent amends or modifies a 
Proposal after the Submission Deadline, the City may consider the amended Proposal as an 
alternative to the Proposal already submitted without releasing the Proponent from the Proposal 
as originally submitted. 

B22. EVALUATION OF PROPOSALS 

B22.1 Award of the Contract shall be based on the following evaluation criteria: 

(a) compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom:       
         (pass/fail) 

(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B15.   
           
         (pass/fail) 

(c) Fees; (Section B        40% 
          

(i) Phase 1 - Conceptual Design and Class 3 Estimate (20%) 

(ii) Phase 2 - Final Design, Contract Documents and Contract Administration and Post 
Construction Services (20%) \ 

(d) Experience of Proponent and Subconsultant; (Section C)     5% 

(e) Experience of Key Personnel Assigned to the Project; (Section D)  15% 

(f) Project Understanding and Methodology (Section E)    30% 

(g) Project Schedule. (Section F)       10% 
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B22.2 Further to B22.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 

B22.3 Further to B22.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in its Proposal or in other information required to be submitted, that 
it is responsible and qualified. 

B22.4 Further to B22.1(c), Fees will be evaluated based on Fees submitted in accordance with B9. 

B22.5 Further to B22.1(d), Experience of Proponent and Subconsultants will be evaluated considering 
the experience of the organization on projects of similar size and complexity as well as other 
information requested, in accordance with B10. 

B22.6 Further to (d), Experience of Key Personnel Assigned to the Project will be evaluated 
considering the experience and qualifications of the Key Personnel and Subconsultant 
personnel on Projects of comparable size and complexity, in accordance with B11. 

B22.7 Further to B22.1(f), Project Understanding and Methodology will be evaluated considering your 
firm’s understanding of the City’s Project, project management approach and team organization, 
in accordance with B12. 

B22.8 Further to B22.1(g), Project Schedule will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project, in accordance with B13.  

B22.9 Proposals will be evaluated considering the information in the Proposal Submission and any 
interviews held in accordance with B20. 

B22.10 Notwithstanding B22.1(d) to B22.1(g), where Proponents fail to provide a response to B7.2(a) to 
B7.2(d), the score of zero may be assigned to the incomplete part of the response. 

B23. AWARD OF CONTRACT 

B23.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B23.2 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be responsible and qualified, and the Proposals are 
determined to be responsive. 

B23.2.1 Without limiting the generality of B23.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Services; 

(b) the prices are materially in excess of the prices received for similar services in the 
past; 

(c) the prices are materially in excess of the City’s cost to perform the Services, or a 
significant portion thereof, with its own forces; 

(d) only one Proposal is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 

B23.3 The Work in Phase 2 of this Contract is contingent upon Council approval of sufficient funding in 
the 2019 Capital Budget.  If the Capital Budget approved by Council does not include sufficient 
funding for the Work, the City will have no obligation to award a Contract. 

B23.4 Where an award of Contract is made by the City, the award shall be made to the responsible 
and qualified Proponent submitting the most advantageous offer. 
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B22.4.1 Following the award of Contract, a Proponent will be provided with information related to 
the evaluation of its Proposal upon written request to the Project Manager. 

B23.5 The City intends to award the entire Scope of Services, however: 

(a) Phase 1 will be awarded separately at the agreed to Fixed Fee. 

(b) Phase 2 shall only proceed at the City’s sole discretion. 

B23.6 The City reserves the right to negotiate the details of the Phase 2 Contract based on the terms 
of the Request for Proposal and the Proponent’s submission. 

B22.6.1 The Consultant shall not proceed with any Work related to Phase 2 without written 
authorization from the City 

B23.7 After consideration of the Consultant’s performance with the Work associated with Phase 1, and 
in the City’s sole discretion, the City may enter into negotiations with the Consultant to 
undertake the work associated with Phase 2 without a public bid solicitation. 

(a) Negotiations may include the Scope of Services and level of effort. The hourly rates to 
be applied shall be those submitted in Form B to achieve a negotiated “not to exceed 
price”, which may be more or less than the fees submitted for Phase 2 in the proposal, 
and will be determined by the level of effort required for the phase. 

(b) No compensation will be provided to the Consultant for participating in this negotiation. 

B22.7.1  The City will be under no obligation to initiate negotiations or enter into 
subsequent contracts. 

B22.7.2  The City may choose to issue a public bid solicitation for the Work with respect to Phase 2 

B23.8 The City reserves the right to negotiate the details of the Phase 2 Contracts based on the terms 
of the Request for Proposal and the Proponent’s submission. 

(a) Negotiations may include the Scope of Services and level of effort. The hourly rates to 
be applied shall be those submitted in Form B to achieve a negotiated “not to exceed 
price”, which may be more or less than the fees submitted for Phase 2 in the proposal, 
and will be determined by the level of effort required for the phase. 

(b) No compensation will be provided to the Consultant for participating in this negotiation. 

B22.8.1 The City will be under no obligation to initiate negotiations or enter into subsequent 
contracts. 

B22.8.2 The City may choose to issue a public bid solicitation for the Work with respect to Phase 2.. 

 
B22.9 Further to Paragraph 5 of Form A: Proposal and C4, the successful Bidder will be provided with 

Contract documents for execution following issuance of a Letter of Intent. 
 
B22.10 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 

C1.1(n). 
 
B22.11 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 

the Contract. The Consultant will be paid for all Services rendered up to time of termination. 
 
.
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Consultant Services (Revision 2017-03-24) are applicable to the 
Services of the Contract. 

C0.1.1 The General Conditions for Consultant Services are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm. 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Consultant Services. 
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Consultant Services, these Supplemental Conditions 
are applicable to the Services of the Contract. 

D1.2 If there is any conflict or inconsistency between the Proposal and the General Conditions for 
Consultant Services, the General Conditions for Consultant Services shall take precedence. 

D1.3 All types of Service to be provided under this Contract are defined in the Definition of 
Professional Consultant Services – Engineering [see Appendix A]. 

D1.4 Further to C1.1(b) and C11, the following are applicable to Allowable Disbursements: 

(a) Copies of originating merchant/vendor detail receipts shall be provided as backup 
documentation when invoicing Allowable Disbursements, credit/debit card receipts or 
statement are not acceptable as backup; and 

D1.5 Notwithstanding C10, five percent (5%) of the assignment value of each Service outlined in 
D6.1.1 and D6.1.2 will be retained until all deliverables have been submitted and accepted for 
that Service. 

D2. PROJECT MANAGER 

D2.1 The Project Manager is: 

Jason Bell 

Telephone No. 204 986-4354 

Email Address: jbell@winnipeg.ca- 

D2.2 At the pre-commencement meeting, the Project Manager will identify additional personnel 
representing the Project Manager and their respective roles and responsibilities for the 
Services. 

D2.3 Proposal Submissions must be submitted to the address in B7. 

D3. BACKGROUND 

D3.1 Gerald James Lynch Park islocated on the east side of the Osborne bridge, on the south bank 
of the Assiniboine river. 

D3.2 The existing river access and dock was developed in 2003-2004 as part of the development 
agreement CARRAC (coalition Access Riviere River Access Coalition) vision to make the Red 
and Assiniboine Rivers a major transportation and recreation corridor. 

D3.3 The dock has been used primarily for a water bus service delivered by a private operator 
managed and funded by the Forks North Portage Partnership. 

D3.4 The dock has not been installed for several years due to the deteriorating consition of the dock 
structure, widely fluctuating river levels and the significant operating requirements for its 
installation and removal which include the need for a crane and dive team. 

D3.5 The City of Winnipeg is currently exploring options of redevelopment of the dock to make it 
more operationally viable and sustainable and to provide accessibility improvements to meet the 
current City of Winnipeg Universal Design standards. (http://winnipeg.ca/ppd/Universal_Design.stm).  
The current site development includes a series of stairs that do not provide suitable access for 
those with mobility challenges or parents with strollers. 
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D3.6 In addition to providing neighborhood water bus access, there is also a desire by recreational 
boaters to use this dock for visiting Osborne Village.  The site is also used for river viewing, 
shore fishing as well as winter access to the Assiniboine River trail. 

D3.7 Design solutions should consider the safety and visibility, as well as operational and 
maintenance efficiency including seasonal installation and removal of the dock.  Winter storage 
of any new dock at St. Vital park and The Forks is currently being considered by maintenance 
staff. 

D3.8 A functional and preliminary design of a new dock and river access is required. 

D4. INITIAL PROJECT RISKS 

D4.1 The following are initial risks identified by the City to be managed, minimized or eliminated by 
the Consultant. Additional risks must be identified by the Consultant during the course of the 
project and managed, minimized or eliminated. Risks associated with: 

(a) Site access issues due to the volume of vehicle traffic on Osborne Street and 
additional construction vehicle traffic; 

(b) Environmental and/Riverbank stability; 

(c) Structural factors; 

(d) Seasonal floodin,  Ice Flow; and 

(e) Accessibility and Personal Safety 

 

D5. SCOPE OF SERVICES 

D5.1 The Work to be done under the Contract shall consist of 2 phases: 

(a) Phase 1 - Concept Design and Class 3 Estimate; and  

(b) Phase 2 - Final Design, Class 1 Estimate, Contract Documents and Contract 
Administration; 

D5.1.1  Phases shall be awarded separately, 

D5.2 Award of a contract for Phase 1 does not obligate the City to enter into a contract with the 
Consultant for Phase 2. 

Phase 1 

D5.3 Phase 1 Work shall consist of the following: 

(a) Conceptual Design and Cost Estimates – complete project planning, preliminary 
concept drawings, and class 3 cost estimate  

Phase 2 

D5.4 Phase 2 Work shall consist of the following: 

(a) Final Design, Contract Documents and Contract Administration- complete 
construction drawings and specification 

D5.5 Phase 2 - Funding and Changes in Scope: 

D5.5.1 The City currently does not have approved funding in the Capital Budget for Phase 2 of the 
Work, but is anticipating receiving notification about funding from Council by early 2019. 
Phase 2 of the Work is contingent upon Council approving sufficient funding. 

 

D5.5.2 Further to C8.1, if notice of sufficient funding is not received, the City shall have the right to 
eliminate all or any portion of Phase 2, and the Contract Price will be reduced accordingly. 
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D5.6 The objectives of this Project are to: 

(a) Design and construct the project within City constraints 

(b) When designing systems and selecting replacement equipment, Consultant should 
consider: 

(i) Future regulatory trends, environmental compliance, and energy efficiency; 

(ii) Accessibility requirements; 

(iii) Existing and future programming needs; 

(iv) Operational efficiency and selections with an economical whole life cost; and 

(v) Selections must result in an efficient and safe workplace for operational personnel 
and the general public. 

D6. GENERAL REQUIREMENTS 

D6.1 Consultant shall provide services following the General Instruction to Consultants (Appendix E) 
and as defined in Definition of Professional Consultant Services – Engineering (Appendix A). 

D6.2 The project shall generally conform to the latest codes, standards, regulations and legislative 
requirements in effect, including but not limited to, the most current editions of the following: 

(a) National Fire Code 

(b) Canadian Electrical Code 

(c) Manitoba Building Code 

(d) Manitoba Electrical Code 

(e) Manitoba Green Building Program 

(f) Manitoba Workplace Health and Safety Legislation 

(g) City of Winnipeg Standard Construction Specifications 

(h) City of Winnipeg’s Accessibility Design Standards (2015) 

(i) City of Winnipeg’s OurWinnipeg 

(j) City of Winnipeg’s Tree Removal Guidelines 

D6.3 The Consultant shall liaise with the City on application of codes and standards. 

D6.4 The Consultant shall coordinate with and obtain approval(s) where required from City 
departments, Manitoba Hydro, the Authority(s) Having Jurisdiction, etc. 

D6.5 The Consultant shall coordinate with outside agencies as required to perform the services. 

D6.6 The Consultant shall identify all permits necessary for construction. 

D6.7 The Consultant shall record all minutes in all meetings which they attend. Minutes are to be 
forwarded to all present within four (4) business days of the meeting. 

D6.8 Ensure the Project team members, including the Project Manager, understand the established 
project methodology to be used by the Consultant. 

D6.9 Monthly Status Report. In all Phases of the Contract, provide to the City a complete current 
report on the project status on a monthly basis, containing the following information: 

(a) Executive Summary: A written summary of the current and cumulative progress of the 
Project, identifying major activities completed during the period, major activities planned 
for the next period, and any area of concern. 

(b) Safety and Security: A written summary of Contractors safety performance, including 
Record of Incidents, Investigations, Permits, Training, Inspections, Hazard Review, 
Notifications and Safety Committee Meetings held. 
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(c) Cost Reporting: Cost report showing costs committed to date, invoiced to date, percent 
complete, forecast to complete, estimate at completion and variance. 

(d) Progress – Project: A schedule showing actual versus planned progress, updated to 
reflect performance to date. The schedule should demonstrate progress against the 
baseline. 

(e) Progress – Construction: A construction schedule showing actual versus planned 
progress, updated to reflect performance to date. The schedule should demonstrate 
construction progress against the baseline. 

(f) Quality Assurance: Provide a listing of Inspections, Reviews and Testing completed 
during the previous period, as well as status reports of all Non-Conformance Reports. 

D6.10 Technical Memoranda:  The City requires a number of technical memoranda to be performed 
and provided as part of the Consultant’s Scope of Services, as follows: 

(a) The technical memoranda shall be written as a standalone independent section of the 
respective report, and all City review comments incorporated into the respective report; 

(b) Technical memoranda shall include sufficient evaluation documentation to justify 
conclusions and recommendations presented to allow the City to make a decision 
regarding the conclusions and recommendations; and 

(c) Where appropriate, include supporting documentation for technical memoranda. 

D6.11 All documents, including drawings, are to be delivered with a documentation lifecycle approach: 

(a) Existing drawings shall be modified (or superseded) rather than creating a new 
drawing. 

(b) Where possible, all documents provided as PDF shall be searchable. 

(c) The Consultant shall use reference datum provided by the City. The Consultant shall 
reconcile datum used in as-built drawings. 

D6.12 The Project Manager shall be notified of any conflict between the documents for resolution. 

D6.13 The City will be implementing a communication strategy to facilitate document and information 
dissemination. 

D7. CONCEPTUAL DESIGN AND COST ESTIMATE 

D7.1 The Consultant shall carry out all works required to complete the project conceptual design and 
cost estimates for Conceptual Design. 

D7.2 Engineering assessment and design for replacement of dock system. The assessment should 
incorporate mechanical, electrical and structural requirements, ancillary work and 
supplementary work.  

D7.3 Decommissioning or demolishing of unused facilities, and appurtenances. 

D7.4 Construction of final site services (such as landscaping, path/road resurfacing, walkways, 
lighting, site furniture etc.). 

D7.5 When designing dock system and selecting replacement materials, Consultant should consider: 

(a) Future regulatory trends, environmental compliance, energy efficiency; 

(b) Construction waste management plan and construction indoor air quality plan 

(c) Operational efficiency and selections with an economical whole life cost; and 

(d) Selections must result in an efficient and safe workplace for operational personnel and 
the general public. 

D7.6 Determine & address the functional needs for the design. 

D7.7 Design updated/replacement/new system. 
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D7.8 Prepare a schedule of goals, objectives and activities (Project Schedule) for the entire project, 
broken down to an acceptable, measurable level. Monitor and maintain the same in a manner 
acceptable to the City; 

D7.9 Prepare preliminary design drawings 

(a) Conduct detailed site survey 

(b) Review all available information necessary to complete the work, including site visits 
and existing drawings and reports. 

(c) Define the needs and requirements. 

(d) Develop layouts for the Design. 

D7.10 Prepare a preliminary construction timeline; 

D7.11 Detail value engineering opportunities, where requested; 

D7.12 Review and incorporate regulatory requirements into the project plan and schedule.  Obtain 
approvals from appropriate regulatory agencies as necessary; 

D7.13 Identify and incorporate stakeholder needs; 

D7.14 Document all data gathered, adequately explain the assessments made, clearly state the 
resulting conclusions, and contain all recommendations and information relevant to the Systems 
Study; 

D7.15 Class 3 Cost Estimates - Prepare cost estimate based on the preliminary design, Estimate shall 
provide all costing for the Design, from construction to turnover. 

D7.16 Risk Management Plan: Develop a project Risk Management Plan, identifying risks and 
opportunities specific to the Design and to the overall project, and appropriate mitigation 
strategies as they relate to the successful completion of the project. 

D7.17 Collect relevant information from all utilities, as well as review record drawings, reports and 
other information that will be provided by the City, including but not limited to: 

(i) City of Winnipeg 2015 Accessibility Design Standards (see link to document in 
Appendix B) 

(ii) City of Winnipeg Universal Design Policy (see link to document in Appendix B) 

(iii) City of Winnipeg Tree Removal Guidelines (see link to document in Appendix B) 

(iv) City of Winnipeg OurWinnipeg (see link to document in Appendix B) 

D7.18 Workshops and Meetings:  The Consultant shall arrange and conduct workshops and meetings 
as required with the stakeholders(If determined to be required) 

(a) Project Planning Kick Off meeting; 

(b) Determine the functional and programming requirements of the complex; 

(c) Determine the functional and operational requirements of system; 

(d) Conduct risk and opportunity assessments; 

(e) Value engineering workshops as requested; 

(f) Present draft and final copies of deliverables; 

(g) Communication Workshops: Develop and undertake events to communicate 
information about the Project to the public and other stakeholders, including: 

(i) Identify and prepare a profile of project stakeholders in the immediate area, as well 
as technical stakeholders, which may be impacted by the project; 

(ii) Determine the needs and the impact of each stakeholder or group of stakeholders 
on the project; 
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(iii) Develop content for communications to stakeholders and local residents/businesses. 
This includes, but is not limited to, direct letters and updates, press releases, social 
media and advertisements; 

(iv) Develop and implement one (1) Open House to engage the public, present design 
options and gather information; 

(v) Develop the content for the Open House including but not limited to storyboards, 
handouts, and feedback forms. Feedback forms may also be posted on the project 
webpage as an online survey link; 

(vi) Provide a summary report of responses received from the feedback forms and open 
houses; 

(vii) Arrange targeted meeting with the public and other stakeholders, if necessary, to 
ensure that outstanding issues are addressed; 

(viii) All public information material shall be provided in both English and French, and 
shall indicate, where applicable, the contribution of all funding parties. The City of 
Winnipeg Corporate Support Services Department will provide translation services. 
Reasonable time will be required to translate public information. 

 

D8. FINAL DESIGN & CONTRACT DOCUMENTS 

D8.1 Final Design shall include all requirements for a complete and functional project, including but 
not limited to: site development, structural, landscape architectural, process, code compliance, 
etc. 

D8.2 Final Design shall build on and utilize information and criteria established in Phase 1. 

D8.3 Include all mechanical, electrical geotechnical and structural engineering design required to 
install and accommodate the dock system. 

D8.4 Construction of final site services (such as landscaping, path/road resurfacing, walkways, 
lighting, site furniture etc.). 

D8.5 Prepare detailed design drawings;   

D8.6 Update preliminary construction timeline; 

D8.7 Update the Risk Management Plan, including risk and opportunity assessments, qualitative and 
quantitative analysis, risk responses and risk control measures; 

D8.8 Review and incorporate regulatory requirements into the project plan and schedule.  Obtain 
approvals from appropriate regulatory agencies as necessary; 

D8.9 Incorporate environmental, site contamination, or other hazardous issues that will need to be 
addressed during construction; 

D8.10 Identify and incorporate stakeholder needs; (If determined to be required.) 

D8.11 Document all data gathered; 

D8.12 Make application to public agencies (e.g. Permits) for necessary authorizations, prepare and 
submit reports and drawings thereto, and appear before the same in support of all applications. 

D8.13 Workshops and Meetings:  The Consultant shall arrange and conduct workshops and meetings 
as required with the stakeholders If determined to be required.) 

(a) Detailed Design Kick Off meeting; 

(b) Update stakeholder list and profiles. Update needs and impact of each stakeholder or 
group of stakeholders on the project; 

(c) Value engineering workshops as requested; 
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(d) Present draft and final copies of deliverables; 

(e) Arrange and chair regularly held on-site or off-site review meetings, which shall include 
representatives of the Contractor and the City. Prepare and distribute meeting agenda 
and meeting minutes in both hard and electronic versions. 

 

D8.14 Final Design Submittals: including construction drawings and specifications, and Risk 
Management Plan. At each submission point provide 6 hard copies and one electronic PDF 
copy for review: 

(i) 75% complete 

(ii) After City acceptance of the 75% complete Final Design: 
 

 Consultant shall hold bi-weekly technical review meetings with the 
City, until acceptance of the construction drawings. 

 Consultant shall prepare agenda and minutes for the review meetings. 

(iii) 90% complete 

(iv) 100% complete (issued for tender) 

(v) Final construction drawings and specifications (issued for construction, 
incorporating all Bid Opportunity addenda). 

 The City is required to sign drawings issued for construction 

D9. CONTRACT ADMINISTRATION 
 
D9.1   Provide Resident and Non-Resident Contract Administration services as defined in Section 7 of 

the Definition of Professional Consultant Services – Appendix A, and as detailed in the Contract 
Administration Manual – Appendix C. 

 
D9.2 Consultant shall provide support services during the tendering process: 

(a) Attend Bidder’s site meeting(s); 

(b) Provide appropriate response(s) to Bidders questions and advice to City during the 
bid period. 

(c) Evaluate and provide recommendations on Bidders Requests for Equal. 
 
D9.3  Submit six (6) hard copies of the final construction drawings and specifications to the 

successful construction contractor. Prior to construction, prepare and submit a written and 
photographic record of the physical condition of the surround land, sufficient to equip the City 
to provide valid evidence and relevant testimony in settlement of any claim involving the City by 
any court of law, or by any other party for damages thereto arising from the Project. 

 
D9.4 Consultant should have a resident team on site full time during construction. 
 
D9.5  Track Contractor progress and review work.  Prepare, certify and submit progress estimates to 

the City for payment to the Contractor for construction performed in accordance with the 
drawings and specifications. 

 
D9.6 Notify the City as Contractor Non-Compliances occur with any aspect of the Contractor’s Work. 

D9.6.1 Follow up with the Contractor on Non-Compliance issues, requesting from the Contractor 
and reporting such to the City the measures the Contractor is taking to bring the Work back 
into compliance. 

D9.6.2 Tracking and follow-up by the Contract Administrator of Non-Compliance issues is to occur 
at each meeting with the Contractor, and more frequently depending on the severity of the 
Non-Compliance. 

 
D9.7 Monitor and update the project Risk Management Plan as required. 
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D9.8 Review and accept shop drawings supplied by the Contractor or Suppliers. 
 
D9.9  Review and provide recommendations for requests for alternate materials and methods.  No 

alternates shall be approved without written authorization from the City. 
 
D9.10 Consult and advise the City during the course of construction. 
 
D9.11 Monitor and manage the Contractors schedule and daily activities at the Site. 
 
D9.12  Provide a reference line and elevation to the Contractor and check the Contractors adherence 

thereto. 
 

D9.13  Plan and coordinate all work by third parties including but not limited to: hydro, telephone, gas 
utility work, and City personnel. Prepare and submit applications, reports, drawings and other 
information as required in support work by third parties. 

 
D9.14 Start-Up and Commissioning Coordinate and manage start-up and commissioning of new 

landscape, river access and dock facilities. The Consultant shall account and budget for all on-
site commissioning activities and shall lead the commissioning process. The commissioning 
process shall include, but is not limited to the following: 

(a) Preparation of a commissioning plan and procedures; 

(b) Review commissioning and training plan with City of Winnipeg; 

(c) Coordination and review of the implementation of the commissioning plan; 

(d) Plan, schedule and coordinate all commissioning works; 

(e) Be present on-site during commissioning; 

(f) Review Contractor submissions and record keeping; and 

(g) Sign off on appropriate training documents. 
 
D9.15 Training. Coordinate and manage training sessions for City personnel for the operation and 

maintenance of new dock system. This includes but is not limited to, planning and scheduling of 
training sessions in coordination with operations requirements and Contractor availability, 
review of training procedures and training documents prepared by the Contractor. 

 
D9.16 Final Inspections. Perform a detailed inspection of the Project with the Contractor and the City 

prior to commencement of Substantial Performance, and again prior to Total Performance. 
Provide written appropriate recommendation of acceptance of the Work. 

 
D9.17 Additional Work 

D9.17.1 Additional work may be necessary due to unforeseen circumstances that may arise during 
the course of the Project due to: 

(a) Additions to the Scope of Work by the Project Manager, beyond that defined 
herein; and 

(b) Other issues that occur on site, which require significant Contract Administration 
time to address. 

D9.17.2 Additional services will not be approved for: 

(a) Reasons of lack of performance, or errors in execution; 

(b) Completion for correction of design errors or omissions; 

(c) Additional contract administration work resulting from errors or omissions. 

D9.17.3 Should it be determined that additional services are required, the Project Manager shall 
approve the work, prior to commencement of the additional work. 

D9.17.4 Written quotations will be required for any additional work. 

(a) Quotations for additional Phase 1 Work shall be a Fixed Fee price, 
negotiated based on the rates provided in the Consultant’s proposal. 
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(b) Quotations for additional Phase 2 Work shall be a Time-Based Fee, negotiated 
based on the rates provided in the Consultant’s proposal, with an upset limit. 

 
D9.18 Provide the City with a copy of all significant correspondence relating directly or indirectly to the 

Contract. These include correspondence originating from or distributed to parties external to the 
Consultant. This shall be provided immediately following receipt or dispatch of same by the 
Consultant. 

 
D9.19 Provide adequate and timely direction of field personnel by senior officers of the Consultant; 
 
D9.20 Update the Risk Management Plan, including risk and opportunity assessments, qualitative and 

quantitative analysis, risk responses and risk control measures; 
 
D9.21 Workshops and Meetings: The Consultant shall arrange and conduct workshops and meetings 

as required with the stakeholders; (If determined to be required.) 

(a) Bidders Site meeting; 

(b) Construction Kick Off meeting; 

(c) Arrange and chair regularly held on-site or off-site review meetings, which shall include 
representatives of the Contractor and the City. Prepare and distribute meeting agenda 
and meeting minutes in both hard and electronic versions. 

(d) Communication Workshops: Develop and undertake events to communicate 
information about the Project to the public and other stakeholders, including: 

(i) Update stakeholder list and profiles.  Update needs and impact of each 
stakeholder or group of stakeholders on the project; 

(ii) Develop content for communications to stakeholders and local 
residents/businesses. This includes, but is not limited to, direct letters and 
updates, press releases, social media and advertisements; 

(iii) Develop and implement one (1) Open House to engage the public and 
present recommended design and its construction; 

(iv) Develop the content for the Open House including but not limited to storyboards, 
handouts, and feedback forms. Feedback forms may also be posted on the 
project webpage as an online survey link; 

(v) Provide a summary report of responses received from the feedback forms and 
open house; 

(vi) Arrange targeted meeting with the public and other stakeholders, if necessary, 
to ensure that outstanding issues are addressed; 

(vii) All public information material shall be provided in both English and French, and 
shall indicate, where applicable, the contribution of all funding parties. The City 
of Winnipeg Corporate Support Services Department will provide translation 
services. Reasonable time will be required to translate public information. 

 
D9.22 Forms & Records. The Contract Administrator shall prepare, monitor and update as required 

the following site records throughout the course of the project: 

(a) Meetings: Record minutes of all regular and special contractor meetings, 
coordination meetings, and conference calls. 

(b) Change Management: Coordinate, compile and prepare Change Management 
documents, including Contemplated Change Notices, Authorized Contract Changes 
and Contractor Claims. 

(c) Clarification and Directives: Collect and disseminate additional information requested by 
or provided to the Contractor, including Requests for Information and Field Instructions. 

(d) Quality Assurance: Coordinate inspections, collect and file documents, and 
monitor remedial works including Construction Review Records, Test Records 
and Non- Conformance Reports. 
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(e) Daily Progress Reporting:  Prepare Daily Construction Reports containing: inspections 
completed, manpower on site, equipment on site, problems encountered, activities 
started, completed and planned, site conditions, weather report, work stoppages, 
unusual events, and verbal instructions given to Contractor. 

 
D9..23 Resident Contract Administration Services shall include but not be limited to: 

(a) Coordination of day-to-day site activities; 

(b) Promptly report to the City on any significant and/or unusual circumstances. 

(c) Arrange and conduct project kickoff meeting with formal minutes. 

(d) Arrange and conduct regularly held on-site or off-site progress meetings with 
formal minutes, including representatives of the Contractor(s) and the City. 

(e) Liaise with the City’s Project Manager in the provision of the required services. 

(f) Conduct detailed inspection of construction sufficient to ensure that the construction 
carried out by the construction contractor conforms to the drawings and 
specifications; 

(g) Review acceptability of inspection and test plans from contractors, vendors 
or manufacturers; 

(h) Provide specifications and drawings for proposed Contractor scope changes as required. 

(i) Review and respond to Contractor RFI’s. 

(j) Prepare Contractor Site Instructions / Clarifications / Directives as required. 

(k) Interpret technical aspects of the Contract as requested by the City. 

(l) Direct management and coordination of multiple contracts, and other entities site 
activities during construction and commissioning. 

(m) Arrange for and carry out field and/or laboratory testing and verification of 
construction materials to ensure conformance with the drawings and specifications. 

(n) Provide the following documents weekly to the City’s Project Manager, in Native 
Format and PDF: 

(i) Maintain daily reports 

(ii) Maintain a continuous record of working days and days lost to inclement 
weather during the course of the construction contract 

(iii) Reports and logs of inspections performed the previous week; 

(iv) Written and photographic records of the construction: 

 Construction progress, assessment of the physical condition of 
existing landscape and structures; 

 Quantity and quality of information to provide valid evidence and 
relevant testimony in settling any claim involving the City by any court 
of law or any other party for damages arising from the Project; and 

 Photographic records shall have a minimum resolution of twelve 
(12) mega pixels, along with date and time stamps. 

(o) Verify and certify Contractors progress estimate quantities, and submit progress 
estimates to the City. Administer all construction contracts as required under the 
Builder’s Liens Act of Manitoba; 

(p) Arrange for and conduct inspections to establish Substantial Performance, Total 
Performance and Warranty Inspections. Provide written itemized deficiency lists 
or appropriate recommendation of acceptance of the contract work. 

(q) Commissioning of dock system; 
 

(i) Ensure commissioning requirements are included in contractor specifications 

(ii) Develop construction checklists and functional test requirements 

(iii) Verify / spot check submittals 
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(iv) Run commissioning team meetings 

(v) Witness start-up and execution of functional testing 

(vi) Coordinate and verify training and training manuals for operator, and 
maintenance. 

(vii) Issue a commissioning report. 

 

D10. POST CONSTRUCTION SERVICES 

D10.1 Post Construction Services will include a two (2) year construction warranty period. 

D10.2 Operating & Maintenance Manuals coordinate and manage the submission of Operating & 
Maintenance Manuals prepared by the Contractor. Four (4) sets of Operating & Maintenance 
Manuals shall be submitted to the City as part of the commission/training activities, prior to 
Substantial Performance. Manuals to include; 

(a) A detailed design notes package including items such as structural geotechnical, 
mechanical and electrical design calculations related to process equipment; and 
instrument and process design calculations 

(b) Electrical panel directories 

(c) Approved shop drawings indicating specific model number, with summary list 

(d) Manufacturer’s information 

(e) Test reports 

(f) Certification from Authority(s) Having Jurisdiction 

D10.3 As-Built Drawings: Prepare and submit record drawings for the project within 1 month of Total 
Performance. 

(a) Submit five (5) full-size hard copy draft sets, one (1) electronic PDF copy, and 
AutoCAD files. 

(b) Upon receipt of City review comments, submit five (5) full-size hard copy sets, one (1) 
electronic PDF copy, and AutoCAD files of the “final record drawings” 

(c) Record drawings will include updated construction drawings, contractor marked up red 
line drawings. 

D10.4 Post Construction Services shall include, but not be limited to, the following; 

(a) Prepare one of each of the following documents for every construction contract 
administered under the Project; 

(i) Certificate of Substantial Performance 

(ii) Certificate of Total Performance and; 

(iii) Certificate of Final Acceptance 

(b) Contract Administration of maintenance items within the warranty period of the 
construction contract; 

(c) Confirm and ensure complete turnover of project documents (shop drawings, design 
notes and calculations, etc.) to the City, and ensure that documents are in conformance 
with the contract. 

(d) Determine if corrective work is part of Contractor’s warranty. 

(e) Conduct inspection and approval of warranty work, 

(i) Provide instructions for correction of deficiencies; 

(ii) Review updates for Operation & Maintenance Manuals and resolve deficiencies; 

(iii) Respond to City requests related to the project; 

(iv) Issue acceptance certificates for warranty work; 

(v) Liaise and coordinate with the Contractor to repair defective work; and 
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(vi) Prior to the end of the warranty period, conduct an inspection and complete the City 
of Winnipeg’s Acceptance Certificate. 

(f) Prepare and submit a final construction report within three (3) months of Substantial 
Performance of the latest construction contract, report to include: 

(i) Summary Report – a description of: 

 Services accomplished, including initial and final scope of Project; 

 Final dock and site works design; 

 Issues encountered and resolutions achieved; 

 Any outstanding services or issues and resolution required; 

 Final or projected final contract cost; 

 Daily field reports (as an appendix); 

 Field test reports (as an appendix). 

(i) Photographs – good quality digital photos using descriptive file names (including 
date), provided on CD or DVD (notwithstanding pre-construction Site and 
property condition assessment photos, as per Appendix A – Definition of 
Professional Consultant Services – Engineering) 

 Typical pre-construction photos 

 Typical mid construction and construction operation photos 

 Typical post construction photos 

SUBMISSIONS 

D11. AUTHORITY TO CARRY ON BUSINESS 

D11.1 The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant 
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on 
business, throughout the term of the Contract, and shall provide the Project Manager with 
evidence thereof upon request. 

D12. SAFE WORK PLAN 

D12.1 The Consultant shall provide the Project Manager with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract. 

D12.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/safety/default.stm  

D13. INSURANCE 

D13.1 The Consultant shall procure and maintain, at its own expense and cost, insurance policies with 
limits no less than those shown below. 

D13.2 As a minimum, the Consultant shall, without limiting its obligations or liabilities under any other 
contract with the City, procure and maintain, at its own expense and cost, the following 
insurance policies:  

(a) Comprehensive or Commercial General Liability Insurance including: 

(i) an inclusive limit of not less than $2,000,000 for each occurrence or accident with a 
minimum $2,000,000 Products and Completed Operations aggregate and 
$5,000,000 general aggregate; 
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(ii) all sums which the Consultant shall become legally obligated to pay for damages 
because of bodily injury (including death at any time resulting therefrom) sustained 
by any person or persons or because of damage to or destruction of property 
caused by an occurrence or accident arising out of or related to the Services or any 
operations carried on in connection with this Contract; 

(iii) coverage for Products/Completed Operations, Blanket Contractual, Consultant’s 
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property 
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability; 

(iv) a Cross Liability clause and/or Severability of Interest clause providing that the 
inclusion of more than one Insured shall not in any way affect the rights of any other 
Insured hereunder in respect to any claim, demand, suit or judgment made against 
any other Insured; 

(b) If applicable, Automobile Liability Insurance covering all motor vehicles, owned and  
operated and used or to be used by the Consultant directly or indirectly in the 
performance of the Service.  The limit of liability shall not be less than $2,000,000 
inclusive for loss or damage including personal injuries and death resulting from any 
one accident or occurrence. 

(c) Professional Errors and Omissions Liability Insurance including: 

(i) an amount not less than $2,000,000.00 . Per claim and $2,000,000.00 in the 
aggregate. 

D13.2.1 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in 
force for the duration of the Project and for twelve (12) months after total performance. 

D13.3 The policies required in D13.2(a) shall provide that the City is named as an Additional Insured 
thereunder and that said policies are primary without any right of contribution from any 
insurance otherwise maintained by the City. 

D13.4 The Consultant shall require each of its Subconsultants to provide comparable insurance to that 
set forth under D13.2(a) and D13.2(c). 

D13.5 The Consultant shall provide the Project Manager with a certificate(s) of insurance for itself and 
for all of its Sub consultants, in a form satisfactory to the City Solicitor, at least two (2) Business 
Days prior to the commencement of any Services, but in no event later than the date specified 
in C4.1 for the return of the executed Contract.  Such certificates shall state the exact 
description of the Services and provide for written notice in accordance with D13.8.  

D13.6 The Consultant may take out such additional insurance as it may consider necessary and 
desirable.  All such additional insurance shall be at no expense to the City. 

D13.7 All insurance, which the Consultant is required to obtain with respect to this Contract, shall be 
with insurance companies registered in and licensed to underwrite such insurance in the 
Province of Manitoba. 

D13.8 The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the City. 

SCHEDULE OF SERVICES 

D14. COMMENCEMENT 

D14.1 The Consultant shall not commence any Services until it is in receipt of a notice of award from 
the City authorizing the commencement of the Services. 

D14.2 The Consultant shall not commence any Services until: 

(a) the Project Manager has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D11; 

(ii) evidence of the insurance specified in D13; 
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(b) the Consultant has attended a meeting with the Project Manager, or the Project 
Manager has waived the requirement for a meeting. 

D14.3 The City intends to award Phase 1 of this Contract by May 4, 2018. 

D15. CRITICAL STAGES 

D15.1 Critical Stages for the Phase 2 Contract shall be determined by the City prior to award of the 
Phase 2 Contract. 


