



1219-2019 ADDENDUM 1

SUPPLY AND DELIVERY OF AGGREGATE

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: April 3, 2020
BY: Jean-Luc Lambert
TELEPHONE NO. 204 - 986-7087

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

PART A – BID SUBMISSION

Replace: 1219-2019 eForm_B-Prices.xlsx with 1219-2019 Addendum 1 eForm_B-Prices.xlsx. The following is a summary of changes incorporated in the replacement Bid Submission:

Add Line Item 19: Screen Sand East Area Delivery. Specification Reference: D10.4(b)

Add Line Item 20: Screen Sand South Area Delivery. Specification Reference: D10.4(c)

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, April 17, 2020.

PART D – SUPPLEMENTAL CONDITIONS

ADD: D20 COVID-19 SCHEDULE DELAYS

- D20.1 The City acknowledges that the schedule for this Contract may be impacted by the COVID-19 pandemic. Commencement and progress of the Work shall be performed by the Contractor with due consideration to the health and safety of workers and the public and directives from health authorities and various levels of government, and in close consultation with the Contract Administrator.
- D20.2 If the Contractor is delayed in the performance of the Work by reason of the COVID-19 pandemic, the Work schedule may be adjusted by a period of time equal to the time lost due to such delay and costs related to such delay will be determined as identified herein.
- D20.3 A minimum of seven (7) Calendar Days prior to the commencement of Work, the Contractor shall declare whether COVID-19 will affect the start date. If the Contractor declares that COVID-19 will affect the start date, the Contractor shall provide sufficient evidence that the delay is directly related to COVID-19, including but not limited to evidence related to availability of staff, availability of Material or work by others.
- D20.4 For any delay related to COVID-19 and identified after Work has commenced, the Contractor shall within seven (7) Calendar Days of becoming aware of the anticipated delay declare the additional delay and shall provide sufficient evidence as indicated in D20.3. Failure to provide this notice will result in no additional time delays being considered by the City.

- D20.5 The Work schedule, including the durations identified in D10 where applicable, will be adjusted to reflect delays accepted by the Contract Administrator.
- D20.6 Any time or cost implications as a result of COVID-19 and in accordance with the above, as confirmed by the Contract Administrator, shall be documented in accordance with C7.