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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 PROFESSIONAL CONSULTING SERVICES FOR THE WESTWOOD WASTEWATER 
PUMPING STATION  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, January 3, 2020. 

B2.2 Proposals determined by the Manager of Materials to have been received later than the 
Submission Deadline will not be accepted and will be returned upon request. 

B2.3 The Project Manager or the Manager of Materials may extend the Submission Deadline by 
issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 The Project Manager or an authorized representative will conduct a site investigation tour of the 
facility located at 484 Westwood Drive (South-East corner of Westwood Village Mall parking lot) 
on December 19, 2019 beginning at 1:30 pm: 

(a) Proponents are required to bring their own PPE (safety vest, boots, hard hat, safety 
glasses and gloves) to the Site Investigation.  Proponents without appropriate PPE will not 
be allowed access inside the Station.  

B3.1.1 Proponents are requested to register for the site investigation by contacting the Project 
Manager identified in D2.  

B3.2 Although attendance at the Site Investigations is not mandatory, the City strongly suggests that 
Proponents attend.   

B3.3 The Proponent shall not be entitled to rely on any information or interpretation received at the 
site investigation unless that information or interpretation is the Proponent’s direct observation, 
or is provided by the Project Manager in writing. 

B4. ENQUIRIES 

B4.1 All enquiries shall be directed to the Project Manager identified in D2. 

B4.2 If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is 
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the 
Project Manager of the error, discrepancy or omission at least five (5) Business Days prior to 
the Submission Deadline. 

B4.3 Responses to enquiries which, in the sole judgment of the Project Manager, require a correction 
to or a clarification of the Request for Proposal will be provided by the Project Manager to all 
Proponents by issuing an addendum. 

B4.4 Responses to enquiries which, in the sole judgment of the Project Manager, do not require a 
correction to or a clarification of the Request for Proposal will be provided by the Project 
Manager only to the Proponent who made the enquiry. 

B4.5 All correspondence or contact by Proponents with the City in respect of this RFP must be 
directly and only with the City’s Project Manager.  Failure to restrict correspondence and contact 
to the Project Manager may result in the rejection of the Proponents Proposal Submission. 

B4.6 The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B4 unless that response or interpretation is provided by the Project Manager in writing. 
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B5. CONFIDENTIALITY 

B5.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Project Manager.  The use 
and disclosure of the Confidential Information shall not apply to information which: 

(a) was known to the Proponent before receipt hereof; or  

(b) becomes publicly known other than through the Proponent; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B5.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposals to the media or any member of the public without the prior written 
authorization of the Project Manager. 

B6. ADDENDA 

B6.1 The Project Manager may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the 
meaning or intent of any provision therein. 

B6.2 The Project Manager will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B6.3 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, Corporate 
Finance, Materials Management Division website at http://www.winnipeg.ca/matmgt/bidopp.asp  

B6.4 The Proponent is responsible for ensuring that he/she has received all addenda and is advised 
to check the Materials Management Division website for addenda regularly and shortly before 
the Submission Deadline, as may be amended by addendum. 

B6.5 The Proponent shall acknowledge receipt of each addendum in Paragraph 9 of Form A: 
Proposal.  Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive. 

B6.6 Notwithstanding B4, enquiries related to an Addendum may be directed to the Project Manager 
indicated in D2. 

B7. PROPOSAL SUBMISSION 

B7.1 The Proposal shall consist of the following components: 

(a) Form A: Proposal (Section A) in accordance with B8; 

(b) Fees (Section B) in accordance with B9.  

B7.2 The Proposal should also consist of the following components: 

(a) Experience of Proponent and Subconsultants  (Section C) in accordance with B10; 

(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with B11; 

(c) Project Understanding and Methodology (Section E) in accordance with B12; and 

(d) Project Schedule (Section F) in accordance with B13. 

B7.3 Further to B7.1 all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal.  

http://www.winnipeg.ca/matmgt/bidopp.asp
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B7.4 Further to B7.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely. 

B7.5 Proponents should submit one (1) unbound 8.5” x 11” Proposal. Copies are not required. 
Drawings, charts and tables etc. included as part of the Proposal should not exceed 11” x 17” 
(ledger) size. 

B7.6 Proposal format, including type of binding, number of pages, size of pages and, font, etc., will 
not be regulated, except that the Proposal should contain a table of contents, page numbering 
and should be in the Sections identified above.  Proponents are encouraged to use their 
creativity to submit a Proposal which provides the requested information for evaluation and 
other information which illustrates the strength of their team. 

B7.7 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B22.1(a). 

B7.8 The Proposal shall be submitted enclosed and sealed in an envelope/package clearly marked 
with the RFP number and the Proponent's name and address. 

B7.9 Proposals submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not 
be accepted. 

B7.10 Proposals shall be submitted to: 

The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg MB  R3B 1J1 

B7.11 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B8. PROPOSAL (SECTION A) 

B8.1 The Proponent shall complete Form A: Proposal, making all required entries. 

B8.2 Paragraph 2 of Form A: Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her 
name shall be inserted; 

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 

(d) if the Proponent is carrying on business under a name other than his/her own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B8.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B8.2. 

B8.3 In Paragraph 3 of Form A: Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B8.4 Paragraph 12 of Form A: Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall be 
signed by the Proponent; 
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(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or officers; 

(d) if the Proponent is carrying on business under a name other than his/her own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B8.4.1 The name and official capacity of all individuals signing Form A: Proposal should be printed 
below such signatures. 

B8.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 

B9. FEES (SECTION B) 

B9.1 The Proposal shall include a Fixed Fee for all disciplines and/or phases identified in D3.1 Scope 
of Services. 

B9.2 Adjustments to Fees will only be considered based on increases to the Scope of Services. 

B9.2.1 The City will not consider an adjustment to the Fees based on changes in the Project 
budget or the Final Total Construction Cost. 

B9.3 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and 
accommodations for the duration of the Project and shall not be considered an Allowable 
Disbursement. 

B9.4 The Fee Proposal shall also include an allowance for Allowable Disbursements as defined in 
C1.1(b), but shall exclude the costs of any materials testing, soils and hazardous materials 
investigation during construction. 

B9.5 Notwithstanding C11.1, Fees submitted shall not include the Goods and Services Tax (GST) or 
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.  

B9.6 Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B10. EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION C)  

B10.1 Proposals should include: 

(a) details demonstrating the history and experience of the Proponent and Subconsultants in 
providing programming; design, management of the project and contract administration 
services on three  projects of similar complexity, scope and value. 

B10.2 For each project listed in B10.1(a), the Proponent should submit: 

(a) description of the project; 

(b) role of the consultant; 

(c) project’s original contracted cost and final cost; 

(d) design and schedule (anticipated Project schedule and actual project delivery schedule, 
showing design separately); 

(e) project owner; 

(f) reference information (two current names with telephone numbers per project). 

B10.2.1 Where applicable, information should be separated into Proponent and Subconsultant 
project listings.  
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B10.3 The Proposal should include general firm profile information, including years in business, 
average volume of work, number of employees and other pertinent information for the 
Proponent and all Subconsultants. 

B11. EXPERIENCE OF KEY PERSONNEL ASSIGNED TO THE PROJECT (SECTION D)  

B11.1 Describe your approach to overall team formation and coordination of team members. 

B11.1.1 Include an organizational chart for the Project. 

B11.2 Identify the following Key Personnel assigned to the Project: 

(a) project manager;  

B11.3 Effective January 1, 2018, the City reserves the right to stipulate that any projects that include 
Public Engagement work will require that all Public Engagement work be performed by a public 
engagement professional who has completed the Foundations in Public Participation offered by 
IAP2. 

B11.4 Submit the experience and qualifications of the Key Personnel assigned to the Project for 
projects of similar complexity, scope and value, including the principals-in-charge, the 
Consultants Representative, managers of the key disciplines and lead designers.  Include 
educational background and degrees, professional recognition, job title, years of experience in 
current position, years of experience in design and years of experience with existing employer.  
Roles of each of the Key Personnel in the Project should be identified in the organizational chart 
referred to in B11.1.1. 

B11.5 For each person identified, list at least two comparable projects in which they have played a 
primary role similar to that proposed for this Project. If a project selected for a key person is 
included in B10, provide only the project name and the role of the key person. For other projects 
provide the following: 

(a) Description of project; 

(b) Role of the person; 

(c) Project Owner; 

(d) Reference information (two current names with telephone numbers per project). 

B12. PROJECT UNDERSTANDING AND METHODOLOGY (SECTION E)  

B12.1 Describe your firm’s project management approach and team organization during the 
performance of Services, so that the evaluation committee has a clear understanding of the 
methods the Proponent will use in the delivery of this Project. 

B12.2 Methodology should be presented in accordance with the Scope of Services identified in D3.1. 

B12.3 Describe the collaborative process/method to be used by the Key Personnel of the team in the 
various phases of the Project. 

B12.4 Proposals should address:  

(a) the team’s understanding of the broad functional and technical requirements; 

(b) the team’s understanding of the urban design issues;  

(c) the teams’ understanding of IAP2 processes and principles and how they apply to the 
Project; 

(d) the proposed Project budget; 

(e) the City’s Project methodology with respect to the information provided within this RFP and 
the City’s Project Management Manual at http://winnipeg.ca/infrastructure/asset-
management-program/templates-manuals.stm#2  and templates at 

http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
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http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4 ; 
and; 

(f) any other issue that conveys your team’s understanding of the Project requirements. 

B12.5 Further to B12.4(c), the City considers Foundations of Public Engagement offered by IAP2 an 
asset. Although IAP2 training is considered an asset, it is not a requirement, and qualifications 
and experience will be weighted more heavily than training. 

B12.6 For each person identified in B11.2, list the percent of time to be dedicated to the Project in 
accordance with the Scope of Services identified in D4.1. 

B13. PROJECT SCHEDULE (SECTION F)  

B13.1 Proponents should present a carefully considered Critical Path Method schedule using 
Microsoft Project or similar project management software, complete with resource assignments 
(key designers), durations (weekly timescale) and milestone dates or events.  The schedule 
should address each requirement of the Scope of Services. 

B13.2 The Proponent’s schedule should include critical dates for review and approval processes by 
the City and other organizations anticipated during the design and tendering phases of the 
Project.  Reasonable times should be allowed for completion of these processes. 

B14. DISCLOSURE 

B14.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B14.2 The Persons are: 

(a) N/A 

B15. CONFLICT OF INTEREST AND GOOD FAITH 

B15.1 Proponents, by responding to this RFP, declare that no Conflict of Interest currently exists, or is 
reasonably expected to exist in the future. 

B15.2 Conflict of Interest means any situation or circumstance where a Proponent or Key Personnel 
proposed for the Work has: 

(a) other commitments; 

(b) relationships; 

(c) financial interests; or  

(d) involvement in ongoing litigation; 

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Proposals or 
award of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a 
Proponent’s obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of its participation in the RFP process or the Project; 
or 

(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the RFP process) of strategic and/or material relevance to 

http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
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the RFP process or to the Project that is not available to other proponents and that could or 
would be seen to give that Proponent an unfair competitive advantage. 

B15.3 In connection with its Proposal, each entity identified in B15.2 shall: 

(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Project; 

(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 
the RFP process, promptly disclose a detailed description of the Conflict of Interest to the 
City in a written statement to the Project Manager; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B15.4 Without limiting B15.3, the City may, in its sole discretion, waive any and all perceived, potential 
or actual Conflicts of Interest. The City’s waiver may be based upon such terms and conditions 
as the City, in its sole discretion, requires to satisfy itself that the Conflict of Interest has been 
appropriately avoided or mitigated, including requiring the Proponent to put into place such 
policies, procedures, measures and other safeguards as may be required by and be acceptable 
to the City, in its sole discretion, to avoid or mitigate the impact of such Conflict of Interest. 

B15.5 Without limiting B15.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in its sole discretion: 

(a) disqualify a Proponent that fails to disclose a perceived, potential or actual Conflict  of 
Interest of the Proponent or any of its Key Personnel; 

(b) require the removal or replacement of any Key Personnel proposed for the Work that has a 
perceived, actual or potential Conflict of Interest that the City, in its sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Proponent or Key Personnel proposed for the Work that fails to comply with 
any requirements prescribed by the City pursuant to B15.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Proponent if the Proponent, or one of its Key Personnel proposed for the 
Project, has a perceived, potential or actual Conflict of Interest that, in the City’s sole 
discretion, cannot be avoided or mitigated, or otherwise resolved. 

B15.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in its sole discretion. 

B16. QUALIFICATION 

B16.1 The Proponent shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the 
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent 
does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Services in strict accordance with the terms and provisions of the Contract; 

(d) have or establish and staff an office in Winnipeg for the duration of the Project. 

B16.2 The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be 
subcontracted to them) shall: 
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(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf 

B16.3 The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to 
be subcontracted to them) shall: 

(a) have successfully carried out services for the programming; design, management of 
construction and contract administration for architectural and/or engineering projects of 
similar complexity, scope and value; and to those required for this Project; and 

(b) be fully capable of performing the Services required to be in strict accordance with the 
terms and provisions of the Contract; and 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba);  

(d) have the knowledge and resources to administer the requirements of The Workplace 
Safety and Health Act (Manitoba) during the construction works associated with this 
Contract; and 

(e) undertake to meet all licensing and regulatory requirements of the appropriate governing 
authorities and associations in the Province of Manitoba. 

B16.4 The Proponent shall submit, within three (3) Business Days of a request by the Project 
Manager, further proof satisfactory to the Project Manager of the qualifications of the Proponent 
and of any proposed Subconsultant. 

B16.5 The Proponent shall provide, on the request of the Project Manager, full access to any of the 
Proponent's equipment and facilities to confirm, to the Project Manager’s satisfaction, that the 
Proponent's equipment and facilities are adequate to perform the Services. 

B17. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B17.1 Proposals will not be opened publicly. 

B17.2 After award of Contract, the names of the Proponents and the Contract amount of the 
successful Proponent and their address(es) will be available on the Closed Bid Opportunities (or 
Public/Posted Opening & Award Results) page at The City of Winnipeg, Corporate Finance, 
Materials Management Division website at http://www.winnipeg.ca/matmgt/  

B17.3 The Proponent is advised any information contained in any Proposal Submission may be 
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by 
other authorities having jurisdiction, or by law or by City policy or procedures (which may 
include access by members of City Council). 

B17.3.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Proposal Submission identified by the Proponent as such in accordance with and by 
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information 
and Protection of Privacy Act (Manitoba), as amended. 

B17.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of his/her submission upon written request to the Project Manager. 

B18. IRREVOCABLE OFFER 

B18.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 10 of Form A: Proposal. 

B18.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such Work for 
the time period specified in Paragraph 10 of Form A: Proposal. 

https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf
http://www.winnipeg.ca/matmgt/
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B19. WITHDRAWAL OF OFFERS 

B19.1 A Proponent may withdraw his/her Proposal without penalty by giving written notice to the 
Manager of Materials at any time prior to the Submission Deadline. 

B19.1.1 The time and date of receipt of any notice withdrawing a Proposal shall be the time and 
date of receipt as determined by the Manager of Materials. 

B19.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Proposal or the Proponent’s authorized representatives named in Paragraph 12 of Form A: 
Proposal, and only such person, has authority to give notice of withdrawal. 

B19.1.3 If a Proponent gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 

(a) retain the Proposal until after the Submission Deadline has elapsed; 

(b) open the Proposal to identify the contact person named in Paragraph 3 of Form A: 
Proposal and the Proponent’s authorized representatives named in Paragraph 12 of 
Form A: Proposal; and 

(c) if the notice has been given by any one of the persons specified in B19.1.3(b), declare 
the Proposal withdrawn.  

B19.2 A Proponent who withdraws its Proposal after the Submission Deadline but before its offer has 
been released or has lapsed as provided for in B18.2 shall be liable for such damages as are 
imposed upon the Proponent by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law. 

B20. INTERVIEWS 

B20.1 The Project Manager may, in his/her sole discretion, interview Proponents during the evaluation 
process. 

B21. NEGOTIATIONS 

B21.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B21.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B21.3 If, in the course of negotiations pursuant to B21.2, the Proponent amends or modifies a 
Proposal after the Submission Deadline, the City may consider the amended Proposal as an 
alternative to the Proposal already submitted without releasing the Proponent from the Proposal 
as originally submitted. 

B22. EVALUATION OF PROPOSALS 

B22.1 Award of the Contract shall be based on the following evaluation criteria: 

(a) compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom:      (pass/fail) 

(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B16:    
          (pass/fail) 

(c) Fees; (Section B)        40% 
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(d) Experience of Proponent and Subconsultant; (Section C)   20% 

(e) Experience of Key Personnel Assigned to the Project; (Section D)  20% 

(f) Project Understanding and Methodology (Section E)   15% 

(g) Project Schedule. (Section F)        5% 

B22.2 Further to B22.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 

B22.3 Further to B22.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in its Proposal or in other information required to be submitted, that 
it is qualified. 

B22.4 If, in the sole opinion of the City, a Proposal does not achieve a pass rating for B22.1(a) and 
B22.1(b), the Proposal will be determined to be non-responsive and will not be further 
evaluated. 

B22.5 Where references are requested, the reference checks to confirm information provided may not 
be restricted to only those submitted by the Proponent, and may include organizations 
representing Persons, known to have done business with the Proponent. 

B22.6 Further to B22.1(c), Fees will be evaluated based on Fees submitted in accordance with B9. 

B22.7 Further to B22.1(d), Experience of Proponent and Subconsultants will be evaluated considering 
e experience of the organization on projects of similar size and complexity as well as other 
information requested, in accordance with B10. 

B22.8 Further to B22.1(e), Experience of Key Personnel Assigned to the Project will be evaluated 
considering the experience and qualifications of the Key Personnel and Subconsultant 
personnel on Projects of comparable size and complexity, in accordance with B11 

B22.9 Further to B22.1(f), Project Understanding and Methodology will be evaluated considering your 
firm’s understanding of the City’s Project, project management approach and team organization, 
in accordance with B12. 

B22.10 Further to B22.1(g), Project Schedule will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project, in accordance with B13.  

B22.11 Notwithstanding B22.1(d) to B22.1(g), where Proponents fail to provide a response to B7.2(a) to 
B7.2(d), the score of zero may be assigned to the incomplete part of the response. 

B22.12 Proposals will be evaluated considering the information in the Proposal Submission and any 
interviews held in accordance with B20. 

B23. AWARD OF CONTRACT 

B23.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B23.2 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be qualified, and the Proposals are determined to be 
responsive. 

B23.2.1 Without limiting the generality of B23.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Services; 



The City of Winnipeg Bidding Procedures 
RFP No. 1318-2019  Page 11 of 11 
 
Template Version: SrC120190115 - Consulting Services RFP 
 

 

(b) the prices are materially in excess of the prices received for similar services in the 
past; 

(c) the prices are materially in excess of the City’s cost to perform the Services, or a 
significant portion thereof, with its own forces; 

(d) only one Proposal is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 

B23.3 Where an award of Contract is made by the City, the award shall be made to the qualified 
Proponent submitting the most advantageous offer. 

B23.4 The City may, at its discretion, award the Contract in phases.  

B23.5 Further to Paragraph 6 of Form A: Proposal and C4, the City may issue an award letter to the 
successful Proponent in lieu of execution of Contract Documents 

B23.5.1 The Contract documents as defined in C1.1(o)(ii) in their entirety shall be deemed to be 
incorporated in and to form a part of the award letter notwithstanding that they are not 
necessarily attached to or accompany said award letter.  

B23.6 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 
C1.1(o). 

B23.7 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of its Proposal upon written request to the Project Manager. 

B23.8 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Consultant will be paid for all Services rendered up to time of termination.  
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Consultant Services (Revision 2017-03-24) are applicable to the 
Services of the Contract. 

C0.1.1 The General Conditions for Consultant Services are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm. 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Consultant Services. 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Consultant Services, these Supplemental Conditions 
are applicable to the Services of the Contract. 

D2. PROJECT MANAGER 

D2.1 The Project Manager is: 

Doug Berg, C.E.T. 

Telephone No. 204 986-4452 

Email Address: DBerg@winnipeg.ca - 

D2.2 At the pre-commencement meeting, the Project Manager will identify additional personnel 
representing the Project Manager and their respective roles and responsibilities for the 
Services. 

D2.3 Proposal Submissions must be submitted to the address in B7. 

D3. BACKGROUND 

D3.1 The Westwood Wastewater Pumping Station, located at 484 Westwood Drive, is a facility that 
conveys sewage collected from the Parkdale Sewer District and pumps this sewage via two 
forcemains into an interceptor sewer on Westwood Drive where the sewage continues to flow to 
be treated at the West End Water Pollution Control Centre. The Station was originally 
constructed in the 1960’s and consists of four electric driven pumping units and one storm pump 
with both an electric motor and a standby natural gas engine driver. The Station has had minor 
upgrades over time, but due to its age many of the mechanical, electrical and structural 
components are obsolete and no longer provide reliable service.  Major upgrades of these 
components are now required to allow the Station to continue to provide dependable 
operational service for many years to come. 

D3.2 The existing standby natural gas engine, exhaust system, drive coupling and associated engine 
controls were upgraded in 2013 and are not expected to require any significant upgrades as 
part of the work in this RFP. 

D3.3 Historical record drawings for the Westwood Wastewater Pumping Station are included 
in Appendix “A” of this document. 

(a) The record drawings provided herein are for informational purposes only and the 
City makes no claim or liability to the accuracy of the information provided. 

D3.4 An assessment report of the existing hoist devices and lifting capacities, prepared by 
WSP (formerly MMM Group), is included in Appendix “B” of this document for 
information purposes only. 

D3.5 The detailed design stage for this project will largely involve upgrading the mechanical and 
electrical components, including instrumentation and ventilation, inside the Station along with 
some structural modifications to the building. 

D3.6 The Westwood Wastewater Pumping Station upgrading will generally consist of the following 
work: 

(a) Replacement of four (4) existing wastewater sewage pumps and pump motors in the ”dry-
pit” section of the station with four (4) new pumping units. 

mailto:DBerg@winnipeg.ca
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(b) Replacement of one (1) existing wastewater “Storm” sewage pump in the ”dry-pit” section 
of the station with one (1) new pump and must be able to connect to the Station’s existing 
electric motor and the standby gas engine for operation during power outages. 

(i) The “Storm” sewage pump electric motor and right angle driveshaft connection shall 
remain in service as these components were recently upgraded. 

(c) The four (4) wastewater sewage pumps shall be of the following: 

(i) Each new pumping unit shall have a minimum capacity of 220 L/s (3490 USgpm) at 
Total Dynamic Head as determined by the Consultant and shall review the system 
operating conditions of the Station to verify the appropriate operating point of the 
pumps.   

(ii) Provide review of Station capacity to utilize option for fewer and larger pumping 
units.  

(iii) Each new pump motor will be operated from a 575 volt, 3 Phase, 60 cycle power 
supply. 

(iv) The Consultant will be required to conduct a hydraulic review of the Station suction 
and discharge piping to determine the required capacity and HP rating of the pumps 
and motors can be increased in size to reduce pump cycle run time and without 
overwhelming the downstream interceptor sewer on Westwood Drive. 

(v) The Consultant shall also review the hydraulics of the downstream interceptor sewer 
to determine maximum flow capacity. 

(vi) Provide a review and recommendation if there would be an operational advantage 
and better efficiencies if the Station was to utilize three (3) larger capacity pumps 
and motors  instead of replacing the existing four (4) pumps and motors, the 
appropriate size and capacity of larger pumps and motors would be included in this 
review. 

(vii) Pumps must be capable of running in reverse mode for de-clogging and de-ragging 
purposes. 

(viii) It is estimated the Peak Dry Weather Flow into this Station is 257 L/s (4075 USgpm).  
The Department is currently reviewing the flows to this Station and may provide a 
more updated Peak Dry Weather Flow value in the new year. 

(ix) The Consultant will be required to develop and administer a separate Tender or 
Tenders after award of this contract to purchase the pumping units, including the 
“storm” pump (pumps, motors, drive shafts, etc. plus any other materials and 
equipment required that may have long delivery times) as early as possible so that 
these goods will be manufactured and delivered in a timely fashion to be installed in 
the station by others during the winter of 2020–21. 

(x) The City will provide assistance to the Consultant with developing the specifications 
required for pumping unit procurement. 

(xi) The Consultant may also need to include other required goods with long delivery 
schedules under this separate Bid Opportunity such as, but not limited to electrical 
components, gate valves, pipe fittings, etc.  

(d) Determine if Installation of soft starters or VFD’s should be used for all new pumps and 
motors. 

(e) Replacement of existing RTU panel with new PLC panel. 

(f) Installation of a minimum one (1) flow meter (one for each individual pumping unit may be 
considered if there is appropriate space in the Station process piping to do so) and 
associated instrumentation;  

(g) Design and Specification Development for all new process piping; 

(h) Development of new hydraulic system curve for Station with a recommended pump 
operating point; 

(i) Replacement of existing MCC (motor control centre) and associated electrical work; 

(j) Replacement of electrical distribution system including wall receptacles and lighting 
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(k) Replacement of HVAC System; 

(l) Installation of a by-pass pumping “tee” connection on each of the existing forcemains, 
complete with MH assembly on each forcemain: 

(m) Miscellaneous metal fixtures improvements. 

(n) Miscellaneous structural improvements to existing building; 

(o) Provision of main floor hoisting/craning device; 

(p) Provision of motor room and pump room hoisting/craning devices – preferably a 
suspended steel I-Beam design with a movable trolley hoist; and 

(q) Provision of geotechnical and soil testing reports, if required. 

D4. SCOPE OF SERVICES 

D4.1 The Services required under this Contract shall consist of providing detailed design, tendering 
and contract administration services for work to upgrade the mechanical, electrical structural 
and civil components of the Station in accordance with the following: 

(a) Preliminary Engineering;  

(b) Design and Specification Development; 

(c) Mechanical modifications; 

(d) Electrical and Instrumentation modifications; 

(e) Structural modifications, if required; 

(f) Ventilation upgrades, if required; 

(g) Contract Document Preparation;  

(h) Procurement Process;  

(i) Contract Administration Services; and 

(j) Project Closeout Services.  

D4.1.1 The Services required for all items under D4.1  shall be in accordance with the City’s 
Project Management Manual http://winnipeg.ca/infrastructure/asset-management-
program/templates-manuals.stm#2  and templates http://winnipeg.ca/infrastructure/asset-
management-program/templates-manuals.stm#4 . Notwithstanding the foregoing, the 
Consultant is being engaged by the City for its professional expertise; the Consultant shall 
bring to the Project Manager’s attention any aspect of the City’s Project Management 
Manual or templates which the Consultant is of the opinion is not consistent with good 
industry practice. 

D4.2 The following shall apply to the Services: 

(a) The City of Winnipeg, Water and Waste Department - Electrical Design Guide, current 
revision: 

https://winnipeg.ca/waterandwaste/dept/manual.stm#wastewater  

(b) The City of Winnipeg, Water and Waste Department – Identification Standard, current 
revision: https://winnipeg.ca/waterandwaste/dept/manual.stm#wastewater 

(c) Universal Design Policy 

http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604 

(d) Should this project include a public engagement aspect, it will be required to meet: Public 
Engagement Guidelines 

https://winnipeg.ca/PublicEngagement/pdfs/PublicEngagementRequirements.pdf 

 

http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
https://winnipeg.ca/waterandwaste/dept/manual.stm#wastewater
https://winnipeg.ca/waterandwaste/dept/manual.stm#wastewater
http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604
https://winnipeg.ca/PublicEngagement/pdfs/PublicEngagementRequirements.pdf
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D5. DEFINITIONS 

D5.1 When used in this Request for Proposal: 

(a) ”RTU” means Remote Terminal Unit; 

(b) “VFD” means Variable Frequency Drive 

SUBMISSIONS 

D6. AUTHORITY TO CARRY ON BUSINESS 

D6.1 The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant 
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on 
business, throughout the term of the Contract, and shall provide the Project Manager with 
evidence thereof upon request. 

D7. SAFE WORK PLAN 

D7.1 The Consultant shall provide the Project Manager with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract. 

D7.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/safety/default.stm  

D8. INSURANCE 

D8.1 The Consultant shall procure and maintain, at its own expense and cost, insurance policies with 
limits no less than those shown below. 

D8.2 As a minimum, the Consultant shall, without limiting its obligations or liabilities under any other 
contract with the City, procure and maintain, at its own expense and cost, the following 
insurance policies:  

(a) Comprehensive or Commercial General Liability Insurance including: 

(i) an inclusive limit of not less than $2,000,000 for each occurrence or accident with a 
minimum $2,000,000 Products and Completed Operations aggregate and 
$5,000,000 general aggregate; 

(ii) all sums which the Consultant shall become legally obligated to pay for damages 
because of bodily injury (including death at any time resulting therefrom) sustained 
by any person or persons or because of damage to or destruction of property 
caused by an occurrence or accident arising out of or related to the Services or any 
operations carried on in connection with this Contract; 

(iii) coverage for Products/Completed Operations, Blanket Contractual, Consultant’s 
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property 
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability; 

(iv) a Cross Liability clause and/or Severability of Interest clause providing that the 
inclusion of more than one Insured shall not in any way affect the rights of any other 
Insured hereunder in respect to any claim, demand, suit or judgment made against 
any other Insured; 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and  
operated and used or to be used by the Consultant directly or indirectly in the performance 
of the Service.  The limit of liability shall not be less than $2,000,000 inclusive for loss or 

http://www.winnipeg.ca/matmgt/safety/default.stm
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damage including personal injuries and death resulting from any one accident or 
occurrence. 

(c) Professional Errors and Omissions Liability Insurance including: 

(i) an amount not less than $  2,000,000.00 per claim and $  2,000,000.00  in the 
aggregate. 

D8.2.1 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in 
force for the duration of the Project and for twelve (12) months after total performance. 

D8.3 The policies required in D8.2(a) shall provide that the City is named as an Additional Insured 
thereunder and that said policies are primary without any right of contribution from any 
insurance otherwise maintained by the City. 

D8.4 The Consultant shall require any contractors hired to perform geotechnical drilling and sample 
collecting or closed-circuit television to procure and maintain, at its own expense and cost, 
comparable insurance to that set forth under D8.2 (a) and (b) 

D8.5 The Consultant shall require each of its Subconsultants hired for design, architectural or 
engineering services as outlined in the scope of services to provide comparable insurance to 
that set forth under D8.2(a) and D8.2(c). 

D8.6 The Consultant shall provide the Project Manager with a certificate(s) of insurance in a form 
satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement of 
any Services, but in no event later than the date specified in C4.1 for the return of the executed 
Contract.  Such certificates shall state the exact description of the Services and provide for 
written notice in accordance with D8.9.  

D8.7 The Consultant may take out such additional insurance as it may consider necessary and 
desirable.  All such additional insurance shall be at no expense to the City. 

D8.8 All insurance, which the Consultant is required to obtain with respect to this Contract, shall be 
with insurance companies registered in and licensed to underwrite such insurance in the 
Province of Manitoba. 

D8.9 The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the City. 

SCHEDULE OF SERVICES 

D9. COMMENCEMENT 

D9.1 The Consultant shall not commence any Services until it is in receipt of a notice of award from 
the City authorizing the commencement of the Services. 

D9.2 The Consultant shall not commence any Services until: 

(a) the Project Manager has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D6; 

(ii) evidence of the insurance specified in D8; 

(b) the Consultant has attended a meeting with the Project Manager, or the Project Manager 
has waived the requirement for a meeting. 

D9.3 The City intends to award this Contract by February 7, 2020. 

D10. CRITICAL STAGES 

D10.1 The Consultant shall achieve critical stages of the Services for this Contract in accordance with 
the following requirements: 



The City of Winnipeg Supplemental Conditions 
RFP No. 1318-2019  Page 6 of 6 
 
Template Version: SrC120190115 - Consulting Services RFP 

 

(a) Tender for supply of goods and materials with long deliveries (pumps and motors, electrical 
components, large diameter valves; etc.) closing by April 17, 2020; 

(b) Final design for Station upgrades completed and accepted by the City by July 17, 2020. 

(c) Tender for Station upgrades closing by August 21, 2020. 

(d) New Station pumps and pump motors (including all related components such as drive 
shafts, cabling, conduits, controls, etc.) must be installed and operational by March 1, 
2021. 

(e) Substantial Performance by May 15, 2021. 

(f) Total Performance by June 30, 2021. 
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PART E - SCOPE OF SERVICES 

E1. DESIGN SERVICES 

E1.1 General 

E1.1.1 These Terms of Reference are supplemental to the Standard Terms and Conditions of 
Consultant Services and the “Definition of Standard Consulting Engineering Services” 
required by the City of Winnipeg. 

E1.1.2 The consulting services described herein are to be provided for the Water and Waste 
Department (the Department). 

E1.1.3 The Department will provide assistance towards the following services: 

(a) Site access to the Station. 

(b) Provision of any available information on Station operation records (i.e. pump cycle 
times, maintenance records, sewer flow gauging). 

E1.1.4 The following engineering services are required for the Westwood Wastewater Pumping 
Station: 

(a) Miscellaneous structural engineering design. 

(b) HVAC engineering design. 

(c) Electrical and instrumentation engineering design, including Arc Flash Hazard ratings. 

(d) Design of the process piping (suction and discharge), including pumps, valves, 
fittings, flow meters and pump motor layout. 

(e) Development of temporary by-pass pumping operations specifications. 

(f) Design of Civil and Municipal services outside the station. 

(g) Design of forcemain by-pass pumping connections, to be located in a new MH 
assembly(s) on the each of the existing forcemains to allow for future access to the 
connections. 

(h) Provision of any geotechnical and soil testing reports for use in design and obtaining 
required construction permits. 

(i) Preparation of all Tender documents, including the development of separate 
Tender/Tenders for the procurement of goods and materials with long delivery 
schedules such as, but not limited to: pumps, pump motors, large diameter gate 
valves, pipe fittings, flow meters and electrical components.  Station design for all 
pumps, motors and process piping to be completed and reviewed the department 
prior to tendering goods with long deliveries. 

(j) Provision of resident and non-resident Contract Administration services. 

E1.1.5 Orientation Meeting 

(a) Attend a mandatory meeting with the Design & Construction and Wastewater Services 
Branches of the Department to review project expectations and limits. 

E1.1.6 Design Services 

(a) General 

(i) All required technical specifications complete with Form B: Unit Prices, to be 
included with all Tender documents and construction drawing packages. 

(ii) A pre-tender estimate must be provided to the Department’s contact person for 
review at least fifteen (15) calendar days prior to tendering.  The project shall 
not be tendered without this review. 

(iii) Construction drawings are to have a Department drawing number assigned 
before the work is tendered.  Drawing numbers shall be requested from the 
Department’s contact person. 
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(iv) Review and approval of shop drawings submitted by the Contractor and/or 
Supplier(s). 

(v) Digital files of the construction drawings shall be provided to the Department’s 
contact person when the work is tendered. 

(vi) Provision of appropriate response to bidders and advice to the Department 
during the periods of tender call and, subject to acceptance by the Department, 
issuing addenda to the Bid Opportunity documents. 

(vii) Review Bid Submissions for completeness and prepare Bid Submission 
tabulations. 

(viii) If required, arrange for a pre-award meeting(s) with the Department and the 
lowest qualified Bidder for which the purpose is: 

 To establish that the Contractor has received all the addenda. 

 To ascertain that the Contactor understands the scope of work in the 
Bid Opportunity. 

 To determine that the Contractor is capable of meeting the obligations 
detailed in the Bid Opportunity. 

 To secure advisement by the Contractor of intended methods, 
materials, stages, timelines or sequences of the Contract that are of 
interest to the Department. 

 To afford the opportunity for each participant to fulfil the obligation of 
disclosing any known obstacle(s) to the conduct of the Contract, or of 
any expectation of significant revision thereof, if known at that time. 

(ix) Preparation of reports containing recommendations regarding award of contract 
and identifying reasons thereof, including identifying and explaining any 
variations in cost from the original engineer’s estimates to the submitted 
Contractor costs. 

(x) Provision of any geotechnical reports and documents required to assist the 
Department with acquiring any Permits required prior to any construction 
activities. 

(xi) Provide the Contractor with assistance in obtaining any required permits 
necessary for the commencement of construction. 

(xii) Coordinate with the Contractor, the Department and other relevant parties any 
commissioning activities required before any components of the Station can be 
put into active service. 

(b) Structural Engineering 

(i) Provide an overall structural review of the existing Station superstructure and 
substructure to determine condition, identify and scope any repair work 
required.   

(ii) Provide repairs to existing brick exterior, if required. 

(iii) Replace the existing interior insulation with an alternative insulation system that 
meets current building and fire code requirements along with new interior wall 
and ceiling panels/coverings. 

(iv) Provide recommendation for roof repairs and/or replacement. 

(v) Advise if any interior substructure surface repairs are required (i.e.: sand 
blasting, patching, painting) to floors, walls and ceilings. 

(vi) Test to determine if lead paint and/or asbestos are present in the Station and if 
present, develop procedures for working around and safe handling of these 
materials. 

(vii) Include all steel reinforcing requirements. 

(viii) Recommend replacement of pump room access ladder with a staircase or 
modified staircase such as a “Lapeyre” staircase. 

(ix) Recommend replacement/rehabilitation for existing steel spiral staircase inside 
station, must be able to meet all building and safety codes. 
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(x) Advise on any repairs/re-sizing or relocating existing access hatches and 
ladders/stairways/walkways (including elevated catwalk) inside the Station, also 
include replacing any existing access hatch covers with alternative non-
corrosive and non-decaying material. 

(xi) Provision of removable barriers that can be installed around interior floor 
hatches when hatches are opened. 

(xii) Repairs as required to wet well ladders, platforms and railings. 

(xiii) All applicable forces and loadings (both during construction and post 
construction) shall be taken into consideration for the design of each 
component above and/or additional components included to this assignment. 

(xiv) All building code requirements to be satisfied. 

(xv) Recommendation for design and type of main floor main floor, motor room and 
pump room hoisting/crane devices capable of a minimum 1 tonne lifting 
capacity.  Provide lifting devices capable of removing all pumping and piping 
materials with affecting operation of other pumping units. 

(xvi) Ensure that all building upgrades are in compliance with the Manitoba Building 
Code. 

(c) Mechanical Engineering – Process Pumping and Piping 

(i) Determine if existing pump suction lines from Station wet well are adequate in 
condition and layout configuration to be re-used with new pump installation.  If 
not adequate, provide detailed design for replacement of existing suction lines 
with new. 

(ii) Provide design recommendation for replacement of four (4) existing wastewater 
sewage pumps and pump motors in the “dry-pit” section of the Station with 
potentially four (4) new pumping units (pumps, motors, driveshafts, guards, 
etc.) 

(iii) The Consultant shall review and provide recommendation if utilizing fewer, 
larger capacity pumps would be advantageous for Station operation in which 
case may utilize installing only two (2) or three (3) pumping units. 

(iv) Provide design recommendation for replacement of one (1) existing Storm 
sewage pumps in the “dry-pit” section of the Station with one (1) new pump. 
The Storm pump will be sized accordingly to be connected to the existing 
electric motor and the existing right angle drive connection to the standby 
natural gas engine which allows for pumping operations during power outages. 

(v) Provide review of existing natural gas engine and controls to determine fit for 
purpose, the Department’s preference is to leave and continue use of the 
existing engine as it was replaced approximately five years ago. 

(vi) Pumps shall be of the same manufacturer and shall all be identical, non-clog 
sewage pumps capable of handling 75mm (3”) solids and suitable for vertical 
dry-pit installation and capable to run in reverse mode. 

 The Consultant shall conduct a hydraulic review of the wastewater 
pumping station system and determine what the maxim allowable flow 
volume would be without overwhelming the downstream interceptor 
sewer on Westwood Drive. 

 Consultant shall review peak wet weather flows and size maximum 
Station capacity accordingly. 

 The new pumps shall be sized as determined by the Consultant but 
shall have at least a minimum capacity  in accordance with the 
following: 

o 220 L/s (3490 USgpm) at a Total Dynamic Head as determined 
by the Consultant. 

 It is anticipated that one pump running shall provide firm Station 
capacity to handle Peak Dry Weather Flow (PDWF) 

 The PDWF rates identified are from historical sewer gauging records.  
This gauging data will be available to the Consultant.  
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 Pumps must be able to rotate through the duty cycle so that the lead 
pump changes with ever cycle. 

 Pumps must be capable of being run in reverse for unclogging/de-
ragging purposes. 

(vii) Replacement of all existing suction and discharge process piping inside the 
Station, including all valves and fittings. 

(viii) Provision for new wall piece section of pipe with flanged end on the south 
forcemain in Station (to be consistent with the existing flanged wall piece 
connection on the north forcemain). 

(ix) Shall include design for forcemain by-pass pumping connections, complete with 
MH assembly(s). 

(x) Development of temporary by-pass pumping specifications. 

(xi) Provide to design a system for 24VDC flowmeter(s) installation within the layout 
of the Station piping. 

(xii) Provision to remove existing isolation valves and operators in the wet well of 
the Station and replace with new. 

(xiii) Relocation of water meter and backflow prevention device to the main floor 
elevation. 

(xiv) Provide for new installation of sump pump in the pump room of the Station. 

(xv) Shall include development of new hydraulic system curve for Station and shall 
provide recommendation for proper pump impeller size (based on pumping unit 
specifications) and pipe diameter size to provide maximum pumping efficiency. 

(xvi) All building codes to be satisfied. 

(d) Mechanical Engineering– HVAC System 

(i) Review existing HVAC system and make recommendations for new system 
that should incorporate six (6) continuous Air Changes per Hour (ACH) of 
seasonally heated ventilation. 

(ii) Review Station heat loading for possible Air Conditioning requirements. 

(iii) The HVAC system should incorporate 75% recirculated air when unoccupied 
and electric heat is favoured over gas by the Department. 

(iv) Propose and design the means to determine Station occupancy, such as 
consideration to integrate ventilation system with facility light switches. 

(v) Determine the new HVAC system will adequately fit in the layout of the existing 
Station building structure. 

(vi) Provide supplied air to the lower levels of the Station and install ducting and 
relief dampers as required. 

(vii) Install dampers with electric actuators on the outdoor air, return and exhaust 
ducts. 

(viii) Provide a P&ID diagram of the proposed ventilation system and associated 
controls for the existing building.  Airflow requirements for each room in the 
Station must be included. 

(ix) All building code requirements to be satisfied. 

(e) Electrical and Instrumentation Engineering 

(i) Review existing service entrance to receive power supply from Manitoba Hydro 
and recommend required upgrades including renewing service 
conduit/overheads to the Station. 

(ii) Review and provide analysis on historical pump start frequency data (supplied 
by the Department) to confirm the expected number of pump starts within 
various dry and wet weather flow conditions to determine if station operation 
meets expected requirements. 

(iii) Provide a load assessment for the Wastewater Pumping Station to determine 
the suitability of the existing common power supply. 
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(iv) Review the condition of the Customer Service Termination Equipment (CSTE) 
and advise regarding replacement. 

(v) Determine if existing transfer switch for the standby natural gas engine is still fit 
for purpose. 

(vi) Provide design for the 3 ph/600 volt/60 Hz electrical distribution: 

 Propose and design the style of electrical distribution – Motor Control 
Centre (MCC), panelboard, etc. 

 Include provision for the following: 

1) main breaker,  

2) digital power metering, 

3) pump motor starters complete with soft starts or VFD’s (Note:  a 
hard start of the pump motors must be able in the event a soft 
start or VFD unit fails), 

4) design power factor correction, 

5) provide starter for the 3 phase ventilation fan, 

6) provide a breaker for the 3 phase unit heater(s), 

7) provide a breaker for the 120/240V or 120/208V transformer, 

8) Provide for the installation of a Transient Voltage Surge 
Supressor (TVSS), 

9) provide spare space for future expansion, 

(vii) Advise regarding replacement of the existing 120/240V transformer and 
panelboard. 

(viii) Provide for replacement of the entire station 120/240V wiring, including all 
lighting. Receptacles and conduits. 

(ix) Replace the existing RTU panel with new PLC panel and in line with 
Department Standards. Redundant communication to Operation’s SCADA 
system DNP3 communication protocol. 

(x) Provide for 24VDC power for future flowmeter(s) installation. 

(xi) Identify the electrical classification of all areas of the wastewater pumping 
station, taking into account the proposed ventilation design and currently 
accepted standards for wastewater facilities. 

(xii) Provide a design basis for the following electrical work, including: 

 General and Environmental requirements, 

 Power Factor Correction, 

 Grounding, 

 600V distribution, 

 Motor Starters/VFD’s, 

 Transformers, 

 Panelboards, 

 Uninterruptible Power Supplies, minimum six (6) hour duration, 

 Lighting, 

 Receptacles, 

 Cables and Wiring, 

 Identification of Specific Implementation Requirements. 

 Provision for 24VDC panel, 

 All Electrical and Instrumentation designs must satisfy the criteria of 
installing three identical pump and motor units inside the Station. 

 Electrical and Instrumentation work the installation of flow metering 
device(s) with remote monitor. 



The City of Winnipeg Scope of Service 
RFP No. 1318-2019  Page 6 of 10 
 
Template Version: SrC120190115 - Consulting Services RFP 

 

 Electrical and Instrumentation work for new Displaced Pressure Cell or 
Level Sensor for Station level control. 

 Provide redundant level control sensor in the event the primary pump 
control fails. Complete with isolation valves, flushing means, and 
selectable from the PLC panel. 

(xiii) Provision of Station Arc Flash study: 

 Arc Flash study to be completed using SKM software.  SKM library files 
and single line drawings to be submitted to the City. 

 Arc flash energies to be kept as low as reasonable attainable. 

 Provide arc flash labels for all electrical equipment based upon the Arc 
Flash study, revised to as-constructed. Arc Flash labels are to be 
consistent with City Standards and are to be submitted to the City for 
review before printing. 

(xiv) All electrical code requirements to be satisfied. 

(xv) Provide provision to install digital metering inside the Station, alternately this 
could be installed inside a new CSTE enclosure; however the new enclosure 
would require heating in this application. 

(xvi) Identify the requirements for including a new battery based emergency lighting 
system for the Station’s interior. 

(xvii) Model the proposed changes to identify approximate arc flash energy levels 
and ensure that the design provides for Category 2, or lower, arc flash energies 
within the Station. 

(xviii) Provide recommendations regarding the proposed facility wiring type (Teck 
cable, Aluminum conduit or PVC conduit. 

(xix) Investigate the existing grounding and identify upgrades as required to meet 
code requirements and good practice. 

(xx) Provision for a portable generator connection on the exterior of the Station 
building.  

(xxi) In addition to the final design, the deliverables will include: 

 Single Line Diagram with preliminary arc flash values, 

 Plan layout drawings of electrical distribution within the existing building.  
Include major automation control panels ensure that HVAC equipment 
interfaces are accommodated. 

(f) Automation Engineering 

(i) Review the existing automation system including pump controls and make 
design recommendations consistent with recent City of Winnipeg Wastewater 
Pumping Station upgrades. 

(ii) Provide for installation of a Flowmeters, ideally one for each pump, to totalize 
all Station discharge and make recommendations regarding the type and 
configuration of the flowmeters. 

(iii) Make recommendations regarding all the I/O to be utilized. 

(iv) Design new level controller for pump run operations such as a Displaced 
Pressure (DP) cell that come with an isolation valve, calibration port and sight 
glass with drain: 

o Any sensors in the lower level will require a visual reference for 
maintenance purposes. 

o Identify and include in the design the required programmable pump 
controls to allow for level transmitter redundancy. 

(v) Allow for the reuse of the existing DP cell system location for redundant back-
up Station level control, however the DP cell components should be renewed. 

(vi) Review existing Remote Terminal Unit (RTU) panel and provide 
recommendations for required upgrades to sufficiently run the Station functions. 

(vii) HVAC shall have its own controller system. 
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(viii) Provision to include all RTU/PLC programming and communication, set up 
DNP mapping and establish communication with SCADA. 

(ix) Provide control narrative for the contractor to program the PLC and set up 
communication.  The Consultant will be responsible for this and will need to 
submit to the Department during the design review process. 

(x) Provide cleaning cycle function or auto de-ragging options of the pumps 
programmed into the PLC logic so that the pumps can run in reverse mode and 
be capable to run remote from the SCADA Operations Centre.  

(xi) Provide pumping strategy control narrative that considers reducing clogging 
and ragging of the pumps.  

(xii) Provide the SCADA Operations Centre the ability to remotely select pump run 
and cycling options. 

(xiii) Provide recommendations for the type and location of a new room temperature 
transmitter. 

(xiv) Provision for a local Human Machine Interface (HMI). 

(xv) Provide details regarding the type and configuration of the ventilation controls.  
At this time, it is anticipated that the ventilation controls will be integrated with 
the pump controls. 

(xvi) Provide in the design for 600 Volt and 120 Volt power fail monitoring inputs. 

(xvii) Prepare P&ID drawings, following City of Winnipeg standards showing the 
process and instrumentation for all process, HVAC and miscellaneous services. 

(xviii) Identify and propose other instrumentation as required.  Coordinate with the 
Department regarding RTU and associated control instrumentation. 

(g) Civil and Municipal Engineering 

(i) Provide design for new MH assembly on Station property to permanently house 
the temporary by-pass connections on the existing forcemains. 

(ii) Provision to replace Station water supply line, if required. 

(iii) Provision for new concrete access approach from Westwood Drive for service 
vehicles. 

(iv) Repairs to existing paved surfaces around the Station property, if required. 

(h) Cost Estimate 

(i) Provide an AACE Class 4 cost estimate for the proposed work. 

E1.2 Construction Drawings 

(a) All drawings are to be drawn in accordance with The City of Winnipeg Manual for 
Production of Construction Drawings and Departmental requirements. 

(b) Construction Drawings are to be prepared by the Consultant and will be included in the Bid 
Opportunity Documents. Provide digital PDF’s of the Construction Drawings to be posted 
on the City of Winnipeg web site for the bidding period. 

(c) The Department’s contact person will provide drawing numbers for the construction 
drawings prepared by the Consultant. 

E2. CONTRACT ADMINISTRATION SERVICES 

E2.1 Non-Resident Services 

(a) Personnel with demonstrated experience in the design and contract administration of the 
mechanical, electrical, structural, and civil components of the Works are to be assigned to 
this project. 

(b) Consultation with and advice to the Department during the course of construction. 

(c) Coordinate and conduct a pre-construction meeting with all other relevant parties in 
attendance and provide minutes of meeting to all in attendance and those to be copied. 
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(d) Review and acceptance of shop drawings and manufacturers’ drawings supplied by the 
Contactor or supplier to ensure to the Department that the shop drawings are in 
conformance to the contract Drawings and Specifications, without relieving the Contractor 
of his contractual and legal obligations in respect thereof. 

(e) Review and report to the Department upon laboratory, shop and other tests conducted 
upon materials and /or equipment placed or installed by the Contractor to ensure to the 
Department conformance to the contract Drawings and Specifications, without relieving the 
Contractor of his contractual and legal obligations in respect thereof. 

(f) Review and acceptance of O&M manual submissions. 

(g) Acceptance of alternate materials and methods, subject to prior acceptance by the 
Department, without relieving the Contractor of his contractual and legal obligations in 
respect thereof. 

(h) Submit monthly contract progress estimates to be processed in a timely fashion in 
accordance with the General Conditions of the City of Winnipeg Standard Construction 
Specifications. 

(i) Provide a detailed monthly “Cost to Complete” report. This report is to include the actual 
costs to date, plus projected costs to complete the project including allowances for any 
unforeseen cost with explanation and justification. The report shall identify any expected 
budget overruns or surpluses. 

(j) Furnish copies to the Department of all significant correspondence relating directly or 
indirectly to the project by parties external to the Consultant’s Contract Administrator 
(Contract Administrator). 

(k) Submit to the Department, prior to construction, a report documenting written and 
photographic records of, and assessments of the physical condition of adjacent buildings, 
facilities, surface conditions and other infrastructure sufficient to equip the Contract 
Administrator to provide valid evidence and relevant testimony in settlement of any claim 
involving the City by any court of law or by any other party thereto arising from the project. 

(l) Consultant billings are to indicate the fee breakdown for the submitted invoice as well as 
the total fees to date. 

(m) Billings are to be adjusted to indicate the 2% of the actual construction value holdback until 
as-constructed drawings have been submitted. Invoices submitted without this breakdown 
will be returned. 

(n) Approved allowable disbursements and laboratory testing costs are to be shown as 
separate sub-totals from the fee charges. 

E2.2 Resident Services 

(a) Personnel with demonstrated experience in the design and contract administration of the 
mechanical, electrical, structural, and civil components the Works are to be assigned to 
this project. 

(b) Ensure that Quality Assurance/Quality Control (Qa/Qc) is undertaken to Building Code 
requirements and Departmental standards. 

(c) Arrange for regular job meetings at the worksite or near the worksite throughout the 
duration of the contract work. The meetings are to be attended by the Contract 
Administrator or his/her designate as well as the on-site Inspector, the Contractor and the 
Department’s contact person. 

(d) Minutes of all site meetings shall be recorded and distributed to all in attendance and the 
copy list. 

(e) Without relieving the Contractor of his contractual and legal obligations in respect thereof, 
conduct detailed inspection of construction sufficient to ensure that the Work carried out by 
the Contractor is in conformance with the Drawings and Specifications. 

(f) Co-ordination and staging of other works by third parties on the site including, but not 
limited to, Hydro, Gas, Communications and other City forces. 
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(g) Reports are to be promptly made the Department’s contact person regarding unusual or 
changed site conditions which may or will result in extra work to the project. 

(h) All extra work to the project must be reviewed and approved by the Department’s contact 
person prior to approval being given to the Contractor to undertake the Work. 

(i) Extra work to the project shall not exceed 20% of the awarded contract amount to a 
maximum of $250,000.00. The Contract Administrator will be responsible to project final 
construction costs throughout the duration of the project to ensure the project remains with 
the budget allowance. 

(j) Keep a continuous and accurate record of working days and days lost due to inclement 
weather or other unforeseen circumstances during the course of construction. 

(k) In conjunction with the Department, provision of advance notice to adjacent residents and 
businesses who will have public services and/or access disruptions during construction. 

(l) Enforcement of contractor conformance with the City of Winnipeg Manual of Temporary 
Traffic Control in Work Areas on City streets in compliance with expected standards of 
safety for motorists and pedestrians, without relieving the Contractor of his contractual and 
legal obligations in respect thereof. 

(m) Acting in the interest of the Department, provide responsible, sensitive and prompt reaction 
to the reasonable requests and complaints of citizens regarding the conduct of the project. 

(n) Arranging for and carrying out testing of materials to ensure conformance with the 
Drawings and Specifications, without relieving the Contractor of his contractual and legal 
obligations in respect thereof. 

E2.3 Final Inspections and Project Acceptance 

(a) As coordinated with the Department’s contact person and the Contractor, provide 
inspection of the completed Works to establish the project milestones of Substantial 
Performance, Total Performance, and Final Acceptance of the completed project. 

(b) Complete and submit record drawings of the completed mechanical, electrical, structural, 
and civil works to the Department contact for review within two (2) months of the date of 
Substantial Performance of the Work. 

(c) Coordinate with the Installation Contractor and Equipment Supplier for all required site 
testing and commissioning services. 

(d) Coordinate with the Installation Contractor and Equipment Supplier to provide a minimum 
of four (4) on-site training sessions to provide instruction to City staff on the safe operation 
of all new equipment including recommended maintenance tasks and schedules. 

(e) Coordinate with the Installation Contractor and Equipment Supplier to provide five (5) full 
sets of all Operation & Maintenance manuals to the City for all newly installed equipment 
and devices. 

E2.4 Record Drawings 

(a) The preliminary record drawing submission is to consist of a drawing transmittal letter to 
the Department’s Supervisor of Drafting & Graphic Services, copied to the Department’s 
contact person, and along with one (1) complete set of full-size (A1) drawings prints for the 
Works 

(b) Record drawings are to include all construction details and materials of the competed 
works, including the following: 

(i) All construction details, 

(ii) Complete materials list for each individual component installed, 

(iii) Date of installation of Works (Substantial Performance), 

(iv) Installation Contractor. 

(c) The reviewed record drawings will be returned with comments (if any) for completion. Once 
all revisions have been made, submit one (1) complete set of full size (A1) drawing mylars 
for the Works, complete with the preliminary prints with comments, and the digital file for 
each as-constructed drawing to the Department’s Supervisor of Drafting & Graphic 
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Services. The digital drawing file must have the Water and Waste Department drawing 
number assigned to that drawing. 

 
 
 



 

 

APPENDIX A – WESTWOOD WASTEWATER PUMPING STATION HISTORICAL RECORD 
DRAWINGS 

 DRAWINGS: 

o 1318-2019 Drawing 92-FS-Q-5  

o 1318-2019 Drawing 92-FS-Q-5  

o 1318-2019 Drawing 1107  

o 1318-2019 Drawing 1108-0  

o 1318-2019 Drawing 1108-1  

o 1318-2019 Drawing 1109  

o 1318-2019 Drawing 1110-0 

o 1318-2019 Drawing 1110-1  

o 1318-2019 Drawing 1111-0  

o 1318-2019 Drawing 1111-1  

o 1318-2019 Drawing 1112  

o 1318-2019 Drawing 1113  

o 1318-2019 Drawing 1113-A 

o 1318-2019 Drawing 1113-B  

o 1318-2019 Drawing 1347  

o 1318-2019 Drawing 1348  

o 1318-2019 Drawing 1349  

o 1318-2019 Drawing 1350  

o 1318-2019 Drawing 1415  

o 1318-2019 Drawing 1461  

o 1318-2019 Drawing 1462  

o 1318-2019 Drawing 1463  

o 1318-2019 Drawing 1464  

o 1318-2019 Drawing 1465  

o 1318-2019 Drawing 2114  

o 1318-2019 Drawing 2115  

o 1318-2019 Drawing 2116  

o 1318-2019 Drawing 4409  

o 1318-2019 Drawing 4589  

o 1318-2019 Drawing 6235  

o 1318-2019 Drawing 6249  
  



 

 

APPENDIX B – WESTWOOD WASTEWATER PUMPING STATION HOIST DEVICES AND LIFTING 
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