



305-2019 ADDENDUM 1

2019 THIN BITUMINOUS OVERLAY (TBO) PROGRAM - VARIOUS LOCATIONS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: April 15, 2019
BY: Cory Humbert
TELEPHONE NO. 204 226-2303

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

- Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, **April 23, 2019**.
- Add: B18.5 The Work will be contingent upon Council approval of the specified TBO locations. If the TBO locations do not get approved by Council, the City will have no obligation to award all or any portion of the Contract.

PART D – SUPPLEMENTAL CONDITIONS

- Add: D2.3 The City currently has not approved TBO locations, but is anticipating receiving approval of the locations by May 2, 2019. The Work is contingent upon Council approving these locations.
- Add: D2.3.1 If approval of locations is not received, the City shall have the right to not award all or any portion of the Work.
- Add: D14.5 The Contractor shall not commence the Work as described in D2 and identified in Form B: Prices, unless Council approves the TBO locations for the Work and he/she is in receipt of a letter of intent from the Award Authority authorizing the commencement of the Work.
- Revise: D18.1 to read: The Contractor shall achieve critical stages of the Work in accordance with the following requirements:
 - a) Sunny Hills Road shall commence after July 1, 2019 and be completed by August 30, 2019;
 - b) Stradford Street shall commence after July 1, 2019 and be completed by August 30, 2019;
 - c) Pately Crescent shall commence after July 1, 2019 and be completed by August 30, 2019.