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DEFINITION OF PROFESSIONAL CONSULTANT SERVICES – 
ENGINEERING 

1. DEFINITIONS 

1.1 “Consulting Engineer” means the Professional Engineer or Professional Engineering 
firm engaged by the City to perform Consulting Engineering Services as described 
herein and within the Scope of Services of a Contract. The “Consulting Engineer” will 
hold and maintain, for the duration of the Project, a Certificate of Authorization from the 
Association of Professional Engineers and Geoscientists of Manitoba in the “Practicing 
Entity” category. 

1.2  “Professional Engineer” means an individual engineer registered to practice in the 
Province of Manitoba by the Association of Professional Engineers and Geoscientists of 
Manitoba (APEGM), as required by the Engineering and Geoscientific Professions Act 
of the Province of Manitoba and the by-laws of the Association of Professional 
Engineers and Geoscientists of the Province of Manitoba. 

1.3 “Professional Engineering” means the practice of professional engineering in the 
Province of Manitoba, as governed by the Engineering and Geoscientific Professions 
Act of the Province of Manitoba and the by-laws of the Association of Professional 
Engineers and Geoscientists of the Province of Manitoba (APEGM). 

1.4 “Seal” means the impression of the stamp issued by APEGM to registered Professional 
Engineers, plus the signature of the registered Professional Engineer, plus the date the 
signature was applied.  

2. INTRODUCTION 

2.1 Further to the General Conditions for Consultant Services, it is the intent of this 
Appendix to clarify the City’s specific requirements of the consulting services of 
Professional Engineers; to more fully identify the services to be rendered by Consulting 
Engineers to the City and to other parties on behalf of the City; and to provide a more 
clearly determined basis of obligation in respect thereof by Consulting Engineers to the 
City and to third parties in the provision of such services. 

3. GENERAL REQUIREMENTS OF PROFESSIONAL ENGINEERS 

3.1 All services described herein shall be performed in the City of Winnipeg, unless 
otherwise authorized in writing by the Project Manager, and under the direct supervision 
of a Professional Engineer registered in the Province of Manitoba.  

3.2 All drawings, reports, recommendations and other documents originating therefrom 
involving the practice of Professional Engineering shall bear the Seal of a Professional 
Engineer.  

3.3 Reports and documents not involving the practice of Professional Engineering, such as 
letters of information, minutes of meetings, construction progress reports, may be 
originated and signed by other responsible personnel engaged by the Consulting 
Engineer and accepted by the Project Manager. Progress estimates, completion 
certificates and other reports related to the technical aspects of a Project, must be 
endorsed by the Consulting Engineer in a manner acceptable to the Project Manager. 

3.4 None of the services, tasks, actions or requirements described herein, nor any verbal 
instruction from the Project Manager, are intended to relieve the construction contractor 
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of his contractual and/or other legal obligations in respect thereof, unless specifically 
indicated, in writing, by the Project Manager.  

4. PROFESSIONAL ENGINEERING SERVICES – ADVISORY SERVICES 

4.1 Advisory services have been referred to by the City of Winnipeg as “Type 1 Services” 

4.2 Advisory services are normally not associated with or followed by preliminary design 
and/or design services. 

4.3 Advisory services include, but are not limited to: 
(a) Expert Testimony; 
(b) Appraisals; 
(c) Valuations; 
(d) Rate structure and tariff studies; 
(e) Management services other than construction management; 
(f) Feasibility studies; 
(g) Planning studies; 
(h) Surveying and mapping; 
(i) Geotechnical investigations; 
(j) Hydrological investigations; 
(k) Safety audits; 
(l) Value engineering audits; 
(m) Inspection, testing, research, studies, or reports concerning the collection, 

analysis, evaluation; and 
(n) Interpretation of data and information leading to conclusions and recommendations 

based upon specialized engineering experience and knowledge. 

5. PROFESSIONAL ENGINEERING SERVICES – PRELIMINARY DESIGN  

5.1 Preliminary Design services have been referred to by the City of Winnipeg as “Type 2 
Services” 

5.2 Engineering services for preliminary design normally precede the detailed design of a 
Project. 

5.3 Preliminary design services include, but are not limited to: 
(a) Preliminary engineering studies; 
(b) Engineering investigations; 
(c) Surface and subsurface site explorations, measurements, investigations, and 

surveys; 
(d) Operational studies including drainage studies, traffic studies, and noise 

attenuation; 
(e) Functional planning; 
(f) Formal and/or informal consultations with stakeholders and/or the general public  
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(g) Physical, economical (capital and operating) and environmental studies including 
evaluation, comparison, and recommendation regarding alternative preliminary 
designs; 

(h) Special applications to public agencies for necessary authorizations, preparation 
and submission of reports and drawings thereto and appearance before same in 
support of the application; 

(i) Identification of the necessary authorizations from regulatory authorities and/or 
public agencies and determination of any related impacts and/or risks to the 
Project; 

(j) Coordination with all the utilities including (but not limited to) hydro, telephone, gas, 
telecoms, fibre optics, traffic signals and other City or developer works with respect 
to location, relocation, construction and/or reconstruction; 

(k) Preparation and submission of a report and appropriate drawings to the Project 
Manager, fully documenting data gathered, explaining adequately the assessment 
made, stating with clarity the resulting conclusions, and containing all 
recommendations which are relevant to this stage of Project implementation. 

6. PROFESSIONAL ENGINEERING SERVICES – DETAILED DESIGN  

6.1 Detailed Design services have been referred to by the City of Winnipeg as “Type 3 
Services” 

6.2 Engineering services for detailed design normally involve preparation of detailed 
designs, construction contract specifications and drawings, analysis of bids and 
recommendations regarding construction contract award. 

6.3 Detailed design services include, but are not limited to: 
(a) Addressing alternative methods of accommodating; relocating; avoiding, and/or 

protecting utilities and railways; proposing alternative methods of solution, 
reviewing same with the appropriate regulatory approval agencies and 
stakeholders; 

(b) Application to public agencies for necessary authorizations, preparation and 
submission of reports and drawings thereto, and appearance before same in 
support of the application; 

(c) Formal and/or informal consultations with stakeholders and/or the general public; 
(d) Preparation and submission of detailed engineering calculations, drawings, and 

criteria employed in the design(s), securing review of and acceptance by the 
Project Manager; 

(e) Submission of engineering drawings and plans for circulation through the 
Underground Structures process; 

(f) Preparation of detailed engineering drawings, specifications and bid opportunity 
documents consistent with the standards and guidelines of the City, securing 
review of and acceptance by the Project Manager; 

(g) Preparation and provision to the Project Manager in written form, a fully detailed 
formal construction contract estimate; 

(h) Provision of appropriate response to bidders and advice to the Project Manager 
during the bid opportunity advertising period and, subject to acceptance by the 
Project Manager, issuing addenda to the bid opportunity documents; 
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(i) Submission of a review, analysis, comparison, tabulation, calculation, and 
evaluation of the bids received, to the Project Manager, including a 
recommendation for construction contract award; 

(j) Arranging and attending a pre-award meeting with the recommended construction 
contractor, the Consulting Engineer and the Project Manager; 

(k) Preparation of a report including revised contract estimate, identifying and 
explaining variations from the earlier formal estimate. 

7. PROFESSIONAL ENGINEERING SERVICES – CONTRACT ADMINISTRATION  

7.1 Contract Administration services have been referred to by the City of Winnipeg as 
“Type 4 Services” 

7.2 Engineering services for Contract Administration are associated with the construction of 
a Project and include the office and field services required to ensure the execution of 
the Project in accordance with the intent of the City and in conformance with the 
particulars of the drawings and specifications. 

7.3 Engineering services for Contract Administration can be generally divided into NON-
RESIDENT and RESIDENT services. 

7.4 NON-RESIDENT Contract Administration services include but are not limited to: 
(a) Consultation with and advice to the Project Manager during the course of 

construction; 
(b) Review and acceptance of shop drawings and other submissions supplied by the 

construction contractor or supplier to ensure conformance with the drawings and 
specifications; 

(c) Review and report to the Project Manager upon laboratory, shop and other tests 
conducted upon materials and/or equipment placed or installed by the construction 
contractor to ensure conformance with the drawings and specifications; 

(d) Acceptance of and/or recommendations for alternate materials and methods, 
subject to the approval of the Project Manager; 

(e) Provision to the Project Manager of a complete, current monthly Project status 
report; 

(f) Provision to the Project Manager a current update of revised construction contract-
end cost estimate on a monthly basis, or more frequently if necessary, with 
explanation and justification of any significant variation from the preceding 
construction contract-end cost projection; 

(g) Definition and justification of any changes to the construction contract for review by 
the Project Manager; 

(h) Supplying the Project Manager with a copy of all significant correspondence 
relating directly or indirectly to the Project, originating from or distributed to, parties 
external to the Consulting Engineer, immediately following receipt or dispatch; 

(i) Provision of adequate and timely direction of field personnel by senior officers of 
the Consulting Engineer; 

(j) Establishment prior to construction and submission to the Project Manager of 
written and photographic records of, and assessment of the physical condition of 
the project site and the properties, buildings, facilities, and structures adjacent to 
the project site sufficient to equip the Consulting Engineer to provide valid 
evidence and relevant testimony in settlement of any claim involving the City by 
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any court of law, or by any other party for damages thereto arising from the 
Project; 

(k) Arranging and attending pre-construction meetings and on-site or off-site review 
meetings, including representatives of the construction contractor, the Project 
Manager, and other technical stakeholders as applicable; 

(l) The preparation and submission of: 
(i) a detailed design notes package including items such as structural, 

geotechnical, hydraulic and heating, air-conditioning and ventilation design 
calculations; mechanical and electrical design calculations related to 
process equipment and building services; process design calculations; and 
instrumentation and process control design calculations; 

(ii) approved related shop drawings and equipment process manuals all within 
one (1) month of completion of each separate installation construction 
contract required to complete the works. 

7.5 RESIDENT Contract Administration services include but are not limited to: 
(a) Provision of qualified resident personnel – acceptable to the Project Manager – 

present at the Project site to carry out the services as specified below: 
(i) inspection of all pipe prior to installation; 
(ii) inspection and acceptance of excavation for, and full time inspection at the 

time of bedding placement, pipe laying and backfilling in respect of 
installation of watermains, land drainage sewers, and wastewater sewers; 

(iii) inspection of installation of all connections to watermains, sewers, 
manholes, valves, hydrants or house services, and excavation and/or 
exposing of all underground services, structures, or facilities; 

(iv) inspection of all excavations to determine soil adequacy prior to installation 
of base and subbase courses for sidewalks, public back lanes, and street 
pavements; 

(b) Further to 7.5(a), full time inspection will require assignment of qualified resident 
personnel – acceptable to the Project Manager –  to each specific location when 
the referenced work is being undertaken by the construction contractor: 
(i) full time inspection and/or testing of watermains and sewers; 
(ii) full-time inspection during pavement placement; during finishing of public 

sidewalks and public lanes and/or street pavements 
(iii) full-time inspection during construction of bridge infrastructure and other 

structural works. 
(c) Conduct detailed inspection of construction sufficient to ensure that the 

construction carried out by the construction contractor conforms to the drawings 
and specifications; 

(d) Co-ordination and staging of all other works on the Project site including traffic 
signal installations, hydro, telephone, and gas utility work, railway work forces 
and/or other City or developer work; 

(e) With approval of the Project Manager, provision of notice to adjacent residents and 
businesses of those stages of construction of the Project that will interrupt public 
services or access thereto, sufficiently in advance of same to permit preparation 
therefore; 

(f) Enforcement of construction contractor conformance with the City of Winnipeg 
Manual of Temporary Traffic Control in Work Areas on City Streets and with 
reasonable standards of safety for motorists and pedestrians; 
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(g) Provision of reference line and elevation to the construction contractor and 
checking upon the construction contractor's adherence thereto; 

(h) Representation of the City to the local residents and businesses and other 
inquiries in a professional manner, with responsible and prompt reaction to 
requests, minimizing impact and/or disruption of the Project to the extent possible; 

(i) Arranging for and carrying out of testing of materials utilized by the construction 
contractor to ensure conformance with the drawings and specifications; 

(j) Measurement, calculation, preparation, certification, and prompt submission of 
progress estimates to the Project Manager for payment to the construction 
contractor for construction performed in accordance with the drawings and 
specifications; 

(k) Arrange, attend and prepare and distribute records of and minutes for, regularly 
held on-site or offsite Project review meetings including representatives of the 
construction contractor and the City; 

(l) Promptly report any significant and unusual circumstances to the Project Manager; 
(m) Promptly arrange for and conduct a detailed final inspection of the Project with the 

construction contractor and the Project Manager prior to commencement of the 
period of contractor warranty specified in the construction contract for the Project, 
and providing to the Project Manager in written form an appropriate 
recommendation for commencement of the warranty period for the constructed or 
partially constructed Project; 

(n) Act as Payment Certifier and administer all construction contracts as required 
under the Builder's Liens Act of Manitoba; 

(o) Keep a continuous record of working days and days lost due to inclement weather 
during the course of construction contract works; 

8. PROFESSIONAL ENGINEERING SERVICES – POST CONSTRUCTION SERVICES 

8.1 Engineering Services in the post-construction phase of a Project are associated with 
the completion and close-out of the Project and generally considered part of Contract 
Administration (Type 4) Services. 

8.2 The Consulting Engineer is required to provide post-construction services including but 
not limited to: 
(a) Preparation of a Certificate of Substantial Performance in the standard City of 

Winnipeg format  
(b) Preparation of a Certificate of Total Performance in the standard City of Winnipeg 

format  
(c) Provision of inspection services during the warranty period of the construction 

contract; 
(d) Provision of inspection services (as per 7.5(a)) for maintenance (paid) items within 

the warranty period of the construction contract; 
(e) Coordination of a detailed inspection of the Project with the construction contractor 

and the Project Manager prior to the end of the period of construction contract 
warranty specified in the construction contract for the Project; 

(f) Prompt resolution of:  
(i) deficiencies in design 
(ii) outstanding construction contract warranty issues 
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(g) Submission of a final construction report within three (3) months of the Substantial 
Performance date of the construction contract, including final or projected final 
construction contract costs;  

(h) Provision of record drawings, within three (3) months of Substantial Performance 
date; 

(i) Preparation of a Certificate of Acceptance in the standard City of Winnipeg format. 

9. PROFESSIONAL ENGINEERING SERVICES – ADDITIONAL SERVICES 

9.1 Additional Services have been referred to by the City of Winnipeg as “Type 5 Services” 

9.2 Additional services are Consulting Engineering services that fall outside those 
described above and may or may not be associated with a construction project, but are 
not in place of or in substitution for those services elsewhere specified in the Definition 
of Professional Consultant Services – Engineering, with respect to other types or 
categories of Services. 

9.3 Engineering Services called Additional Services include but are not limited to: 
(a) Revision of completed, or substantially completed, drawings and/or specifications 

that were in conformance with the original intent of the City or had been accepted 
by the Project Manager; 

(b) Preparation of operating manuals and/or training of operating personnel; 
(c) Start-up and/or operation of operating plants; 
(d) Procurement of materials and equipment for the City; 
(e) Preparation for and appearance in litigation on behalf of the City; 
(f) Preparation of environmental studies and reports and presentation thereof in public 

hearings; 
(g) Preparation and submission to the Project Manager, final quantities and 

dimensional measurements which the City requires for assessment of Local 
Improvement Levies within one (1) month of Project completion. 
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