



424-2020 ADDENDUM 1

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR NAIRN AVENUE OVERPASS DECK REHABILITATION

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: July 17, 2020
BY: Mohamed Mady, Ph.D., P.Eng.
TELEPHONE NO. 204 986-4046

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D5.3 to read:

Note the critical stage in D13.1(a). It is desired that the construction work occurs during the months of July and August, **2021** to minimize disruption to the adjacent community institutions. Award of a construction contract is desired by April 12, 2021 to leave time for submittal reviews and lead time on fabricated components, if necessary.