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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D18.1 to read: The Contractor shall achieve Substantial Performance by November 13, 2020.  

 

 

Corporate Finance Department 

Materials Management Division 

 

606-2020 ADDENDUM 1  

PEMBINA HIGHWAY AND BISHOP GRANDIN BOULEVARD 
INTERCHANGE SOUTHWEST CORNER SLOPE STABILIZATION   

 ISSUED: September 18, 2020  
BY: Michael Van Helden 

URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 

TELEPHONE NO.  204-975-9433 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: A20160708 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive. 

 

  


