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PART D – SUPPLEMENTAL CONDITIONS 

 

Revise:  D14.3 to read:  The Contractor shall not commence the Work on the Site before June 20, 2022.  

Revise: D20.1 to read: The Contractor shall achieve Substantial Performance within eighty (80) consecutive 
Working Days of the commencement of the Work as specified in D14.  

Revise: D21.1 to read: The Contractor shall achieve Total Performance within eighty-five (85) consecutive 
Working Days of the commencement of the Work as specified in D14.  
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URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 259 1538 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2021-03-05 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 

 

  


