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15 March, 2022 

Charlie Ulloa, M.A.Sc., E.I.T. 

AECOM‐ Water Group, Canada 

99 Commerce Drive, Winnipeg, MB R3P 0Y7 
 

Reference:  Quotation QS‐1601‐34 Upgrades at Winnipeg Deacon WTP  Rev 5     

De Nora UV Technologies project US‐03056.WINN 

 

Dear Mr. Ulloa: 

 

We have revised our Revision 4 proposal of 19‐April‐2021 to address cost escalation over the past year and allign the 

package with  the drawings  that were submitted,  include components  that were added  (surge supressors, ethernet 

switches, DC Drive boards, reactor top baffles), remove optional equipment (UVT analyzers, etc.) and remove the cost 

associated with the drawings completed separately.   

This  project  consists  of  six  (6)  SENTINEL  48  ‐  9x20kW UV  Reactors  and  has  been  in  operation  since  delivery  and 

commissioning in 2004. 

The proposed scope of work is as follows: 

1. Replace all sensor wells and UV duty sensors to accommodate current filtered water at 95% UVT  vs original 75% 

design.  Design flow remains 140 mld. 

2. Upgrade wipers to 1.25" drive shaft with new wiper plates.  

3. Replace the top reactor baffles to conform wit the 2009 reactor validation. 

3. Upgrade reactor control program to current standard with standard validation vs. custom originally used.  Include 

provisions for Action Spectra Correction Factor (ASCF)  in program 

4. Upgrade PLC and OIT HW.  The quoted PLC hardware is the Modicon M580 series PLC with Ethernet networking.   

Magelis color touch screens are included for the Operator Interface Terminals (OIT). 

 

The SENTINEL power and control panels  in both plants are understood to be  in good condition considering the age.  

Ballasts, saturated cores, and capacitors in the lamp power section have been replaced as required over the service 

years.  Our recommended upgrade path is: 

 No substantial change to power section components (ballasts, saturated cores, capacitors).   

 Upgrade PLC via a one‐for‐one swap in the control section with the new Schneider M580 series PLC.   The other 

non‐PLC components on the control subpanel would not be changed.  The current control section has ample 

space, and this simplifies and reduces field time to change operating UV units over to the new PLC. 

 We have provided estimates for De Nora Water Technologies field technicians to supervise and or check the 

installation and commissioning of the mechanical and electrical components quoted.  Please note that these 
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are estimates only and assume support from Winnipeg Deacon plant staff and the contractor, and ready access 

to equipment. 

 We have included Computational Fluid Dynamic Modeling (CFD) of the installed and validation piping to predict 

the impact of the installed piping on the validation performance.  Originally an on‐site validation was performed 

at the Deacon facility due to the non-conforming piping arrangement. This work will now be performed by 

Carollo Engineers as we no longer have the in‐house capability. 

 

Pricing by function is as follows: 

 

Mechanical 	Updates	to	Qty. 	6	UV 	Reactors	

Description  P/N   Qty     

DRIVE SCREW, 1 1/4" ACME, 48" SN, PART DETAIL  S301746  18 
 

DRIVE SCREW SLEEVE, PART DETAIL  S300445  18 
 

UV SENSOR WINDOW, 13.78 INSERTION, ASSEMBLY DETAIL  S300736  18 
 

UV SENSOR WINDOW, 7.35 INSERTION, ASSEMBLY DETAIL  S300737  36 
 

UV SENSOR (0‐1000 W/m2, 30 DEG) MODIFICATION PART DETAIL  S301640  54 

WIPER PLATE ASSEMBLY, 48" STAGGERED CONFIG., w/o WIPERS  S301554  18 

TOP BAFFLES  S301207  18   

Total $CAD 
   

$224,145 

Notes: 

1. Installation is by others, supervision priced separately. 

2. Separate price below for FOB, Winnipeg, MB. 

3. Quartz wipers are not included in the wiper plate assembly.  

4. Disposal of removed components by others. 
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Control	Updates	to	Qty. 	6 	UV 	Control	Cabinets	

PLC Upgrade ‐ Modicon M580 series w/Magelis OIT.   

Description  P/N   Qty     
DISPLAY, MAGELIS, 12" COLOR, TFT, W/E‐NET, 24VDC  45050158  6 

 
DC DRIVE, 240/120VAC IN, 24/12VDC OUT, 5A  45049675  54 

 
POWER DIST. BLOCK, 1 POLE, ENCLOSED, 600V  45050048  18   

GND LUG, 2‐C (#14‐2/0), 1‐HOLE MOUNT  45049824  6   

E‐NET SWITCH, 6TX‐2FX PORT, 24VDC, ST CONNECT  #N/A  6   

CABLE, PATCH, CAT5e, 3 FT  45049778  12   

SURGE SUPPRESSOR TYPE 3  Plug & Base  #N/A  6   

CABLE, PATCH, CAT5e, 10FT,  45049779  6   

PROCESSOR MODULE, LEVEL 1, DISTRIBUTED  #N/A  6   

POWER SUPPLY MODULE  #N/A  6   

DIGITAL INPUT MODULE, 32‐CH, ISOLATED  #N/A  12   

DIGITAL OUTPUT MODULE, 16‐CH, RELAY  #N/A  12   

ANALOG INPUT MODULE, 8‐CH, ISOLATED  #N/A  18   

ANALOG OUTPUT MODULE, 4‐CH, ISOLATED  #N/A  18   

ETHERNET BACKPLANE, 12 SLOTS, (RACK X80)  #N/A  6   

PREFORMED CORDSET, W/FLYING LEADS ON 1 END  #N/A  12   

REMOVABLE CONNECTION BLOCK, 20‐WAY  #N/A  30   

REMOVABLE CONNECTION BLOCK, 28‐WAY  #N/A  18   

SPD, 40KA, 600VAC DELTA, 3 PH, 3 WIRE, NEMA 4X  #N/A  6   

TB, FUSED, 24V DC, WBFI  45049331  12   

FUSE, 2A, 250V, STYLE AGC  45049324  6   

RELAY, SPDT, 6A, 24V COIL, LED, W/BASE  45049954  12   

1A FUSE AGC STYLE  45049325  6   

Total $CAD 
   

$265,258 

Notes: 

1. Installation is by others, supervision estimated and priced separately. 
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2. Separate price below for FOB, Winnipeg, MB. 

3. Disposal of removed PLC equipment by others. 

 

PLC/OIT	Programming	and	Engineering 	Services	

PLC PROGRAMMING AND ENGINEERING SERVICES       

Description          
1.  Design, program and provide Schneider/Modicon PLC and HMI program for the site 

applications according to the reactor validation.  This includes all updates to current 
De Nora Water Technologies standards with sensor calibration and calculation of the 
action spectrum correction factor (ASCF).   

 2.  Subcontract Carollo Engineering to perform CFD Modeling of validation vs. installed 
piping configuration to show non‐significant impact on performance.    

3.    Provide SCADA Interface Document minimizing changes to the extent possible.      
4.    Three days on site to assist in start‐up and SCADA integration. The SCADA integration 

supplier must be present to assist in testing.   
5.    Update and supply revised Operations and Maintenance manual with modifications: 

‐ Dwg changes 
‐ OIT/HMI screens 
‐ SCADA ID   

6.    Project Management 

Total $CAD  $198,856 
 

Notes: 

1. Schneider/Modicon development software is not included.   

2. Three days of site assistance by software engineer included.  Additional days can be provided at De Nora Water 

Technologies service rates. 

 

Freight	

Description     Qty     

Freight for components quoted ‐ FOB Winnipeg, MB    1   

       $12,060 
3. Note:  Assumes single dedicated load.  Multiple shipments, if required, extra.   
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Field	Installation	and 	Commissioning 	Services	

Field Technical Services       

Description    
 Qty. 
(Days)     

Installation of Mechanical Modifications.    22   
Installation of PLC Upgrade    8   
Start‐up/Commission System Upgrades    6.5   

       $80,702  
Note:  Assumes field work done continuously with maximum 3 trips to the site.  If work is broken 

up, each additional trip would incur 2.5 days travel time.   Time on site can be reduced if work is 

done by others without supervision (after supervision on first one or two reactors). 

 

If any additional field technician services are required, they are currently at a rate of $CDN 2,211 per day inclusive of 

travel and living expenses.  Travel time is billed at daily rate. 

De Nora UV Technologies, LLC and The City of Winnipeg (or assignee) agree that the General Terms and Conditions of 
Sale of Parts and Services (DNWT Aftersales T&C‐English) set forth at http://www.denora.com/products.html shall 
exclusively govern the transactions described or contemplated in this quotation/proposal and any other sales or 
related transaction between the parties herein, and such Terms are expressly incorporated by reference herein and 
to any related agreements between the parties with the exception that all transactions pursuant to this quote will be 
under the laws of the State of Pennsylvania and any legal proceedings related thereto will be held in the State of 
Pennsylvania, and payment will be in Canadian Dollars. 

Any additional or different terms or conditions which may appear in any communication from , including, without 
limitation, in any printed form provided, are hereby expressly objected to and rejected in full and shall not be 
effective or binding in any capacity unless expressly accepted in an authorized writing by De Nora UV Technologies, 
LLC, regardless of, and fully notwithstanding, De Nora UV Technologies, LLC’s supply of any goods and services or the 
execution of any document or acceptance by any person other than an officer or authorized agent of De Nora UV 
Technologies, LLC  
  
In the event that this Proposal  is executed by duly authorized representative and/or signatory then all terms and 
conditions of this Proposal, including but not limited to all matters pertaining to pricing and specification, commercial 
terms as included herein or incorporated by reference are deemed to be accepted.  If purchaser issues a purchase 
order containing any other terms and conditions, such terms shall be of no effect unless expressly agreed to in writing 
by a duly authorized representative of De Nora UV Technologies, LLC.    
  
Notwithstanding any other provision of these Terms or the Seller’s Documentation, unless otherwise expressly stated 
in the Seller’s Documentation, if, at any time during the course of Seller’s performance of the sale of the Products or 
Services, there is an unforeseen and material increase in the price of raw materials, materials, labor, or other costs of 
Seller associated with the Products or Services, Seller shall have the right to reasonably adjust the prices set forth in 
the Seller’s Documentation upon written notice to the Purchaser setting forth the amount of such price adjustment 
and reasonably setting forth the cost changes associated therewith.  
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If you should have any questions, please contact me by email or at  the number  listed below.   We  look  forward  to 
working with you and the City on these important upgrades to the SentinelTM system. 
 

Sincerely, 

 
Keith Bircher		
Global Product Manager UV 
Tel: (416) 358 0986 
keith.bircher@denora.com 

   
De Nora UV Technologies, LLC 

 




