
DRAWING LIST, LEGEND AND GENERAL NOTES
FIGURE 01

X:
\P

ro
j\2

02
1\

21
03

51
00

0-
St

 V
ita

l B
rid

ge
 o

ve
r R

ed
 R

iv
er

 P
D

\0
9.

 C
AD

\0
7 

Sh
ee

ts
\R

oa
ds

\D
et

ai
le

d 
D

es
ig

n\
SI

G
N

AG
E 

AN
D

 S
TA

G
IN

G
 S

H
EE

TS
\2

10
35

10
-S

VB
 D

D
 S

TA
G

IN
G

-0
.d

w
g 

   
  L

as
t S

av
ed

: 1
2/

16
/2

02
2 

11
:4

3 
AM

   
by

  D
La

ne
   

  P
lo

tte
d:

 1
2/

23
/2

02
2 

10
:4

1 
AM

  b
y 

D
av

e 
La

ne

RB-11L

RB-11RRB-25R

RB-25L

TC-2 TC-5R

TC-5L

WD-A17R

 

TC-63

 

TC-15R

TC-15L

RA-2

 

DESIGNATED

ZONE
CONSTRUCTION

MC-1 D

CHANNELIZATION BARREL

TALL CONE (POLY POST)

LEGEND

ROADWORK
TEMPORARY LANE
CLOSED AHEAD
(RIGHT VERSION)

TEMPORARY LANE
CLOSED AHEAD
(LEFT VERSION)

KEEP RIGHT

KEEP LEFT

ROAD REALIGNMENT
(RIGHT VERSION)

ROAD REALIGNMENT
(LEFT VERSION)

DOUBLE ARROW
WITH RIGHT TURN LANE

DESIGNATED
CONSTRUCTION ZONE

ROAD CLOSED

SPEED FINES DOUBLE

SIDEWALK CLOSED

YIELD

NO RIGHT TURN

NO LEFT TURN

ROAD
CLOSED

SPEED
FINES

DOUBLE

MR-179

SIDEWALK
CLOSED

GENERAL NOTES
1. ALL TEMPORARY SIGNAGE AND SIGN PLACEMENT TO BE IN

ACCORDANCE WITH THE LATEST EDITION OF THE MANUAL OF
TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN ONE LANE IN EACH DIRECTION OF TRAFFIC
ON STREET AT ALL TIMES UNLESS APPROVED BY THE CONTRACT
ADMINISTRATOR.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING
ANY CONSTRUCTION VEHICLE INTO OR OUT OF TRAFFIC.

4. CONTRACTOR TO MAINTAIN ACCESS TO ALL SIDE STREETS, PRIVATE
APPROACHES AT ALL TIMES. ANY DISRUPTION TO BE APPROVED BY THE
CONTRACT ADMINISTRATOR AND THE CONTRACTOR IS TO ADVISE THE
OWNER.

5. MAINTAIN BUS STOPS AT CURRENT LOCATIONS. CONTRACTOR IS TO
PROVIDE TEMPORARY BUS PLATFORMS WITH A NON-SLIP SURFACE AND
SMOOTH TRANSITION TO SIDEWALK AS PER FIGURE 19 OF THE MANUAL
OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS AT NO
ADDITIONAL COST TO THE PROJECT, IF REQUIRED.

6. MAINTAIN PEDESTRIAN CROSSINGS AT ALL TIMES.  TEMPORARY RAMPS
TO BE PROVIDED IF CROSSING IS UNDER CONSTRUCTION.

7. POSTED SPEED ON FERMOR AVE = 60 km/hr, DUNKIRK DRIVE = 70 km/hr
AND OSBORNE STREET = 50 km/hr.  CORRESPONDING DISTANCES TO BE
USED FROM THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS.

8. MINIMUM OF 2 WEEKS REQUIRED TO GET APPROVAL OF LANE
CLOSURES BY CITY OF WINNIPEG.

9. PLANS SHOW GENERAL PEDESTRIAN MOVEMENTS.  PEDESTRIAN
ACCESSIBILITY PLANS TO BE SUBMITTED TO CONTRACT
ADMINISTRATOR.

10. CONTRACTOR TO ERECT AND MAINTAIN DESIGNATED CONSTRUCTION
ZONE SIGNAGE AS PER THE MANUAL OF TEMPORARY TRAFFIC CONTROL
ON CITY STREETS INCLUDING DAILY REPORTING ON THE CITY OF
WINNIPEG ONLINE FORM.

11. ALL SIDEWALK CLOSED BARRICADES TO HAVE CONE PLACED IN CENTRE
AS PER FIGURE 25 IN MTTC.
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DRAWING LIST

No. DESCRIPTION

01 DRAWING LIST, LEGEND AND GENERAL NOTES

STAGE 1 - 2023 (JANUARY TO MAY)
BRIDGE WORKS
02 SOUTH OF FERMOR AVE (1 OF 5)
03 FERMOR AVE TO CUNNINGTON AVE (2 OF 5)
04 CUNNINGTON AVE TO ST VITAL BRIDGE (3 OF 5)
05 ST VITAL BRIDGE TO MONTGOMERY AVE (4 OF 5)
06 MONTGOMERY AVE TO ASHLAND AVE (5 OF 5)

No. DESCRIPTION

STAGE 2 - 2023 (MAY TO OCTOBER)
SOUTHBOUND DUNKIRK DR / OSBORNE ST &
WEST ACCESS RD ROADWORKS, BRIDGE WORKS
07 SOUTH OF FERMOR AVE (1 OF 5)
08 FERMOR AVE TO CUNNINGTON AVE (2 OF 5)
09 CUNNINGTON AVE TO ST VITAL BRIDGE (3 OF 5)
10 ST VITAL BRIDGE TO MONTGOMERY AVE (4 OF 5)
11 MONTGOMERY AVE TO BARTLET AVE (5 OF 5)

STAGE 2A - SUMMER 2023
WEST ACCESS RD ROADWORKS
12 WEST ACCESS RD ROADWORKS (1 OF 1)

STAGE 2B - SUMMER 2023
CHURCHILL DR ROADWORKS
13 COCKBURN ST S TO MATCH LINE B (1 OF 2)
14 MATCH LINE B TO OSBORNE ST (2 OF 2)

No. DESCRIPTION

STAGE 3 - 2023 & 2024 (NOVEMBER TO MAY)
BRIDGE WORKS
15 SOUTH OF FERMOR AVE (1 OF 5)
16 FERMOR AVE TO CUNNINGTON AVE (2 OF 5)
17 CUNNINGTON AVE TO ST VITAL BRIDGE (3 OF 5)
18 ST VITAL BRIDGE TO MONTGOMERY AVE (4 OF 5)
19 MONTGOMERY AVE TO ASHLAND AVE (5 OF 5)

No. DESCRIPTION

STAGE 4 - 2024 (MAY TO OCTOBER)
NORTHBOUND DUNKIRK DR / OSBORNE ST, EAST ACCESS RD &
KINGSTON ROW ROADWORKS, BRIDGE WORKS
20 FERMOR AVE - DUNKIRK DR TO EAST LIMIT (1 OF 6)
21 NORBERRY DR TO NICHOL AVE (2 OF 6)
22 NICHOL AVE TO CUNNINGTON AVE (3 OF 6)
23 CUNNINGTON AVE TO ST VITAL BRIDGE (4 OF 6)
24 ST VITAL BRIDGE TO MONTGOMERY AVE (5 OF 6)
25 MONTGOMERY AVE TO ASHLAND AVE (6 OF 6)

STAGE 5 - FALL 2024 & SPRING 2025
CROSS-OVERS REMOVAL & LANDSCAPING
26 SOUTH OF FERMOR AVE (1 OF 5)
27 FERMOR AVE TO CUNNINGTON AVE (2 OF 5)
28 CUNNINGTON AVE TO ST VITAL BRIDGE (3 OF 5)
29 ST VITAL BRIDGE TO MONTGOMERY AVE (4 OF 5)
30 MONTGOMERY AVE TO ASHLAND AVE (5 OF 5)

STAGE 1, 2, 3 & 5 - TYPICAL FERMOR AVENUE SIGNAGE
31 DUNKIRK DR TO EAST LIMIT (1 OF 1)

CITY OF WINNIPEG
ST VITAL TWIN BRIDGE OVER THE RED RIVER

REHABILITATION AND RELATED WORKS
TRAFFIC SIGNAGE & STAGING

REVISED FOR ADDENDUM 2
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