



218-2023 ADDENDUM 2

PROFESSIONAL CONSULTING SERVICES FOR 2022-2025 REGIONAL STREET RENEWAL PROGRAM – LEILA AVENUE, PARTRIDGE AVENUE, AND MCGREGOR STREET

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: September 5, 2023
BY: Mark Warkentin, P.Eng., PMP
TELEPHONE NO. 204-471-3101

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, September 15, 2023.

APPENDICES

Replace: Appendix B:

McGREGOR STREET – Seven Oaks Avenue to McAdam Avenue

With

McGREGOR STREET – Seven Oaks Avenue to Alley South of Partridge Avenue

Replace: Appendix B:

In Table “McGREGOR STREET – Alley South of Partridge Avenue to Leila Avenue (NB & SB)”

-smart channel required for northbound left turning movement;

With

-smart channel required for northbound right turning movement;

Replace: Appendix B:

In Table “McGREGOR STREET – Alley South of Partridge Avenue to Leila Avenue (NB & SB)”

-improve east sidewalk alignment at;

With

-improve east crosswalk alignment;

QUESTIONS AND ANSWERS

Q1: Please confirm that 23-C-01 Leila Avenue, includes the section from the CPR track to McGregor St for the eastbound direction. According to the city maps, list of regional Streets in the Manual of Temporary Traffic Control on City Streets and google, the eastbound direction from the tracks to McGregor in the Eastbound direction is designated as Partridge Avenue.

A1: The eastbound section of Leila/Partridge from the CPR track to McGregor is included in the project.

Q2: D3.3 – this table shows all Leila works budgeted in 2022. Given this has already been deferred is there a preference or expectation from the City's perspective that Leila Ave construction should be completed first (2024), with McGregor and Partridge construction therefore deferred to 2025?

A2: The budgeted year for the Leila work is inconsequential to when the work is completed. The proper phasing of the work can be discussed and agreed upon during the design.