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SCOPE OF WORK

AH

AGGDESIGNED
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CHECKED

APPROVED

RELEASED FOR CONSTRUCTION
HOR SCALE
VERT SCALE

DATE DATE

PROFESSIONAL'S SEAL

SHEET OF

CONSULTANT FILE NAME

BY

BY

BY

BY

LOCATION OF UNDERGROUND STRUCTURES
AS SHOWN ARE BASED ON THE BEST
INFORMATION AVAILABLE BUT NO
GUARANTEE IS GIVEN THAT ALL EXISTING
UTILITIES ARE SHOWN OR THAT THE GIVEN
LOCATIONS ARE EXACT.  CONFIRMATION OF
EXISTENCE AND EXACT LOCATION OF ALL
SERVICES MUST BE OBTAINED FROM THE
INDIVIDUAL UTILITIES BEFORE PROCEEDING
WITH CONSTRUCTION.

NOTE:

SUPR. U/G STRUCTURES
COMMITTEE

LOCATION APPROVED
UNDERGROUND  STRUCTURES

DATE

BYREVISIONS YY/MM/DDNo.

TENDER No. 335-2023

THE CITY OF WINNIPEG
PUBLIC WORKS DEPARTMENT

ENGINEERING DIVISION
CITY DRAWING NUMBER

52

BAPISSUED FOR 50% REVIEWA 23/04/14

DRAWING NUMBER

CREEK BEND ROAD BRIDGE REPLACEMENT
AND RELATED WORKS

JUNE 27, 2023

B149-23-

Certificate of Authorization
MORRISON HERSHFIELD

No. 1736

ENGINEERS
GEOSCIENTISTS
MANITOBA

BAPISSUED FOR 95% REVIEWB 23/06/27

BAPISSUED FOR TENDERC 23/08/02

BM
ELEV

78-009
232.749 m

N.W. Cor. Paddington Rd. & Dakota St., 19 mm dia. x 6.1 m
I.B. in Valve Box, 5.5 m S. of N.L. Paddington Rd. & on
W.L. of Dakota St., in traffic island.

06

MAJOR ITEMS OF WORK:
BRIDGE REPLACEMENT AND ROADWORK:

1. IMPLEMENT TRAFFIC CONTROL FOR BRIDGE WORK AND MOBILIZE
2. IMPLEMENT ENVIRONMENTAL CONTROL MEASURES
3. GIRDER FABRICATION
4. RELOCATE STREET LIGHTS
5. DEMOLISH AND DISPOSE OF EXISTING BRIDGE
6. PERFORM EXCAVATION FOR NEW BRIDGE
7. SITE GRADING WORKS
8. PIER PILE DRIVING
9. PIER PILE CAP PLACEMENT
10. ABUTMENT PILE DRIVING
11. ABUTMENT PILE CAP PLACEMENT
12. ABUTMENT PRECAST PANEL PLACEMENT
13. SUPPLY AND INSTALL SUBDRAINS
14. PLACE ABUTMENT BACKFILL
15. INSTALL RIP RAP ON GEOTEXTILE FABRIC
16. INSTALL ELASTOMERIC BEARINGS
17. GIRDER ERECTION (MIDDLE SPAN)

18. GIRDER ERECTION (END SPANS)
19. FORM AND POUR COMPOSITE BRIDGE DECK
20. FORM AND POUR DECK BARRIERS
21. FORM AND POUR APPROACH SLABS AND BARRIERS
22. INSTALL WATERPROOFING MEMBRANE
23. BRIDGE AND APPROACH SLAB ASPHALT
24. IMPLEMENT TRAFFIC CONTROL FOR ROADWORKS AND PATHWORKS
25. CONSTRUCTION OF GABION RETAINING WALL AND STRUCTURAL CURB
26. CONSTRUCTION OF 3.5m WIDE MULTI-USE PATHWAY
27. CONSTRUCTION OF 1.5m WIDE CONCRETE SIDEWALK (SOUTH OF STRUCTURE)
28. CONSTRUCTION OF CONCRETE PAVEMENT WITH 180mm MODIFIED BARRIER

CURB (SOUTH OF STRUCTURE)
29. CONSTRUCTION OF ASPHALT PAVEMENT (NORTH OF STRUCTURE)
30. FULLY OPEN SITE TO TRAFFIC
31. SEATING NODE
32. LANDSCAPING AND SITE RESTORATION
33. CLEANUP / END OF CONSTRUCTION
34. CONSTRUCTION COMPLETION

BAP

BAP

SCOPE OF WORK PLAN
SCALE: 1:450
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