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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1  PROFESSIONAL CONSULTING SERVICES FOR PEMBINA HIGHWAY OVERPASS AT 
ABINOJII MIKANAH (BISHOP GRANDIN) REHABILITATION  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, September 7, 2023. 

B2.2 The Consulting Contract Administrator or the Manager of Materials may extend the Submission 
Deadline by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. ENQUIRIES 

B3.1 All enquiries shall be directed to the Consulting Contract Administrator identified in D2. 

B3.2 If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is 
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the 
Consulting Contract Administrator of the error, discrepancy or omission at least five (5) 
Business Days prior to the Submission Deadline. 

B3.3 Responses to enquiries which, in the sole judgment of the Consulting Contract Administrator, 
require a correction to or a clarification of the Request for Proposal will be provided by the 
Consulting Contract Administrator to all Proponents by issuing an addendum. 

B3.4 Responses to enquiries which, in the sole judgment of the Consulting Contract Administrator, do 
not require a correction to or a clarification of the Request for Proposal will be provided by the 
Consulting Contract Administrator only to the Proponent who made the enquiry. 

B3.5 All correspondence or contact by Proponents with the City in respect of this RFP must be 
directly and only with the City’s Consulting Contract Administrator.  Failure to restrict 
correspondence and contact to the Consulting Contract Administrator may result in the rejection 
of the Proponents Proposal Submission. 

B3.6 The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B3 unless that response or interpretation is provided by the Consulting Contract Administrator 
in writing. 

B3.7 Any enquiries concerning submitting through MERX should be addressed to: 
MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com 

B4. CONFIDENTIALITY 

B4.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Consulting Contract 
Administrator.  The use and disclosure of the Confidential Information shall not apply to 
information which: 

(a) was known to the Proponent before receipt hereof; or  

(b) becomes publicly known other than through the Proponent; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

mailto:merx@merx.com
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B4.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposals to the media or any member of the public without the prior written 
authorization of the Consulting Contract Administrator. 

B5. ADDENDA 

B5.1 The Consulting Contract Administrator may, at any time prior to the Submission Deadline, issue 
addenda correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying 
the meaning or intent of any provision therein. 

B5.2 The Consulting Contract Administrator will issue each addendum at least two (2) Business Days 
prior to the Submission Deadline, or provide at least two (2) Business Days by extending the 
Submission Deadline. 

B5.3 Addenda will be available on the MERX website at www.merx.com. 

B5.4 The Proponent is responsible for ensuring that they have received all addenda and is advised to 
check the MERX website for addenda regularly and shortly before the Submission Deadline, as 
may be amended by addendum. 

B5.5 The Proponent shall acknowledge receipt of each addendum in Paragraph 10 of Form A: 
Bid/Proposal.  Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive. 

B5.6 Notwithstanding B3, enquiries related to an Addendum may be directed to the Consulting 
Contract Administrator indicated in D2. 

B6. PROPOSAL SUBMISSION 

B6.1 The Proposal shall consist of the following components: 

(a) Form A: Bid/Proposal (Section A) in accordance with B7; 

(b) Fees (Section B) in accordance with B8.  

B6.2 The Proposal should also consist of the following components: 

(a) Experience of Proponent and Subconsultants (Section C) in accordance with B9; 

(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with B10; 

(c) Project Understanding and Methodology (Section E) in accordance with B11; and 

(d) Project Schedule (Section F) in accordance with B12. 

B6.3 Further to B6.1 all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal.  

B6.4 Further to B6.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely. 

B6.5 Proposal format will not be regulated, except that: 

(a) The number of pages is limited to thirty-five (35), including all tables, drawings, photos, etc. 
Forms A, P, the Project Schedule, proposal title page, cover letter, table of contents, and 
Appendices will not count towards the page limit. 

(b) All pages should be of size 8.5” x 11”, except drawings, tables and schedules, which may 
be 11” x 17”.  When used where permitted, 11” x 17” pages will count as a single page. 

(c) Font, type size, and spacing may be selected by the proponent and should be reasonably 
similar to or larger than 11-point Arial font, single spaced. 

http://www.merx.com/
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(d) Proposal should contain a table of contents, page numbering and should be in the Sections 
identified above.  Proponents are encouraged to use their creativity to submit a Proposal 
which provides the requested information for evaluation and other information which 
illustrates the strength of their proposed solution. 

B6.6 The Proposal shall be submitted electronically through MERX at www.merx.com. 

B6.6.1 Proposals will only be accepted electronically through MERX. 

B6.7 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B21.1(a). 

B6.8 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B7. PROPOSAL (SECTION A) 

B7.1 The Proponent shall complete Form A: Bid/Proposal, making all required entries. 

B7.2 Paragraph 2 of Form A: Bid/Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in their own name, their name 
shall be inserted; 

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 

(d) if the Proponent is carrying on business under a name other than their own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B7.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B7.2 

B7.3 In Paragraph 3 of Form A: Bid/Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B7.4 Paragraph 13 of Form A: Bid/Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in their own name, it shall be 
signed by the Proponent; 

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Proponent is a corporation, it shall be signed by their duly authorized officer or 
officers; 

(d) if the Proponent is carrying on business under a name other than their own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B7.4.1 The name and official capacity of all individuals signing Form A: Bid/Proposal should be 
entered below such signatures. 

B7.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 

B8. FEES (SECTION B) 

B8.1 The Proposal shall include a Fixed Fee for all disciplines and/or phases identified in D4 Scope 
of Services. 

http://www.merx.com/
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B8.1.1 The Proponent shall provide a breakdown of the Fixed Fee, either directly on Form P as 
phase subtotals and/or a fee summary table of their own design, indicating the fixed fee for 
each item in the scope of services, the total of which shall equal the Fixed Fee. 

B8.2 Adjustments to Fees will only be considered based on increases to the Scope of Services. 

B8.2.1 The City will not consider an adjustment to the Fees based on changes in the Project 
budget or the Final Total Construction Cost.   

B8.3 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and 
accommodations for the duration of the Project and shall not be considered an Allowable 
Disbursement. 

B8.4 The Fee Proposal shall also include an allowance for Allowable Disbursements as defined in 
C1.1(b).  An allowance of up to 8% may be made for overhead expenses.  The amount for each 
disbursement shall be shown on Form P: Person Hours as a Type 1 Disbursement. 

B8.5 Proponents shall submit a budget estimate for the associated costs of the following tasks 
excluded from the evaluated Fee Proposal. For Contract Award, an allowance will be added to 
the evaluated Fee Proposal to cover these costs. Costs for allowances shall be incurred on an 
actual-cost basis, with proponent-markup of up to 5% for handling charges. 

(a) Condition Assessment and related costs (D7) 

(b) Stakeholder Information Materials and related costs (D9.4) 

B8.5.1 For clarity, the exclusions listed in B8.5, the fees associated with planning, overall 
management, direct or indirect supervision, coordination, analysis of results, reporting of 
results, and incorporating the results into the project design and execution shall be 
included in the Total Evaluated Fee Proposal.  

B8.6 Notwithstanding C11.1, Fees submitted shall not include the Goods and Services Tax (GST) or 
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.  

B8.7 Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B8.7.1 Fees stated shall not include any costs which may be incurred by the Consultant with 
respect to any applicable funding agreement obligations as outlined in D22.  Any such 
costs shall be determined in accordance with D22. 

B9. EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION C)  

B9.1 Proposals should include details demonstrating the history and experience of the Proponent 
and Subconsultants in applicable professional consultant services as required in D4.1 as well as 
possible future phases as noted in D3.5, and as defined in Appendix A, for up to three projects 
of similar scope and complexity and/or similar size and complexity. For each project listed, the 
Proponent should submit: a description of the project; role of the proponent; project’s original 
contracted cost and final cost separated into design and construction costs; the year the project 
was completed; the project owner; and reference information (one current name with telephone 
number per project). Where applicable, information should be separated into Proponent and 
Subconsultant project listings. 

B9.1.1 The Proposal should include general firm profile information, including years in business, 
average volume of work, number of employees and other pertinent information for the 
Proponent and all Subconsultants. 

B10. EXPERIENCE OF KEY PERSONNEL ASSIGNED TO THE PROJECT (SECTION D)  

B10.1 Describe your approach to overall team formation and coordination of team members for the 
Project and possible future phases as noted in D3.6. 
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B10.1.1 Include an organizational chart for the Project.  For clarity, the organizational chart shall 
show the organization of the project team for the current phase of preliminary design and 
also for possible future phases as noted in D3.6.    

B10.2 Submit the experience and qualifications of the Key Personnel assigned to the Project for 
projects of similar complexity, scope and value, including the principals-in-charge, the 
Consultant’s Representative (project manager), managers of the key disciplines, lead 
designers, contract administrator, and resident inspector(s). Include educational background 
and degrees, professional recognition, job title, years of experience in current position, years of 
experience in design and years of experience with existing employer.  Roles of each of the Key 
Personnel in the Project should be identified in the organizational chart referred to in B10.1.1. 

B10.3 For each person identified, list at least two comparable projects in which they have played a 
primary role similar to that proposed for this Project, and for possible future phases as noted in 
D3.6. If a project selected for a key person is included in B9, provide only the project name and 
the role of the key person. For other projects provide the following: 

(a) Description of project; 

(b) Role of the person; 

(c) Project Owner; 

(d) Reference information (two current names with telephone numbers per project). 

B10.4 For all personnel assigned to possible future phases as noted in D3.6, provide future hourly 
rates during Detailed Design (projected to occur in 2024), Contract Administration (projected to 
occur in 2025 and if required in 2026), and Post-Construction Services (assumed to occur in 
2026), which may be used as the basis for negotiation and award of future phases.  

B11. PROJECT UNDERSTANDING AND METHODOLOGY (SECTION E)  

B11.1 Describe your firm’s project management approach and team organization during the 
performance of Services, so that the evaluation committee has a clear understanding of the 
methods the Proponent will use in the delivery of this Project.  

B11.2 Methodology should be presented in accordance with the Scope of Services identified in D4. 

B11.3 Describe the collaborative process/method to be used by the Key Personnel of the team during 
the various phases of the Project. Proponents should describe their methods for quality control 
and quality assurance. 

B11.4 Proposals should address the team’s understanding of the broad functional and technical 
requirements; including but not limited to the team’s understanding of forecasted project budget, 
previous bridge inspection and rehabilitation work, existing transportation and mobility issues, 
active transportation network planning, efficacy of grouping work items to optimize traffic staging 
and construction duration; the City’s Project methodology with respect to the information 
provided within this RFP; the City’s Project Management Manual at 
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2  and 
templates at http://winnipeg.ca/infrastructure/asset-management-program/templates-
manuals.stm#4; and any other issue that conveys your team’s understanding of the Project 
requirements. The Proposal should explicitly list dates for all key meetings and list all the 
planned deliverables and their formats for the project and state any assumptions made with 
respect to the deliverables and the Scope of Services. The Proposal should also list all activities 
and services to be provided by the City. 

B11.5 The Proposal should include Form P: Person Hours for all disciplines and or phases identified in 
D4 Scope of Services. The total Fees on Form P: Person Hours should match Fees submitted 
in response to B8. Proponents may use Form P: Person Hours or a table of their own design 
provided it includes all information requested in accordance with D3.1. A sample of Form P: 
Person Hours can be found at https://winnipeg.ca/matmgt/templates/information.stm  

http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
https://winnipeg.ca/matmgt/templates/information.stm
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B11.5.1 The table should also include the cost of all applicable disbursements and any associated 
mark-ups. Subtotals should be provided summarizing the costs for each individual, each 
task, and each Phase of the assignment. For each person identified in B10.1, list the 
percent of the person’s time to be dedicated to the Project in accordance with the Scope of 
Services identified in D4. 

B12. PROJECT SCHEDULE (SECTION F)  

B12.1 Proponents should provide a brief methodology including the key issues and criteria that 
establishes the proposed construction schedule. The methodology should address any relevant 
information that convey the Proponent’s understanding of the Project requirements with respect 
to how the Project schedule has been developed. 

B12.2 Proponents should present a carefully considered Critical Path Method schedule using 
Microsoft Project or similar project management software, complete with resource assignments 
(key designers), durations (weekly timescale) and milestone dates or events.  The schedule 
should address each requirement of the Scope of Services. 

B12.3 The Proponent’s schedule should include critical dates for review and approval processes by 
the City and other organizations anticipated during the design and tendering phases of the 
Project.  Reasonable times should be allowed for completion of these processes. 

B13. DISCLOSURE 

B13.1 Various Persons provided information or services with respect to this RFP.  In the City’s opinion, 
this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B13.2 The Persons are: 

(a) AECOM Canada Ltd. completed a bridge deck investigation in 2017-2018 and submitted 
final report dated December 18, 2022. 

(b) Stantec Consulting Ltd. completed preliminary design of Bishop Grandin Greenway Over 
Pembina Highway and submitted final report dated October 6, 2017. 

B14. CONFLICT OF INTEREST AND GOOD FAITH 

B14.1 Further to C3.2, Proponents, by responding to this RFP, declare that no Conflict of Interest 
currently exists, or is reasonably expected to exist in the future. 

B14.2 Conflict of Interest means any situation or circumstance where a Proponent or Key Personnel 
proposed for the Services has: 

(a) other commitments; 

(b) relationships; 

(c) financial interests; or  

(d) involvement in ongoing litigation; 

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Proposals or 
award of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a 
Proponent’s obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of their participation in the RFP process or the Project; 
or 
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(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the RFP process) of strategic and/or material relevance to 
the RFP process or to the Project that is not available to other Proponents and that could 
or would be seen to give that Proponent an unfair competitive advantage. 

B14.3 In connection with their Proposal, each entity identified in B14.2 shall: 

(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Project; 

(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 
the RFP process, promptly disclose a detailed description of the Conflict of Interest to the 
City in a written statement to the Consulting Contract Administrator; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B14.4 Without limiting B14.3, the City may, in their sole discretion, waive any and all perceived, 
potential or actual Conflicts of Interest. The City’s waiver may be based upon such terms and 
conditions as the City, in their sole discretion, requires to satisfy itself that the Conflict of Interest 
has been appropriately avoided or mitigated, including requiring the Proponent to put into place 
such policies, procedures, measures and other safeguards as may be required by and be 
acceptable to the City, in their sole discretion, to avoid or mitigate the impact of such Conflict of 
Interest. 

B14.5 Without limiting B14.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in their sole discretion: 

(a) disqualify a Proponent that fails to disclose a perceived, potential or actual Conflict  of 
Interest of the Proponent or any of their Key Personnel; 

(b) require the removal or replacement of any Key Personnel proposed for the Services that 
has a perceived, actual or potential Conflict of Interest that the City, in their sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Proponent or Key Personnel proposed for the Services that fails to comply with 
any requirements prescribed by the City pursuant to B14.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Proponent if the Proponent, or one of their Key Personnel proposed for the 
Project, has a perceived, potential or actual Conflict of Interest that, in the City’s sole 
discretion, cannot be avoided or mitigated, or otherwise resolved. 

B14.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in their sole discretion. 

B15. QUALIFICATION 

B15.1 The Proponent shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the 
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent 
does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Services in strict accordance with the terms and provisions of the Contract; 

(d) have or establish and staff an office in Winnipeg for the duration of the Project. 
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B15.2 The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf 

B15.3 The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to 
be subcontracted to them) shall: 

(a) have successfully carried out services for the programming; design, management of 
construction and contract administration for architectural and/or engineering projects of 
similar complexity, scope and value; and to those required for this Project; and 

(b) be fully capable of performing the Services required to be in strict accordance with the 
terms and provisions of the Contract; 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba);  

(d) have the knowledge and resources to administer the requirements of The Workplace 
Safety and Health Act (Manitoba) during the construction works associated with this 
Contract; 

(e) undertake to meet all licensing and regulatory requirements of the appropriate governing 
authorities and associations in the Province of Manitoba; and 

(f) have completed the Accessible Customer Service online training required by the 
Accessibility for Manitobans Act (AMA) (see B15.4 and D4.2(s)) 

B15.4 Further to B15.3(f), the Proponent acknowledges they and all Subconsultants have obtained 
training required by the Accessibility for Manitobans Act (AMA) available at 
http://www.accessibilitymb.ca/training.html for anyone that may have any interaction with the 
public on behalf of the City of Winnipeg. 

B15.5 The Proponent shall submit, within three (3) Business Days of a request by the Consulting 
Contract Administrator, further proof satisfactory to the Consulting Contract Administrator of the 
qualifications of the Proponent and of any proposed Subconsultant. 

B15.6 The Proponent shall provide, on the request of the Consulting Contract Administrator, full 
access to any of the Proponent's equipment and facilities to confirm, to the Consulting Contract 
Administrator’s satisfaction, that the Proponent's equipment and facilities are adequate to 
perform the Services. 

B16. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B16.1 Proposals will not be opened publicly. 

B16.2 After award of Contract, the Contract amount and the name of the successful Proponent and 
their address will be available on the MERX website at www.merx.com. 

B16.3 The Proponent is advised any information contained in any Proposal Submission may be 
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by 
other authorities having jurisdiction, or by law or by City policy or procedures (which may 
include access by members of City Council). 

B16.3.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Proposal Submission identified by the Proponent as such in accordance with and by 
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information 
and Protection of Privacy Act (Manitoba), as amended. 

B16.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of their submission upon written request to the Consulting Contract Administrator. 

https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf
http://www.accessibilitymb.ca/training.html
http://www.merx.com/
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B17. IRREVOCABLE OFFER 

B17.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid/Proposal. 

B17.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such Services 
for the time period specified in Paragraph 11 of Form A: Bid/Proposal. 

B18. WITHDRAWAL OF OFFERS 

B18.1 A Proponent may withdraw their Proposal without penalty prior to the Submission Deadline. 

B19. INTERVIEWS 

B19.1 The Consulting Contract Administrator may, in their sole discretion, interview Proponents during 
the evaluation process. 

B20. NEGOTIATIONS 

B20.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B20.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B20.3 If, in the course of negotiations pursuant to B20.2, the Proponent amends or modifies a 
Proposal after the Submission Deadline, the City may consider the amended Proposal as an 
alternative to the Proposal already submitted without releasing the Proponent from the Proposal 
as originally submitted. 

B21. EVALUATION OF PROPOSALS 

B21.1 Award of the Contract shall be based on the following evaluation criteria: 

(a) compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom:      (pass/fail) 

(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B15:    
          (pass/fail) 

(c) Fees; (Section B)        10% 

(d) Experience of Proponent and Subconsultant; (Section C)   15% 

(e) Experience of Key Personnel Assigned to the Project; (Section D)  30% 

(f) Project Understanding and Methodology (Section E)   40% 

(g) Project Schedule. (Section F)      5% 

B21.2 Further to B21.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 
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B21.3 Further to B21.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in their Proposal or in other information required to be submitted, 
that it is qualified. 

B21.4 If, in the sole opinion of the City, a Proposal does not achieve a pass rating for B21.1(a) and 
B21.1(b), the Proposal will be determined to be non-responsive and will not be further 
evaluated. 

B21.5 Further to B21.1(c), Fees will be evaluated based on Fees submitted in accordance with B8. 

B21.6 Further to B21.1(d), Experience of Proponent and Subconsultants will be evaluated considering 
the experience of the organization on projects of similar size and complexity as well as other 
information requested, in accordance with B9. 

B21.7 Further to B21.1(e), Experience of Key Personnel Assigned to the Project will be evaluated 
considering the experience and qualifications of the Key Personnel and Subconsultant 
personnel on Projects of comparable size and complexity, in accordance with B10. 

B21.8 Further to B21.1(f), Project Understanding and Methodology will be evaluated considering your 
firm’s understanding of the City’s Project, project management approach and team organization, 
in accordance with B11. 

B21.9 Further to B21.1(g), Project Schedule will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project, in accordance with B12.  

B21.10 Notwithstanding B21.1(d) to B21.1(g), where Proponents fail to provide a response to B6.2(a) to 
B6.2(d), the score of zero may be assigned to the incomplete part of the response. 

B21.11 Proposals will be evaluated considering the information in the Proposal Submission and any 
interviews held in accordance with B19. 

B21.12 Where references are requested, the reference checks to confirm information provided may not 
be restricted to only those submitted by the Proponent, and may include organizations 
representing Persons, known to have done business with the Proponent. 

B22. AWARD OF CONTRACT 

B22.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B22.2 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be qualified, and the Proposals are determined to be 
responsive. 

B22.2.1 Without limiting the generality of B22.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Services; 

(b) the prices are materially in excess of the prices received for similar services in the 
past; 

(c) the prices are materially in excess of the City’s cost to perform the Services, or a 
significant portion thereof, with their own forces; 

(d) only one Proposal is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 

B22.3 Where an award of Contract is made by the City, the award shall be made to the qualified 
Proponent submitting the most advantageous offer. 

B22.4 The City may, at their discretion, award the Contract in phases.  
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B22.5 Further to B22.4 the City reserves the right to negotiate and award future phases to the 
successful Proponent. 

B22.6 Further to Paragraph 7 of Form A: Bid/Proposal and C4, the City may issue an award letter to 
the successful Proponent in lieu of execution of Contract Documents 

B22.6.1 The Contract documents as defined in C1.1(u) in their entirety shall be deemed to be 
incorporated in and to form a part of the award letter notwithstanding that they are not 
necessarily attached to or accompany said award letter.  

B22.7 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 
C1.1(v).  

B22.8 If funding for the Services is provided to the City of Winnipeg by the Government of Manitoba 
and/or the Government of Canada, Proponents are advised that the terms of D22 shall 
immediately take effect upon confirmation of such funding, regardless of when funding is 
confirmed. 

B22.9 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of their Proposal upon written request to the Consulting Contract Administrator. 

B22.10 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Proponent will be paid for all Services rendered up to time of termination.  

 



The City of Winnipeg General Conditions 
RFP No. 509-2023  Page 1 of 1 
 
Template Version: eRFP-Consulting 2023 05 10 

 

PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Consultant Services (Revision 2022-09-02) are applicable to the 
Services of the Contract. 

C0.1.1 The General Conditions for Consultant Services are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm. 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Consultant Services. 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Consultant Services, these Supplemental Conditions 
are applicable to the Services of the Contract. 

D2. CONSULTING CONTRACT ADMINISTRATOR 

D2.1 The Consulting Contract Administrator is: 

Vaibhav Banthia, M.Sc., P. Eng., CIM, PMP 

Telephone No. 204 986-5008 

Email Address: VBanthia@Winnipeg.ca   

D2.2 At the pre-commencement meeting, the Consulting Contract Administrator will identify additional 
personnel representing the Consulting Contract Administrator and their respective roles and 
responsibilities for the Services. 

D3. INTRODUCTION AND BACKGROUND 

D3.1 General 

(a) The administrative structure for the City of Winnipeg is a Chief Administrative Officer 
(CAO) who is the head of the public service and provides overall leadership to all City 
departments.  

(b) The Regional and Local Streets Program is the annual Capital street renewal program of 
the City of Winnipeg Capital Budget as adopted by Council. 

(c) On March 22, 2023, Council adopted the 2023 Capital Budget which includes $1,000,000 
in funding for a feasibility design study of rehabilitating Pembina Highway Overpass 
(Bishop Grandin). 

(d) Five-year budget forecasting as stated in the 2023 Capital Budget include future 
projections for subsequent design and construction phases.  Advancing this project to 
detailed design and construction in future years is subject to Council approval and adoption 
of future Capital Budgets. 

(e) The broad objectives of this study are: 

(i) An investigation to document the existing condition of the overpass structure and to 
determine bridge management options to extend the service life by 50 years.  

(ii) An investigation to document various alternatives of accommodating transit and AT 
within the project limits. 

(iii) Subject to the condition assessment and evaluation of various alternatives, develop 
a preliminary design to rehabilitate the overpass to extend its service life and to 
accommodate ped/cycling facilities and transit improvements within the project 
limits. The preliminary design will also need to integrate the previously completed 
Bishop Grandin Greenway crossing design across Pembina Highway.  

(f) Additional background documents are available upon request to the Consultant Contract 
Administrator, including deck investigation report noted in B13.2(a) and preliminary design 
of Bishop Grandin Greenway Over Pembina Highway noted in B13.2(b). 

(g) Throughout this Request for Proposal, the terms overpass and bridge, proponent and 
consultant, functional and conceptual, Bishop Grandin and Abinojii Mikanah have been 
used interchangeably but carry the same meaning.   

D3.2 Background of Pembina Highway Overpass Structure and Study Objectives 

mailto:VBanthia@Winnipeg.ca
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(a) The existing skewed concrete bridge over Bishop Grandin (Abinojii Mikanah) Blvd is a 4-
span continuous structure, comprised of a cast-in-place concrete multi-cell box deck with a 
high-density concrete top slab supported by concrete abutments and piers. The bridge is 
approximately 47 m in width, 87 m in length and provides a total of 10 lanes of traffic (4 
and 6 lanes in NB and SB directions, respectively, separated with a 4.0 m wide concrete 
median curb) and two 1.53 m sidewalks and shy distances. The structure was constructed 
in 1990 and is currently 33 years old. The roadway widths are approximately 15.5 and 23.0 
m in the NB and SB directions, respectively. The approach slabs at either end of the bridge 
are 9.0 m in length. 

(b) In addition to the routine maintenance for the structure over the course of its life, an 
extensive maintenance program was completed in 2014 to repair the delaminated concrete 
areas on the deck and median curb. All delaminated areas were removed up to 100 mm 
deep and patched with standard concrete mix including galvanic anodes. 

(c) In 2017 and 2018, a bridge deck investigation of the Pembina Highway Overpass was 
performed to establish the current condition of the bridge and to determine the short-term 
repairs needed. The identified spot repairs were carried out in the 2018 maintenance 
program. A copy of the investigation report is available upon request to the Consultant 
Contract Administrator. 

(d) In 2020, slope stabilization works that included rockfill rib construction and trench drain 
construction was completed in the southwest corner of the Pembina Highway and Bishop 
Grandin Boulevard Interchange.  

(e) A follow-up bridge deck investigation is required to update the previous deck investigation 
report along with determining bridge management options to extend the service life by 50 
years with the preferred option determined based on a Life Cycle Cost Analysis (LCCA) 
and associated Sensitivity Analysis.  

(f) A key objective of the proposed major rehabilitation will be to incorporate an AT facility on 
the bridge and provide connections to the surrounding existing AT infrastructure. This 
inclusion will result in modifications to the bridge structure. Appendix B-1 illustrates the 
surrounding AT network and includes a conceptual plan for the potential of achieving 3.0 m 
shared sidewalks on the structure through a combination of reducing the lane widths, 
narrowing the median curb, relocating the shoulder barriers, and widening of the bridge.  

D3.3 Background of Pembina Highway and Study Objectives 

(a) Pembina Highway is a major arterial road located in Winnipeg. The intersection of Pembina 
Highway and Bishop Grandin Blvd and University Crescent is one of the busiest and most 
complex intersections/interchanges in the City. The recent Traffic Flow Map indicates that 
the structure carries approximately 60,000 vehicles per average weekday. 

(b) The ongoing 2050 Transportation Master Plan (TMP) Study identifies Pembina Highway as 
a route in need of a “Multi-modal corridor study”. The intent is to expand multi-modal 
transportation options that drive community benefits such as greater health and personal 
mobility, reduced climatic and environmental impacts, and greater community livability and 
sociability. 

(c) There are existing buffered bike lanes on Pembina Highway both north and south of the 
overpass structure. Further to D3.2(f), there is a desire to address this missing link as part 
of the Study and incorporate an AT facility between Plaza Drive to the north and University 
Crescent to the south.  

(d) Further to (c), it will be prudent to examine as part of the Study if a ‘shared sidewalk’ will be 
an appropriate facility. It should be noted that the facilities beyond the project limits on 
Pembina Highway are all separated, therefore for consistency, there is a desire to 
incorporate similar ped/cycling facilities.  Upon completion of the bridge investigation, the 
Consultant should determine if any opportunities exist to improve upon the conceptual 
design to accommodate a separated cycling/pedestrian facility to a desired width of 3.5 m 
(1.5m sidewalk and 2 m unidirectional cycle lane). 
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(e) Various alternatives of accommodating transit and AT through the jug-handle area on the 
south side of the structure is required to be explored in this Study based on proposed 
changes to Transit operations in the area: 

(i) The number of buses using the southbound to eastbound jug-handle has decreased 
as a result of the Blue Line, and will decrease again by 2026 as a result of 
implementing the new transit network. The length of the southbound bus stop 
platform within the jug-handle could also be reduced.  

(ii) Southbound buses continuing through to Pembina Highway (i.e. not turning toward 
University Crescent) currently use the jug-handle platform, and exit via a small 
channelization island, creating an indirect AT crossing. It may be possible to change 
this configuration such that southbound buses (either turning onto University 
Crescent or continuing through) stay in the main lane of Pembina Highway.  

(iii) There is also a desire of a connection from Chancellor Drive, NB (i.e. bus-only 
contraflow lane) along the off-ramp to the existing transit-only roadway accessing 
the jug-handle, along with a layover bay adjacent to the transit operator washroom 
building (see Appendix B-2). The feasibility of this option should also be explored as 
part of the Study. 

D3.3.1 Preliminary Design for Pavement Renewals 

(a) Refer to Appendix B-3 – Study Limits – Preliminary design of pavement renewals and 
associated treatments. 

(i) The existing pavements of the interchange on/off ramps providing vehicular 
connection from Pembina Highway and Public Street #1 to Bishop Grandin 
Boulevard (Abinojii Mikanah) require renewal as part of this project.   

(ii) Portions of the existing pavement on northbound Pembina Highway are in fair 
condition and may require mill and fill treatment and joint repairs as part of this 
project. 

D3.4 Background of Bishop Grandin Greenway crossing across Pembina Highway and Study 
Objectives 

(a) The 12 km long Bishop Grandin Greenway is one of Winnipeg's most prominent AT paths. 
It has multiple intersection crossings along its length, but the crossing at the intersection of 
Pembina Highway at the interchange is complex and provides a very indirect route for 
pedestrians and cyclists using the Greenway. Users of the existing pathway east and west 
of Pembina Highway are currently directed through pedestrian crossings on the south side 
ramps to signalized intersections at Pembina Highway and University Crescent if they wish 
to continue on the pathway system. 

(b) Preliminary design of grade separation structures of the Bishop Grandin Greenway over 
Pembina Highway and adjacent ramps was completed in 2017. This facility when built will 
provide safe and uninterrupted east-west connectivity for the Greenway system, a key 
missing connection in fulfilling the Pedestrian and Cycling Strategies (“PCS”) adopted by 
Council in 2015. This facility will also offer convenient connections between the Southwest 
Transitway, the IG Field and people on the east side of the Red River and Pembina 
Highway. 

(c) This new facility will be constructed either as part of the Pembina Overpass project or in 
subsequent years as a separate project depending on funding availability. In either 
scenario, the elements of the Greenway crossing design will need to be considered and 
integrated for the AT network to function as a whole within the project limits.  

D3.5 Background of Water and Waste Infrastructure in Project Vicinity 

(a) Sewer Interceptor:  The sewer interceptor is located under the pavement on Abinojii 
Mikanah.  It is a 1350 mm concrete pipe built in 1976.   It was inspected in 2019 and was 
found to be in good condition (SPG 3) and has a backlogged (rehab not currently planned) 
full segment sewer liner assigned to it.   

(b) Branch II Aqueduct:  The branch II aqueduct crosses to the north of the bridge, between 
the Pembina on-ramp and the Abinojii Mikanah off-ramp.  It is a 1650 mm PCCP pipe built 
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in 1988.  A condition assessment of this asset was completed in September 2022. The 
results from this assessment will be provided to the successful proponent.  

(c) Feeder Main:  The feeder main is located just south of the bridge and crosses the Abinojii 
Mikanah on and off-ramps.  It is a 750 mm PCCP pipe that was built in 1988.  It was part of 
a desktop risk assessment project that is being used to drive the Feeder Main and Large 
Diameter Water Main Condition Assessment project.  The proposed RFP is not expected 
till at least Q4 of 2023, possibly later depending on the allocated budget.  The City does 
not anticipate having physical condition assessment of this asset for a few years.   

D3.6 Background to Possible Future Phases 

(a) Detailed Design is expected to take place in 2024, followed by the Contract Administration 
phase in 2025 and if required also in 2026 based on the extent of required work, 
concluding with Post Construction Services subsequently. All future phases are subject to 
Council approval. 

(b) Award of Contract for future phases may be carried out in accordance with D10.   

D4. SCOPE OF SERVICES 

D4.1 The Services required under this Contract shall consist of Professional Consulting Service in 
accordance with D5 to D9 and the following phases: 

(a) Phase 1 – Condition Assessment as outlined in D7 

(b) Phase 2 – Options Analysis as outlined in D8 

(c) Phase 3 – Preliminary Design as outlined in D9 

D4.1.1 The Services required under D4.1 shall be in accordance with the City’s Project 
Management Manual http://winnipeg.ca/infrastructure/asset-management-
program/templates-manuals.stm#2  and templates http://winnipeg.ca/infrastructure/asset-
management-program/templates-manuals.stm#4 . Notwithstanding the foregoing, the 
Consultant is being engaged by the City for their professional expertise; the Consultant 
shall bring to the Project Manager’s attention any aspect of the City’s Project Management 
Manual or templates which the Consultant is of the opinion is not consistent with good 
industry practice. 

D4.2 The following shall apply to the Services: 

(a) Universal Design Policy 

http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604 

(b) City of Winnipeg Writing Style Guide and Brand Standards; 

(c) Appropriate geometric standards set by the Transportation Association of Canada (TAC);  

(d) City of Winnipeg’s Transportation Standards Manual (Draft 2012); 

(e) Transportation Master Plan 2011; 
https://winnipeg.ca/publicworks/transportation/pdf/transportationMasterPlan/2011-11-01-
TTRWinnipegTMP-Final-Report.pdf 

(f) Transportation Master Plan 2050 (ongoing), refer to winnipeg.ca/tmp2050. 

(g) Winnipeg Transit Master Plan (2021), as adopted by Council on April 29, 2021.  
https://winnipegtransit.com/en/major-projects/transit-master-plan 

(h) City of Winnipeg’s Accessibility Design Standards (latest edition); 
http://winnipeg.ca/ppd/Universal_Design.stm  

(i) City of Winnipeg’s Tree Planting Details and Specifications Downtown Area and Regional 
Streets (May 2009);  

(j) City of Winnipeg’s Tree Removal Guidelines (latest edition);  

(k) The current edition of The City of Winnipeg Standard Construction Specifications. 

(l) Winnipeg Pedestrian and Cycling Strategies, http://walkbike.winnipeg.ca 

http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604
https://winnipeg.ca/publicworks/transportation/pdf/transportationMasterPlan/2011-11-01-TTRWinnipegTMP-Final-Report.pdf
https://winnipeg.ca/publicworks/transportation/pdf/transportationMasterPlan/2011-11-01-TTRWinnipegTMP-Final-Report.pdf
file://///ad.cityofwpg.org/pwddfs/grpdata/eng/Bridges/6_Capital%20Projects/B215%20Pembina%20Highway%20Overpass%20(Bishop%20Grandin/2.0%20Procurement/2.1%20Engineering%20Consulting/winnipeg.ca/tmp2050
https://winnipegtransit.com/en/major-projects/transit-master-plan
http://winnipeg.ca/ppd/Universal_Design.stm
http://walkbike.winnipeg.ca/
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(m) Current and best practices in pedestrian and cycling infrastructure design. 

(n) Canadian Highway Bridge Design Code, CSA S6 (latest edition). 

(o) Ontario Structures Inspection Manual (OSIM), latest edition. 

(p) City of Winnipeg’s Project Management Manual and associated templates and processes; 

http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2  

(q) City of Winnipeg’s Investment Planning Manual and associated templates and processes; 
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2  

(r) City of Winnipeg Zoning By-law (200/2006); 

(s) The Accessibility for Manitobans Act; 
http://www.accessibilitymb.ca/pdf/accessibility_for_manitobans_act.pdf 

D5. GENERAL REQUIREMENTS AND PROJECT MANAGEMENT 

D5.1 The requirements stated herein shall apply to all phases of work. 

D5.2 Consulting Services shall be generally consistent with Type 1 and Type 2 service as outlined in 
Appendix A. Services shall include but not be limited to the items listed in D5 through D9. 

D5.3 Project Management, Quality Control / Quality Assurance 

(a) Prepare and facilitate a Project Chartering session to produce a Project Charter and a 
Project Management Plan at project commencement. Update the Project Management 
Plan on an as-required basis. 

(b) Coordinate with all stakeholders throughout the project.  The City will establish a Project 
Steering Committee. 

(c) A list of key meetings with dates should be included in the Proposal.  

(d) Consultant shall hold other meetings as required and as needed, and as a minimum, on a 
bi-weekly basis, to ensure that the Consulting Contract Administrator is up to date on all 
issues and the progress of the Project. 

(e) Prepare minutes of all meetings conducted for the project record. 

(f) Implement QC / QA program during the course of the project.  

D5.4 Monthly Status Reports 

(a) The Consultant shall submit a written Monthly Status Report every month to the Consulting 
Contract Administrator during the course of the project. The status reports shall include: 

(i) Progress on tasks since previous report; 

(ii) Planned accomplishments for the next period; 

(iii) Project schedule update; 

(iv) Project budget update; and 

(v) List concerns, potential problems, risks, etc., for the project. 

D5.5 Information Provided by the City 

(a) The following information will be provided to upon request to the Consulting Contract 
Administrator: 

(i) As-built drawings of existing structures and works where available. 

(ii) Existing technical reports and memos. 

(iii) Underground Structures Records within the study area. 

(iv) Property lines and City Services (base plans) in CAD format. 

(v) Aerial photography and LIDAR data will be supplied to the successful proponent. 

D5.6 Cost Estimates 

http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://www.accessibilitymb.ca/pdf/accessibility_for_manitobans_act.pdf
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(a) Produce cost estimates using the City of Winnipeg – Basis of Estimate template, to be 
supplied by the City. 

(b) Cost estimates prepared for functional designs shall be to a Class 4 level of accuracy. 

(c) Cost estimates prepared for preliminary designs shall be to a Class 3 level of accuracy. 

(d) Use the Class of Estimate template provided by the City to confirm any class of estimate 
produced by the proponent meets City expectations. 

D6. ACCESS, TRAFFIC CONTROL, AND SURVEY 

D6.1 Access 

(a) For elevated bridge components: 

(i) Perform condition assessment using access from the ground using lifts or 
scaffolding, and/or if required from the top of the bridge deck surface.  

(b) For Substructure Condition Assessment 

(i) Perform all substructure condition assessment from the ground and/or using lift 
devices operating from the ground surface.  Consultant is responsible for provision 
of access, lift devices, etc. as may be required to complete the work. 

D6.2 Traffic Control 

(a) Consultant is responsible for provision of all temporary traffic control and obtaining all 
necessary approvals in accordance with the Manual of Temporary Traffic Control on City 
Streets (“MTTCCS” - 2022) where required for completing site work, including but not 
limited to: 

(i) accessing bridge elements from above or below for condition assessment 

(ii) performing any other work that may require traffic control including site 
reconnaissance, survey work, etc.  

(b) Lane closures on both Pembina Highway and Bishop Grandin Boulevard lasting longer 
than four (4) hours will require the installation of a Designated Construction Zone (“DCZ”).  
Consultant is responsible for provision of a DCZ by an Authorized Construction Agency in 
accordance with the MTTCCS. 

(c) Lane Closures: 

(i) Single lane closures on Pembina Highway and Bishop Grandin Boulevard are 
permitted.  Maintain a minimum of one lane of traffic in each direction.  Traffic shall 
not be completely obstructed for more than 5 minutes.  Maintain access for 
emergency vehicles at all times. 

(ii) Single lane closures on Pembina Highway and Bishop Grandin Boulevard are 
permitted between 9:00 AM and 3:00 PM, Monday to Saturday. 

D6.3 Survey 

(a) Perform a topographic survey of the study area sufficient to complete the preliminary 
design of all components. 

(b) LIDAR data will be provided to the Proponent for the purposes of functional design. 

D7. PHASE 1 – CONDITION ASSESSMENT  

D7.1 Overpass Condition Assessment 

(a) Undertake an OSIM inspection on both superstructure and substructure components. The 
most current available OSIM inspection reports will be provided to the proponent for 
reference.  

(b) Carry out other related materials testing for the deck, barriers, bearings, and substructure 
units to document conditions, and to assist in determining recommended remedial 
measures and viability for re-use during major rehabilitation, including but not limited to: 
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(i) Visual inspection, delamination survey, and mapping of defects; 

(ii) Sample extraction to obtain or confirm material properties and condition information 
relevant to assessing the structural adequacy, feasibility, and cost effectiveness of 
service life extension. 

(c) Any sample extraction or testing methodology that is destructive in nature (drilling, coring, 
etc.) as well as the associated repair procedure shall be approved by the proponent’s 
engineer of record.   

(d) Recommend short term immediate repair requirements. 

D7.2 In-Service Road Safety Review 

(a) Conduct an In-Service Road Safety Review (ISRSR) of existing conditions within the 
Roadway Improvements Study Area to inform the options analysis and preliminary design. 
The ISRSR should be appropriately scoped by the Proponent to characterize existing 
safety issues and how to address them as part of the Rehabilitation project. 

D7.3 Interim Report 

(a) An interim report shall be prepared outlining the findings of Phase 1.   

D8. PHASE 2 – DEVELOPMENT OF CONCEPTUAL ALTERNATIVES 

D8.1 General 

(a) Phase 2 will be subject to the findings and recommendations of Phase 1. 

(b) The City will provide confirmation in writing to proceed with Phase 2.   The confirmation 
may occur before finalization of the interim report noted in D7.3. 

D8.2 Conceptual Design Alternatives  

(a) Produce a design basis memorandum for geometric design criteria including bridge cross-
section for rehabilitation and widening to incorporate an AT facility.  Confirm requirements 
with the City of Winnipeg subsequent to completion of tasks associated with Phase 1 and 
the information provided in D3. 

(b) Develop conceptual design alternatives in consultation with the City with the primary goal 
of developing an optimal overpass rehabilitation to achieve a minimum 50-year service life 
through LCCA and Sensitivity Analysis along with analyzing preferred vs. minimum values 
for medians, lane widths, shy distances, AT facility widths, etc. to understand feasibility of 
accommodating multi-modal transportation options on the structure and beyond. It is 
expected that development of conceptual alternatives will be highly interactive with the 
City.  

(c) The options analysis should include designs for AT improvements of the at-grade 
connecting legs of the Bishop Grandin Greenway. 

(d) Prepare Class 4 cost estimates to support alternatives evaluation and selection. 

D8.3 Functional Design on Plaza Drive West (Public Road) for AT and Transit Improvements 

(a) In preparation for a potential redevelopment on Plaza Drive West, undertake a functional 
design of an AT connection along Plaza Drive between the BRT station and Pembina 
Highway.  

(i) This option includes a bi-directional cycling facility on the north side of Plaza Dr and 
will require a bi-directional cycling crossing at Pembina Hwy. Conduct a review of 
potential signal phasing enhancements and impacts along with any geometric 
enhancements required. 

(b) With planned future changes to Transit service, undertake a functional design for 
installation of a cul-de-sac for improving Transit movement on Plaza Drive. Provided in 
Appendix B-4 is a conceptual sketch.  

(c) Prepare a Class 4 cost estimate. 
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D8.4 Interim Report 

(a) An interim report shall be prepared outlining the findings of Phase 2.   

D9. PHASE 3 – PRELIMINARY DESIGN 

D9.1   General 

(a) The City will provide confirmation in writing of which conceptual alternative will be 
developed into one preliminary design alternative encompassing all required aspects to 
successfully rehabilitate the overpass structure including but not limited to adjacent 
roadworks, AT and Transit connectivity and improvements, utility considerations and future 
incorporation of Bishop Grandin Greenway Crossing over Pembina Highway.  

(i) Modifications to the Plaza and Pembina intersection to accommodate the future 
Plaza Drive West active transportation infrastructure is to be carried forward to the 
preliminary design phase. 

(ii) Design progression of AT and Transit Improvements on Plaza Drive West to a 
preliminary design level is also required. 

(b) Develop Class 3 cost estimate for the selected alternative. Update Class 3 cost estimate 
for greenway crossing. Estimates shall be prepared in accordance with the City of 
Winnipeg Basis of Estimate templates. Contingency amounts shall correspond to the Risk 
Management Plan. 

(c) Identify property acquisition requirements.  The City will undertake appraisals as 
necessary.  

(d) Identify existing trees and streetscape elements that should be protected and integrated 
into the project. 

(e) Consult with all major utilities to determine their future plans so they can be integrated into 
the design. 

(f) Determine regulatory approval requirements and any other approvals that may be 
necessary. Report on recommended timing to obtain all approvals. 

(g) Develop a comprehensive maintenance plan for the proposed design that includes regular 
inspections, preventive maintenance, and timely repairs. 

D9.2 Preliminary Construction Schedule and Staging 

(a) Develop preliminary construction methodology, construction staging plan and schedule in 
consultation with the City. 

(b) Identify preferred laydown and staging areas.   

(c) Provide recommendations related to traffic staging, detours, truck route detours, pedestrian 
detours, and others as required to confirm the feasibility of the proposed traffic staging 
plans. 

(d) Develop a Risk Management Plan consistent with the construction methodology and 
staging. 

D9.3 Independent Road Safety Audit (RSA) 

(a) The City will assign an independent consultant to perform a road safety audit of the Draft 
Preliminary Design. The consultant is to provide a written response to each finding and 
address the issues as required. There will be no additional fees for revisions to the design 
resulting from the safety audit. 

D9.4 Stakeholder Relations 

(a) The Consultant shall work collaboratively with the Communications Coordinator at Public 
Works to ensure effective stakeholder communications as outlined herein. 

(b) The Consultant’s role in stakeholder relations should include the following:  
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(i) Develop and execute, in consultation with the City, a comprehensive plan to 
dialogue with, and inform stakeholders about, the project. This targeted stakeholder 
consultation program should include identification of stakeholders, coordination of 
meetings with the stakeholders, and coordination and development of materials 
required for the consultation.   

(ii) All stakeholder lists, contact information and correspondence with stakeholders and 
the public, should be tracked by the consultant and should be returned at the end of 
the Project. Stakeholder and public correspondence tracking logs and lists may be 
requested by the Project team during the course of Project. 

(c) City review of materials presented to external stakeholders requires time. The Consultant 
shall ensure adequate time is accounted for in the Project schedule. 

(i) The anticipated review period for materials will be minimum two weeks prior to 
distribution. 

(d) The non-exhaustive list of anticipated stakeholders includes: 

(i) Adjacent landowners affected by proposed land acquisition or significantly impacted 
by construction.  

(ii) Area businesses 

(e) No public events are included in this scope of work.  If they become necessary based on 
the scope and impact of the Preliminary Design, they will be added as extra work at a later 
date.  

D9.5 Preliminary Design Report 

(a) Prepare and submit a preliminary design report outlining the results of the investigations 
and assessments carried out, options investigated, and the recommended scope of work, 
complete with drawings Class 3 (expected accuracy of +30% to -20%) cost estimates, 
traffic management plan during construction, risk assessment, proposed construction 
schedule, and stakeholder relations feedback. The preliminary design report shall 
document all the findings of the preliminary design study. Four (4) hard copies along with 
an electronic PDF version properly bookmarked of the final report shall be submitted. 

(b) A draft report is to be submitted. The review period will be three (3) weeks.  The report is to 
be finalized after incorporating feedback from the Consulting Contract Administrator and 
the City Project Steering Committee. 

D10. FUTURE PHASES 

D10.1 The City of Winnipeg, in its sole discretion after consideration of the Consultant’s performance 
on this Contract (RFP No. 509-2023), may negotiate and enter into a contract with the 
Consultant, to undertake the work associated with the detailed design and contract 
administration for implementation of the PD recommendations without a public bid solicitation. 
No compensation will be provided to the Consultant for participating in this negotiation. The City 
will provide terms to the Consultant if it initiates negotiations with the Consultant. The City of 
Winnipeg will be under no obligation to initiate or enter into a subsequent contract and may 
choose to issue a public bid solicitation for the Work with respect to detailed design and contract 
administration, if the City of Winnipeg wishes to proceed in that manner. 

D11. ACCESSIBLE CUSTOMER SERVICE REQUIREMENTS 

D11.1 The Accessibility for Manitobans Act (AMA) imposes obligations on The City of Winnipeg to 
provide accessible customer service to all persons in accordance with the Customer Service 
Standard Regulation (“CSSR”) to ensure inclusive access and participation for all people who 
live, work or visit Winnipeg regardless of their abilities.   

D11.1.1 The Consultant agrees to comply with the accessible customer service obligations under 
the CSSR and further agrees that when providing the Goods or Services or otherwise 
acting on the City of Winnipeg’s behalf, shall comply with all obligations under the AMA 
applicable to public sector bodies. 
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D11.1.2 The accessible customer service obligations include, but are not limited to: 

(a)  providing barrier-free access to goods and services; 

(b) providing reasonable accommodations;    

(c) reasonably accommodating assistive devices, support persons, and support animals; 

(d) providing accessibility features e.g. ramps, wide aisles, accessible washrooms, power 
doors and elevators; 

(e) inform the public when accessibility features are not available; 

(f) providing a mechanism or process for receiving and responding to public feedback on 
the accessibility of all goods and services; and 

(g) providing adequate training of staff and documentation of same. 

D12. UNFAIR LABOUR PRACTICES 

D12.1 Further to C3.2, the Consultant declares that in bidding for the Work and in entering into this 
Contract, the Consultant and any proposed Subconsultant(s) conduct their respective business 
in accordance with established international codes embodied in United Nations Universal 
Declaration of Human Rights (UDHR) https://www.un.org/en/about-us/universal-declaration-of-
human-rights International Labour Organization (ILO) https://www.ilo.org/global/lang--
en/index.htm conventions as ratified by Canada.  

D12.2 The City of Winnipeg is committed and requires its Consultants and their Subconsultants, to be 
committed to upholding and promoting international human and labour rights, including 
fundamental principles and rights at work covered by ILO eight (8) fundamental conventions 
and the United Nations Universal Declaration of Human Rights which includes child and forced 
labour.  

D12.3 Upon request from the Consulting Contract Administrator, the Consultant shall provide 
disclosure of the sources (by company and country) of the raw materials used in the Work and a 
description of the manufacturing environment or processes (labour unions, minimum wages, 
safety, etc.).  

D12.4 Failure to provide the evidence required under D12.3, may be determined to be an event of 
default in accordance with C14.  

D12.5 In the event that the City, in its sole discretion, determines the Consultant to have violated the 
requirements of this section, it will be considered a fundamental breach of the Contract and the 
Consultant shall pay to the City a sum specified by the Consulting Contract Administrator in 
writing (“Unfair Labour Practice Penalty”). Such a violation shall also be considered an Event of 
Default, and shall entitle the City to pursue all other remedies it is entitled to in connection with 
same pursuant to the Contract. 

D12.5.1 The Unfair Labour Practice Penalty shall be such a sum as determined appropriate by the 
City, having due regard to the gravity of the Consultant’s violation of the above 
requirements, any cost of obtaining replacement goods/ services or rectification of the 
breach, and the impact upon the City’s reputation in the eyes of the public as a result of 
same. 

D12.5.2 The Consultant shall pay the Unfair Labour Practice Penalty to the City within thirty (30) 
Calendar Days of receiving a demand for same in accordance with D12.5. The City may 
also hold back the amount of the Unfair Labour Practice Penalty from payment for any 
amount it owes the Consultant.    

(a) The obligations and rights conveyed by this clause survive the expiry or termination of 
this Contract, and may be exercised by the City following the performance of the 
Work, should the City determine, that a violation by the Consultant of the above 
clauses has occurred following same. In no instance shall the Unfair Labour Practice 
Penalty exceed the total of twice the Contract value. 

https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.ilo.org/global/lang--en/index.htm
https://www.ilo.org/global/lang--en/index.htm
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SUBMISSIONS 

D13. AUTHORITY TO CARRY ON BUSINESS 

D13.1 The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant 
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on 
business, throughout the term of the Contract, and shall provide the Consulting Contract 
Administrator with evidence thereof upon request. 

D14. SAFE WORK PLAN 

D14.1 The Consultant shall provide the Consulting Contract Administrator with a Safe Work Plan at 
least five (5) Business Days prior to the commencement of any Work on the Site but in no event 
later than the date specified in C4.4(a) for the return of the executed Contract. 

D14.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/safety/default.stm  

D15. INSURANCE 

D15.1 The Consultant shall procure and maintain, at their own expense and cost, insurance policies 
with limits no less than those shown below. 

D15.2 As a minimum, the Consultant shall, without limiting their obligations or liabilities under any 
other contract with the City, procure and maintain, at their own expense and cost, the following 
insurance policies:  

(a) Comprehensive or Commercial General Liability Insurance including: 

(i) an inclusive limit of not less than $2,000,000 for each occurrence or accident with a 
minimum $2,000,000 Products and Completed Operations aggregate and 
$5,000,000 general aggregate; 

(ii) all sums which the Consultant shall become legally obligated to pay for damages 
because of bodily injury (including death at any time resulting therefrom) sustained 
by any person or persons or because of damage to or destruction of property 
caused by an occurrence or accident arising out of or related to the Services or any 
operations carried on in connection with this Contract; 

(iii) coverage for Products/Completed Operations, Blanket Contractual, Consultant’s 
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property 
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability; 

(iv) a Cross Liability clause and/or Severability of Interest clause providing that the 
inclusion of more than one Insured shall not in any way affect the rights of any other 
Insured hereunder in respect to any claim, demand, suit or judgment made against 
any other Insured. 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and 
operated and used or to be used by the Consultant directly or indirectly in the performance 
of the Service.  The limit of liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence. 

(c) Professional Errors and Omissions Liability Insurance including: 

(i) an amount not less than $$5,000,000 per claim and $5,000,000 in the aggregate. 

D15.2.1 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in 
force for the duration of the Project and for twelve (12) months after Total Performance. 

http://www.winnipeg.ca/matmgt/safety/default.stm
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D15.3 The policies required in D15.2(a) shall provide that the City is named as an Additional Insured 
thereunder and that said policies are primary without any right of contribution from any 
insurance otherwise maintained by the City. 

D15.4 The Consultant shall require any Consultants hired to perform geo technical drilling and sample 
collecting or closed-circuit television to procure and maintain, at their own expense and cost, 
comparable insurance to that set forth under D15.2(a) and D15.2(b). 

D15.5 The Consultant shall require each of their Subconsultants hired for design, architectural or 
engineering services as outlined in the Scope of Services to provide comparable insurance to 
that set forth under D15.2(a) and D15.2(c). 

D15.6 The Consultant shall provide the Consulting Contract Administrator with a certificate(s) of 
insurance in a form satisfactory to the City Solicitor, at least two (2) Business Days prior to the 
commencement of any Services, but in no event later than the date specified in C4.4(a) for the 
return of the executed Contract.  Such certificates shall state the exact description of the 
Services and provide for written notice in accordance with D15.9.  

D15.7 The Consultant may take out such additional insurance as it may consider necessary and 
desirable.  All such additional insurance shall be at no expense to the City. 

D15.8 All insurance, which the Consultant is required to obtain with respect to this Contract, shall be 
with insurance companies registered in and licensed to underwrite such insurance in the 
Province of Manitoba. 

D15.9 The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the City. 

SCHEDULE OF SERVICES 

D16. COMMENCEMENT 

D16.1 The Consultant shall not commence any Services until it is in receipt of a notice of award from 
the City authorizing the commencement of the Services. 

D16.2 The Consultant shall not commence any Services until: 

(a) the Consulting Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D13; 

(ii) the Safe Work Plan specified in D14; and 

(iii) evidence of the insurance specified in D15. 

(b) the Consultant has attended a meeting with the Consulting Contract Administrator, or the 
Consulting Contract Administrator has waived the requirement for a meeting; 

(c) The direct deposit application specified in D20.1 

D16.3 The City intends to award this Contract by October 2, 2023. 

D17. CRITICAL STAGES 

D17.1 The Consultant shall achieve critical stages of the Services for this Contract in accordance with 
the following requirements: 

(a) Complete D7 by December 20, 2023; 

(b) Complete D8 by February 29, 2024;   

(c) Complete D9 and submit a draft preliminary design report including any property 
requirements for City review by May 3, 2024; and 

(d) Submission of the final preliminary design report by May 31, 2024. 
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D18. SUPPLY CHAIN DISRUPTION SCHEDULE DELAYS  

D18.1 The City acknowledges that the schedule for this Contract may be impacted by Supply Chain 
Disruption. Commencement and progress of the Services shall be performed by the Consultant 
with due consideration to delivery requirements and schedule identified in the Contract, in close 
consultation with the Consulting Contract Administrator.  

D18.2 If the Consultant is delayed in the performance of the Services by reason of the Supply Chain 
Disruption, the Services schedule may be adjusted by a period of time equal to the time lost due 
to such delay and costs related to such delay will be determined as identified herein.  

D18.3 A minimum of seven (7) Calendar Days prior to the commencement of Services, the Consultant 
shall declare whether a Supply Chain Disruption will affect the start date. The Consultant shall 
provide sufficient evidence that the delay is directly related to a Supply Chain Disruption, 
including but not limited to evidence related to availability of staff, ordering of Material or Goods, 
production and/or manufacturing schedules or availability of staff as appropriate.  

D18.4 For any delay related to Supply Chain Disruption and identified after Services have 
commenced, the Consultant shall within seven (7) Calendar Days of becoming aware of the 
anticipated delay declare the additional delay and shall provide sufficient evidence as indicated 
in D18.3. Failure to provide this notice will result in no additional time delays being considered 
by the City.  

D18.5 The Services schedule, including the durations identified in the Contract, will be adjusted to 
reflect delays accepted by the Consulting Contract Administrator.  

D18.6 Any time or cost implications as a result of Supply Chain Disruption and in accordance with the 
above, as confirmed by the Consulting Contract Administrator, shall be documented in 
accordance with C8. 

MEASUREMENT AND PAYMENT 

D19. INVOICES 

D19.1 Further to C11, the Consultant shall submit an invoice for each portion of Work performed. to: 

The City of Winnipeg 
Corporate Finance - Accounts Payable 
4th Floor, Administration Building, 510 Main Street 
Winnipeg MB R3B 1B9 

Facsimile No.: 204-949-0864 
Send Invoices to CityWpgAP-INVOICES@winnipeg.ca 
Send Invoice Inquiries to CityWpgAP-INQUIRIES@winnipeg.ca 

D19.2 Invoices must clearly indicate, as a minimum: 

(a) the City's purchase order number; 

(b) date of delivery; 

(c) delivery address; 

(d) type and quantity of work performed; 

(e) the amount payable with GST and MRST shown as separate amounts; and 

(f) the Consultant's GST registration number. 

D19.3 The City will bear no responsibility for delays in approval of invoices which are improperly 
submitted. 

mailto:CityWpgAP-INVOICES@winnipeg.ca
mailto:CityWpgAP-INQUIRIES@winnipeg.ca
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D20. PAYMENT 

D20.1 Further to C11.14, the City shall make payments to the Consultant by direct deposit to the 
Consultant’s banking institution, and by no other means. Payments will not be made until 
the Consultant has made satisfactory direct deposit arrangements with the City. Direct 
deposit application forms are at https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf. 

DISPUTE RESOLUTION 

D21. DISPUTE RESOLUTION 

D21.1 If the Consultant disagrees with any opinion, determination, or decision of the Consulting 
Contract Administrator, the Consultant shall act in accordance with the Consulting Contract 
Administrator’s opinion, determination, or decision unless and until same is modified by the 
process followed by the parties pursuant to D21. 

D21.2 The entire text of C17.4 is deleted, and amended to read: “Intentionally Deleted” 

D21.3 The entire text of C17.5 is deleted, and amended to read: 

(a) If Legal Services has determined that the Disputed Matter may proceed in the Appeal 
Process, the Consultant must, within ten (10) Business Days of the date of the Legal 
Services Response Letter, submit their written Appeal Form, in the manner and format 
set out on the City’s Materials Management Website, to the Chief Administrative Officer, 
and to the Consulting Contract Administrator. The Consultant may not raise any other 
disputes other than the Disputed Matter in their Appeal Form. 

D21.4 Further to C17, prior to the Consulting Contract Administrator’s issuance of a Final 
Determination, the following informal dispute resolution process shall be followed where the 
Consultant disagrees with any opinion, determination, or decision of the Consulting Contract 
Administrator (“Dispute”): 

(a) In the event of a Dispute, attempts shall be made by the Consulting Contract Administrator 
and the Consultant’s equivalent representative to resolve Disputes within the normal 
course of project dealings between the Consulting Contract Administrator and the 
Consultant’s equivalent representative. 

(b) Disputes which in the reasonable opinion of the Consulting Contract Administrator or the 
Consultant’s equivalent representative cannot be resolved within the normal course of 
project dealings as described above shall be referred to a without prejudice escalating 
negotiation process consisting of, at a minimum, the position levels as shown below and 
the equivalent Consultant representative levels: 

(i) The Consulting Contract Administrator; 

(ii) Supervisory level between the Consulting Contract Administrator and applicable 
Department Head; 

(iii) Department Head. 

D21.4.1 Names and positions of Consultant representatives equivalent to the above City position 
levels shall be determined by the Consultant and communicated to the City at the pre-
commencement or kick off meeting.  

D21.4.2 As these negotiations are not an adjudicative hearing, neither party may have legal 
counsel present during the negotiations. 

D21.4.3 Both the City and the Consultant agree to make all reasonable efforts to conduct the above 
escalating negotiation process within twenty (20) Business Days, unless both parties 
agree, in writing, to extend that period of time. 

D21.4.4 If the Dispute is not resolved to the City and Consultant’s mutual satisfaction after 
discussions have occurred at the final escalated level as described above, or the time 
period set out in D21.4.3, as extended if applicable, has elapsed, the Consulting Contract 

https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf
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Administrator will issue a Final Determination as defined in C1.1(dd), at which point the 
parties will be governed by the Dispute Resolution process set out in C17. 

THIRD PARTY AGREEMENTS 

D22. FUNDING AND/OR CONTRIBUTION AGREEMENT OBLIGATIONS 

D22.1 In the event that funding for the Services of the Contract is provided to the City of Winnipeg by 
the Government of Manitoba and/or the Government of Canada, the following terms and 
conditions shall apply, as required by the applicable funding agreements. 

D22.2 Further to D22.1, in the event that the obligations in D22 apply, actual costs legitimately 
incurred by the Consultant as a direct result of these obligations (“Funding Costs”) shall be 
determined by the actual cost to the Consultant and not by the valuation method(s) outlined in 
C8.4.  In all other respects Funding Costs will be processed in accordance with Changes in 
Services under C8.   

D22.3 For the purposes of D22: 

(a) “Government of Canada” includes the authorized officials, auditors, and representatives 
of the Government of Canada; and 

(b) “Government of Manitoba” includes the authorized officials, auditors, and 
representatives of the Government of Manitoba. 

D22.4 Modified Insurance Requirements   

D22.4.1 If not already required under the insurance requirements identified in D15, the Consultant 
will be required to obtain and maintain professional liability insurance in an amount of no 
less than one million dollars ($1,000,000) inclusive per claim. Such policy shall be 
maintained for at least twenty four (24) months after Total Performance. 

D22.4.2 The Consultant shall obtain and maintain third party liability insurance with minimum 
coverage of two million dollars ($2,000,000.00) per occurrence on all licensed vehicles 
operated at the Site.  In the event that this requirement conflicts with another licensed 
vehicle insurance requirement in this Contract, then the requirement that provides the 
higher level of insurance shall apply. 

D22.4.3 Insurers shall provide satisfactory Certificates of Insurance to the Government of Manitoba 
prior to commencement of Services as written evidence of the insurance required. The 
Certificates of Insurance must provide for a minimum of thirty (30) days’ prior written notice 
to the Government of Manitoba in case of insurance cancellation.   

D22.4.4 All policies must be taken out with insurers licensed to carry on business in the Province of 
Manitoba. 

D22.5 Indemnification By Consultant 

D22.5.1 In addition to the indemnity obligations outlined in C13 of the General Conditions for 
Consultant Services, the Consultant agrees to indemnify and save harmless the 
Government of Canada and the Government of Manitoba and each of their respective 
Ministers, officers, servants, employees, and agents from and against all claims and 
demands, losses, costs, damages, actions, suit or other proceedings brought or pursued in 
any manner in respect of any matter caused by the Consultant or arising from this Contract 
or the Services, or from the goods or services provided or required to be provided by the 
Consultant, except those resulting from the negligence of any of the Government of 
Canada’s or the Government of Manitoba’s Ministers, officers, servants, employees, or 
agents, as the case may be. 

D22.5.2 The Consultant agrees that in no event will Canada or Manitoba, their respective officers, 
servants, employees or agents be held liable for any damages in contract, tort (including 
negligence) or otherwise, for: 
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(a) any injury to any person, including, but not limited to, death, economic loss or 
infringement of rights; 

(b) any damage to or loss or destruction of property of any person; or   

(c) any obligation of any person, including, but not limited to, any obligation arising from a 
loan, capital lease or other long term obligation; 

D22.5.3 in relation to this Contract or the Work. 

D22.6 Records Retention and Audits 

D22.6.1 The Consultant shall maintain and preserve accurate and complete records in respect of 
this Contract and the Services, including all accounting records, financial documents, 
copies of contracts with other parties and other records relating to this Contract and the 
Services during the term of the Contract and for at least six (6) years after Total 
Performance. Those records bearing original signatures or professional seals or stamps 
must be preserved in paper form; other records may be retained in electronic form.  

D22.6.2 In addition to the record keeping and inspection obligations outlined in C7.16 of the 
General Conditions for Consultant Services, the Consultant shall keep available for 
inspection and audit at all reasonable times while this Contract is in effect and until at least 
six (6) years after Total Performance, all records, documents, and contracts referred to in 
D22.6.1 for inspection, copying and audit by the City of Winnipeg, the Government of 
Manitoba and/or the Government of Canada and their respective representatives and 
auditors, and to produce them on demand; to provide reasonable facilities for such 
inspections, copying and audits, to provide copies of and extracts from such records, 
documents, or contracts upon request by the City of Winnipeg, the Government of 
Manitoba, and/or the Government of Canada and their respective representatives and 
auditors, and to promptly provide such other information and explanations as may be 
reasonably requested by the City of Winnipeg, the Government of Manitoba, and/or the 
Government of Canada from time-to-time. 

D22.7 Other Obligations 

D22.7.1 The Consultant consents to the City providing a copy of the Contract Documents to the 
Government of Manitoba and/or the Government of Canada upon request from either 
entity. 

D22.7.2 If the Lobbyists Registration Act (Manitoba) applies to the Consultant, the Consultant 
represents and warrants that it has filed a return and is registered and in full compliance 
with the obligations of that Act, and covenants that it will continue to comply for the 
duration of this Contract. 

D22.7.3 The Consultant shall comply with all applicable legislation and standards, whether federal, 
provincial, or municipal, including (without limitation) labour, environmental, and human 
rights laws, in the course of providing the Services. 

D22.7.4 The Consultant shall properly account for the Services provided under this Contract and 
payment received in this respect, prepared in accordance with generally accepted 
accounting principles in effect in Canada, including those principles and standards 
approved or recommended from time-to-time by the Chartered Professional Accountants of 
Canada or the Public Sector Accounting Board, as applicable, applied on a consistent 
basis. 

D22.7.5 The Consultant represents and warrants that no current or former public servant or public 
office holder, to whom the Value and Ethics Code for the Public Sector, the Policy on 
Conflict of Interest and Post Employment, or the Conflict of Interest Act applies, shall 
derive direct benefit from this Contract, including any employment, payments, or gifts, 
unless the provision or receipt of such benefits is in compliance with such codes and the 
legislation. 

D22.7.6 The Consultant represents and warrants that no member of the House of Commons or of 
the Senate of Canada or of the Legislative Assembly of Manitoba is a shareholder, director 
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or officer of the Consultant or of a Subconsultant, and that no such member is entitled to 
any benefits arising from this Contract or from a contract with the Consultant or a 
Subconsultant concerning the Work. 
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APPENDIX A – DEFINITION OF PROFESSIONAL CONSULTANT SERVICES - 
ENGINEERING 
 

1. DEFINITIONS 

1.1 “Consulting Engineer” means the Professional Engineer or Professional Engineering firm 
engaged by the City to perform Consulting Engineering Services as described herein and 
within the Scope of Services of a Contract. The “Consulting Engineer” will hold and 
maintain, for the duration of the Project, a Certificate of Authorization from the Engineers 
Geoscientists Manitoba (EGM) in the “Practicing Entity” category. 

1.2  “Professional Engineer” means an individual engineer registered to practice in the 
Province of Manitoba by the Engineers Geoscientists Manitoba (EGM), as required by the 
Engineering and Geoscientific Professions Act of the Province of Manitoba and the by-laws 
of the Engineers Geoscientists Manitoba. 

1.3 “Professional Engineering” means the practice of professional engineering in the Province 
of Manitoba, as governed by the Engineering and Geoscientific Professions Act of the 
Province of Manitoba and the by-laws of the Engineers Geoscientists Manitoba (EGM). 

1.4 “Seal” means the impression of the stamp issued by EGM to registered Professional 
Engineers, plus the signature of the registered Professional Engineer, plus the date the 
signature was applied.  

2. INTRODUCTION 

2.1 Further to the General Conditions for Consultant Services, it is the intent of this Appendix 
to clarify the City’s specific requirements of the consulting services of Professional 
Engineers; to more fully identify the services to be rendered by Consulting Engineers to the 
City and to other parties on behalf of the City; and to provide a more clearly determined 
basis of obligation in respect thereof by Consulting Engineers to the City and to third 
parties in the provision of such services. 

3. GENERAL REQUIREMENTS OF PROFESSIONAL ENGINEERS 

3.1 All services described herein shall be performed in the City of Winnipeg, unless otherwise 
authorized in writing by the Consulting Contract Administrator, and under the direct 
supervision of a Professional Engineer registered in the Province of Manitoba.  

3.2 All drawings, reports, recommendations and other documents originating therefrom 
involving the practice of Professional Engineering shall bear the Seal of a Professional 
Engineer.  

3.3 Reports and documents not involving the practice of Professional Engineering, such as 
letters of information, minutes of meetings, construction progress reports, may be 
originated and signed by other responsible personnel engaged by the Consulting Engineer 
and accepted by the Consulting Contract Administrator. Progress estimates, completion 
certificates and other reports related to the technical aspects of a Project, must be 
endorsed by the Consulting Engineer in a manner acceptable to the Consulting Contract 
Administrator. 

3.4 None of the services, tasks, actions or requirements described herein, nor any verbal 
instruction from the Consulting Contract Administrator, are intended to relieve the 
construction contractor of his contractual and/or other legal obligations in respect thereof, 
unless specifically indicated, in writing, by the Consulting Contract Administrator.  

4. PROFESSIONAL ENGINEERING SERVICES – ADVISORY SERVICES 

4.1 Advisory services have been referred to by the City of Winnipeg as “Type 1 Services” 

4.2 Advisory services are normally not associated with or followed by preliminary design and/or 
design services. 
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4.3 Advisory services include, but are not limited to: 

a) Expert Testimony; 

b) Appraisals; 

c) Valuations; 

d) Rate structure and tariff studies; 

e) Management services other than construction management; 

f) Feasibility studies; 

g) Planning studies; 

h) Surveying and mapping; 

i) Geotechnical investigations; 

j) Hydrological investigations; 

k) Safety audits; 

l) Value engineering audits; 

m) Inspection, testing, research, studies, or reports concerning the collection, analysis, 
evaluation; and 

n) Interpretation of data and information leading to conclusions and recommendations 
based upon specialized engineering experience and knowledge. 

5. PROFESSIONAL ENGINEERING SERVICES – PRELIMINARY DESIGN  

5.1 Preliminary Design services have been referred to by the City of Winnipeg as “Type 2 
Services” 

5.2 Engineering services for preliminary design normally precede the detailed design of a 
Project. 

5.2 Preliminary design services include, but are not limited to: 

a) Preliminary engineering studies; 

b) Engineering investigations; 

c) Surface and subsurface site explorations, measurements, investigations, and surveys; 

d) Operational studies including drainage studies, traffic studies, and noise attenuation; 

e) Functional planning; 

f) Formal and/or informal consultations with stakeholders and/or the general public  

g) Physical, economical (capital and operating) and environmental studies including 
evaluation, comparison, and recommendation regarding alternative preliminary designs; 

h) Special applications to public agencies for necessary authorizations, preparation and 
submission of reports and drawings thereto and appearance before same in support of 
the application; 

i) Identification of the necessary authorizations from regulatory authorities and/or public 
agencies and determination of any related impacts and/or risks to the Project; 

j) Coordination with all the utilities including (but not limited to) hydro, telephone, gas, 
telecoms, fibre optics, traffic signals and other City or developer works with respect to 
location, relocation, construction and/or reconstruction; 

k) Preparation and submission of a report and appropriate drawings to the Consulting 
Contract Administrator, fully documenting data gathered, explaining adequately the 
assessment made, stating with clarity the resulting conclusions, and containing all 
recommendations which are relevant to this stage of Project implementation. 
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6. PROFESSIONAL ENGINEERING SERVICES – DETAILED DESIGN  

6.1 Detailed Design services have been referred to by the City of Winnipeg as “Type 3 
Services” 

6.2 Engineering services for detailed design normally involve preparation of detailed designs, 
construction contract specifications and drawings, analysis of bids and recommendations 
regarding construction contract award. 

6.3 Detailed design services include, but are not limited to: 

a) Addressing alternative methods of accommodating; relocating; avoiding, and/or 
protecting utilities and railways; proposing alternative methods of solution, reviewing 
same with the appropriate regulatory approval agencies and stakeholders; 

b) Application to public agencies for necessary authorizations, preparation and submission 
of reports and drawings thereto, and appearance before same in support of the 
application; 

c) Formal and/or informal consultations with stakeholders and/or the general public; 

d) Preparation and submission of detailed engineering calculations, drawings, and criteria 
employed in the design(s), securing review of and acceptance by the Consulting 
Contract Administrator; 

e) Submission of engineering drawings and plans for circulation through the Underground 
Structures process; 

f) Preparation of detailed engineering drawings, specifications and bid opportunity 
documents consistent with the standards and guidelines of the City, securing review of 
and acceptance by the Consulting Contract Administrator; 

g) Preparation and provision to the Consulting Contract Administrator in written form, a 
fully detailed formal construction contract estimate; 

h) Provision of appropriate response to bidders and advice to the Consulting Contract 
Administrator during the bid opportunity advertising period and, subject to acceptance 
by the Consulting Contract Administrator, issuing addenda to the bid opportunity 
documents; 

i) Submission of a review, analysis, comparison, tabulation, calculation, and evaluation of 
the bids received, to the Consulting Contract Administrator, including a 
recommendation for construction contract award; 

j) Arranging and attending a pre-award meeting with the recommended construction 
contractor, the Consulting Engineer and the Consulting Contract Administrator; 

k) Preparation of a report including revised contract estimate, identifying and explaining 
variations from the earlier formal estimate. 

7. PROFESSIONAL ENGINEERING SERVICES – CONTRACT ADMINISTRATION  

7.1 Contract Administration services have been referred to by the City of Winnipeg as “Type 4 
Services” 

7.2 Engineering services for Contract Administration are associated with the construction of a 
Project and include the office and field services required to ensure the execution of the 
Project in accordance with the intent of the City and in conformance with the particulars of 
the drawings and specifications. 

7.3 Engineering services for Contract Administration can be generally divided into NON-
RESIDENT and RESIDENT services. 

7.4 NON-RESIDENT Contract Administration services include but are not limited to: 

(a) Consultation with and advice to the Consulting Contract Administrator during the 
course of construction; 
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(b) Review and acceptance of shop drawings and other submissions supplied by the 
construction contractor or supplier to ensure conformance with the drawings and 
specifications; 

(c) Review and report to the Consulting Contract Administrator upon laboratory, shop and 
other tests conducted upon materials and/or equipment placed or installed by the 
construction contractor to ensure conformance with the drawings and specifications; 

(d) Acceptance of and/or recommendations for alternate materials and methods, subject 
to the approval of the Consulting Contract Administrator; 

(e) Provision to the Consulting Contract Administrator of a complete, current monthly 
Project status report; 

(f) Provision to the Consulting Contract Administrator a current update of revised 
construction contract-end cost estimate on a monthly basis, or more frequently if 
necessary, with explanation and justification of any significant variation from the 
preceding construction contract-end cost projection; 

(g) Definition and justification of any changes to the construction contract for review by 
the Consulting Contract Administrator; 

(h) Supplying the Consulting Contract Administrator with a copy of all significant 
correspondence relating directly or indirectly to the Project, originating from or 
distributed to, parties external to the Consulting Engineer, immediately following 
receipt or dispatch; 

(i) Provision of adequate and timely direction of field personnel by senior officers of the 
Consulting Engineer; 

(j) Establishment prior to construction and submission to the Consulting Contract 
Administrator of written and photographic records of, and assessment of the physical 
condition of the project site and the properties, buildings, facilities, and structures 
adjacent to the project site sufficient to equip the Consulting Engineer to provide valid 
evidence and relevant testimony in settlement of any claim involving the City by any 
court of law, or by any other party for damages thereto arising from the Project; 

(k) Arranging and attending pre-construction meetings and on-site or off-site review 
meetings, including representatives of the construction contractor, the Consulting 
Contract Administrator, and other technical stakeholders as applicable; 

(l) The preparation and submission of: 

i. a detailed design notes package including items such as structural, 
geotechnical, hydraulic and heating, air-conditioning and ventilation design 
calculations; mechanical and electrical design calculations related to 
process equipment and building services; process design calculations; and 
instrumentation and process control design calculations; 

ii. approved related shop drawings and equipment process manuals all within 
one (1) month of completion of each separate installation construction 
contract required to complete the works. 

7.5 RESIDENT Contract Administration services include but are not limited to: 

a) Provision of qualified resident personnel – acceptable to the Consulting Contract 
Administrator – present at the Project site to carry out the services as specified 
below: 

i. inspection of all pipe prior to installation; 

ii. inspection and acceptance of excavation for, and full time inspection at the time 
of bedding placement, pipe laying and backfilling in respect of installation of 
watermains, land drainage sewers, and wastewater sewers; 

iii. inspection of installation of all connections to watermains, sewers, manholes, 
valves, hydrants or house services, and excavation and/or exposing of all 
underground services, structures, or facilities; 
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iv. inspection of all excavations to determine soil adequacy prior to installation of 
base and subbase courses for sidewalks, public back lanes, and street 
pavements; 

b) Further to 7.5a), full time inspection will require assignment of qualified resident 
personnel – acceptable to the Consulting Contract Administrator – to each specific 
location when the referenced work is being undertaken by the construction 
contractor: 

i. full time inspection and/or testing of watermains and sewers; 

ii. full-time inspection during pavement placement; during finishing of public 
sidewalks and public lanes and/or street pavements 

iii. full-time inspection during construction of bridge infrastructure and other 
structural works. 

c) Conduct detailed inspection of construction sufficient to ensure that the construction 
carried out by the construction contractor conforms to the drawings and 
specifications; 

d) Co-ordination and staging of all other works on the Project site including traffic 
signal installations, hydro, telephone, and gas utility work, railway work forces 
and/or other City or developer work; 

e) With approval of the Consulting Contract Administrator, provision of notice to 
adjacent residents and businesses of those stages of construction of the Project 
that will interrupt public services or access thereto, sufficiently in advance of same 
to permit preparation therefore; 

f) Enforcement of construction contractor conformance with the City of Winnipeg 
Manual of Temporary Traffic Control in Work Areas on City Streets and with 
reasonable standards of safety for motorists and pedestrians; 

g) Provision of reference line and elevation to the construction contractor and 
checking upon the construction contractor's adherence thereto; 

h) Representation of the City to the local residents and businesses and other inquiries 
in a professional manner, with responsible and prompt reaction to requests, 
minimizing impact and/or disruption of the Project to the extent possible; 

i) Arranging for and carrying out of testing of materials utilized by the construction 
contractor to ensure conformance with the drawings and specifications; 

j) Measurement, calculation, preparation, certification, and prompt submission of 
progress estimates to the Consulting Contract Administrator for payment to the 
construction contractor for construction performed in accordance with the drawings 
and specifications; 

k) Arrange, attend and prepare and distribute records of and minutes for, regularly 
held on-site or offsite Project review meetings including representatives of the 
construction contractor and the City; 

l) Promptly report any significant and unusual circumstances to the Consulting 
Contract Administrator; 

m) Promptly arrange for and conduct a detailed final inspection of the Project with the 
construction contractor and the Consulting Contract Administrator prior to 
commencement of the period of contractor warranty specified in the construction 
contract for the Project, and providing to the Consulting Contract Administrator in 
written form an appropriate recommendation for commencement of the warranty 
period for the constructed or partially constructed Project; 

n) Act as Payment Certifier and administer all construction contracts as required under 
the Builder's Liens Act of Manitoba; 

o) Keep a continuous record of working days and days lost due to inclement weather 
during the course of construction contract works; 
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8. PROFESSIONAL ENGINEERING SERVICES – POST CONSTRUCTION SERVICES 

8.1 Engineering Services in the post-construction phase of a Project are associated with the 
completion and close-out of the Project and generally considered part of Contract 
Administration (Type 4) Services. 

8.2 The Consulting Engineer is required to provide post-construction services including but not 
limited to: 

a) Preparation of a Certificate of Substantial Performance in the standard City of Winnipeg 
format  

b) Preparation of a Certificate of Total Performance in the standard City of Winnipeg 
format  

c) Provision of inspection services during the warranty period of the construction contract; 

d) Provision of inspection services for maintenance (paid) items within the warranty period 
of the construction contract; 

e) Coordination of a detailed inspection of the Project with the construction contractor and 
the Consulting Contract Administrator prior to the end of the period of construction 
contract warranty specified in the construction contract for the Project; 

f) Prompt resolution of:  

i. deficiencies in design 

ii. outstanding construction contract warranty issues 

g) Submission of a final construction report within three (3) months of the Substantial 
Performance date of the construction contract, including final or projected final 
construction contract costs;  

h) Provision of record drawings, within three (3) months of Substantial Performance date; 

i) Preparation of a Certificate of Acceptance in the standard City of Winnipeg format. 

9. PROFESSIONAL ENGINEERING SERVICES – ADDITIONAL SERVICES 

9.1 Additional Services have been referred to by the City of Winnipeg as “Type 5 Services” 

9.2 Additional services are Consulting Engineering services that fall outside those described 
above and may or may not be associated with a construction project, but are not in place of 
or in substitution for those services elsewhere specified in the Definition of Professional 
Consultant Services – Engineering, with respect to other types or categories of Services. 

9.3 Engineering Services called Additional Services include but are not limited to: 

a) Revision of completed, or substantially completed, drawings and/or specifications that 
were in conformance with the original intent of the City or had been accepted by the 
Consulting Contract Administrator; 

b) Preparation of operating manuals and/or training of operating personnel; 

c) Start-up and/or operation of operating plants; 

d) Procurement of materials and equipment for the City; 

e) Preparation for and appearance in litigation on behalf of the City; 

f) Preparation of environmental studies and reports and presentation thereof in public 
hearings; 

g) Preparation and submission to the Consulting Contract Administrator, final quantities 
and dimensional measurements which the City requires for assessment of Local 
Improvement Levies within one (1) month of Project completion. 
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APPENDIX B – SKETCHES 

B-1 Active Transportation Study Area and Conceptual Plan of Active Transportation on the Bridge  
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B-2 Chancellor to Jug-handle 
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B-3 Study Limits – Pavement renewals and associated treatments 
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B-4 Conceptual Design of Plaza Drive Cul-De-Sac 

 

 


