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PART B - BIDDING PROCEDURES 

B1. 

B1.1 

B2. 

B2.1 

B2.2 

B3. 

B3.1 

B3.2 

B3.3 

B3.4 

B3.5 

B3.6 

B3.7 

CONTRACT TITLE 

PROFESSIONAL ENGINEERING CONSULTING SERVICES FOR 2024 LOCAL STREETS 
RENEWALS – MULTIPLE CONTRACTS  

SUBMISSION DEADLINE 

The Submission Deadline is 12:00 noon Winnipeg time, October 23, 2023. 

The Consulting Contract Administrator or the Manager of Materials may extend the Submission 
Deadline by issuing an addendum at any time prior to the time and date specified in B2.1. 

ENQUIRIES 

All enquiries shall be directed to the Consulting Contract Administrator identified in D2. 

If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is 
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the 
Consulting Contract Administrator of the error, discrepancy or omission at least five (5) 
Business Days prior to the Submission Deadline. 

Responses to enquiries which, in the sole judgment of the Consulting Contract Administrator, 
require a correction to or a clarification of the Request for Proposal will be provided by the 
Consulting Contract Administrator to all Proponents by issuing an addendum. 

Responses to enquiries which, in the sole judgment of the Consulting Contract Administrator, do 
not require a correction to or a clarification of the Request for Proposal will be provided by the 
Consulting Contract Administrator only to the Proponent who made the enquiry. 

All correspondence or contact by Proponents with the City in respect of this RFP must be 
directly and only with the City’s Consulting Contract Administrator.  Failure to restrict 
correspondence and contact to the Consulting Contract Administrator may result in the rejection 
of the Proponents Proposal Submission. 

The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B3 unless that response or interpretation is provided by the Consulting Contract Administrator 
in writing. 

Any enquiries concerning submitting through MERX should be addressed to: 
MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com 

B4. CONFIDENTIALITY 

B4.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Consulting Contract 
Administrator.  The use and disclosure of the Confidential Information shall not apply to 
information which: 

(a) was known to the Proponent before receipt hereof; or

(b) becomes publicly known other than through the Proponent; or

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order.

B4.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposals to the media or any member of the public without the prior written 
authorization of the Consulting Contract Administrator. 

mailto:merx@merx.com
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B5. ADDENDA 

B5.1 The Consulting Contract Administrator may, at any time prior to the Submission Deadline, issue 
addenda correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying 
the meaning or intent of any provision therein. 

B5.2 The Consulting Contract Administrator will issue each addendum at least two (2) Business Days 
prior to the Submission Deadline, or provide at least two (2) Business Days by extending the 
Submission Deadline. 

B5.3 Addenda will be available on the MERX website at www.merx.com. 

B5.4 The Proponent is responsible for ensuring that they have received all addenda and is advised to 
check the MERX website for addenda regularly and shortly before the Submission Deadline, as 
may be amended by addendum. 

B5.5 The Proponent shall acknowledge receipt of each addendum in Paragraph 10 of Form A: 
Bid/Proposal.  Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive. 

B5.6 Notwithstanding B3, enquiries related to an Addendum may be directed to the Consulting 
Contract Administrator indicated in D2. 

B6. PROPOSAL SUBMISSION 

B6.1 The Proposal shall consist of the following components: 

(a) Form A: Bid/Proposal (Section A) in accordance with B7; 

(b) Fees (Section B) in accordance with B8.  

B6.2 The Proposal should also consist of the following components: 

(a) Experience of Proponent and subconsultants (Section C) in accordance with B9; 

(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with B10; 

(c) Project Understanding and Methodology (Section E) in accordance with B11; and 

(d) Project Schedule (Section F) in accordance with B12. 

B6.3 Further to B6.1 all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal.  

B6.4 Further to B6.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely. 

B6.5 The Proposal should be submitted in a PDF format; with a font of not less than 11 pt Arial on 
8.5”x11” pages; margins not less than 0.75”; linespacing not less than single; and should be no 
more than ten (10) pages in length exclusive of the required form(s). Only the first ten (10) 
pages of each Proposal will be evaluated. 

B6.5.1 Notwithstanding B6.5, information requested in Section C and Section D may be submitted 
using Form Q: Qualifications as an appendix to the main proposal. 

B6.5.2 Notwithstanding B6.5, any graphical information as requested in B11.2, B11.3, and B12 
may be presented on a maximum of four (4) 11”x17” pages with a font not less than 8 pt 
Arial as an appendix to the main proposal. 

B6.5.3 Anything included as an appendix, other than the information requested in B6.5.1 and 
B6.5.2 will not be evaluated. 

B6.6 The Proposal shall be submitted electronically through MERX at www.merx.com. 

B6.6.1 Proposals will only be accepted electronically through MERX. 

http://www.merx.com/
http://www.merx.com/
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B6.7 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B21.2(a). 

B6.8 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B7. PROPOSAL (SECTION A) 

B7.1 The Proponent shall complete Form A: Bid/Proposal, making all required entries. 

B7.2 Paragraph 2 of Form A: Bid/Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in their own name, their name 
shall be inserted; 

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 

(d) if the Proponent is carrying on business under a name other than their own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B7.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B7.2 

B7.3 In Paragraph 3 of Form A: Bid/Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B7.4 Paragraph 13 of Form A: Bid/Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in their own name, it shall be 
signed by the Proponent; 

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Proponent is a corporation, it shall be signed by their duly authorized officer or 
officers; 

(d) if the Proponent is carrying on business under a name other than their own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B7.4.1 The name and official capacity of all individuals signing Form A: Bid/Proposal should be 
entered below such signatures. 

B7.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 

B8. FEES (SECTION B) 

B8.1 The Proponent shall complete Form B: Prices, summarizing all applicable Fees. 

B8.2 The Proposal shall include the total Fees for all disciplines, identified and necessary, for each 
Scope of Service phase, described in D3 and D4, including: 

(a) Preliminary Design Services, in accordance with D5; 

(b) Detailed Design Services in accordance with D6; 

(c) Contract Administration Services, in accordance with D7; and 

(d) Post Construction Services, in accordance with D8. 

B8.3 Adjustments to Fees will only be considered based on increases to the Scope of Services. 
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B8.3.1 The City will not consider an adjustment to the Fees based on changes in the Project 
budget or the Final Total Construction Cost. 

B8.4 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and 
accommodations for the duration of the Project and shall not be considered an Allowable 
Disbursement. 

B8.5 The Fees entered in each column of Form B: Fees shall also include an allowance of up to 8% 
for Allowable Disbursements as defined in C1.1(b), but shall exclude the costs of any site 
investigation services, materials testing services, geotechnical services, Underground 
Structures acquisitions, pipeline loading assessments, ground-penetrating radar inspections, 
closed circuit television (CCTV) sewer inspections, hazardous materials investigation, and/or 
those included in B8.4. No other disbursements will be permitted. 

B8.5.1 The Contract Award shall include, in addition to the proposed Fees, an allowance for the 
costs of any site investigation services, materials testing services, geotechnical services, 
Underground Structures acquisitions, pipeline loading assessments, ground-penetrating 
radar inspections, closed circuit television (CCTV) sewer inspections, and/or hazardous 
materials investigations in the amount of up to 30% of the Total Fees. Fees for approved 
Subconsultants for work described in B8.5 shall be payable as invoiced by the 
Subconsultant plus an allowed handling fee of 5%. 

B8.6 Proposal(s) shall include the Fees to be assessed for Engineering and other Services as 
defined in the Scope of Services. 

B8.6.1 Proposal(s) shall include Fees for up to three sewer external point repairs (EPR’s) per 
project. 

B8.6.2 Proposal(s) shall include all Fees and Disbursements associated with traffic control for 
survey work for all Scope of Service Phases. 

B8.7 The Fees associated with Preliminary Design shall:  

(a) be a Fixed Fee;  

(b) include Allowable Disbursements;  

(c) be entered in column (a) for Form B: Fees.  

B8.8 The Fees associated with Detailed Design shall:  

(a) be a Fixed Fee;  

(b) include Allowable Disbursements;  

(c) be entered in column (b) of Form B: Fees.  

B8.9 The Fees associated with Contract Administration shall:  

(a) be a Total Maximum based on Hourly Rates;  

(b) be based on the number of working days identified for each project location identified in 
D4;  

(c) include Allowable Disbursements;  

(d) be entered in column (c) of Form B: Fees.  

B8.9.1 Further to B8.9(b), the actual working days will be established during the Detailed Design 
phase, with the consultation and concurrence of the Consultant Contract Administrator. 
Fees can be adjusted according to the actual number of working days agreed upon during 
Detailed Design.  

B8.10 The Fees associated with Post-Construction Services shall:  

(a) be a Total Maximum based on Hourly Rates;  

(b) include Allowable Disbursements;  

(c) be entered in column (d) of Form B: Fees. 
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B8.11 The Fee Proposal shall also include an allowance for Allowable Disbursements as defined in 
C1.1(b), but shall exclude the costs of any materials testing, soils and hazardous materials 
investigation during construction. 

B8.12 Notwithstanding C11.1, Fees submitted shall not include the Goods and Services Tax (GST) or 
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.  

B8.13 Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B8.13.1 Fees stated shall not include any costs which may be incurred by the Consultant with 
respect to any applicable funding agreement obligations as outlined in D21.  Any such 
costs shall be determined in accordance with D21. 

B9. EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION C)  

B9.1 Proposals should include: 

(a) general firm profile information, including years in business, average volume of work, 
number of employees, typical services performed and available, including local office 
information, and other pertinent information for the Proponent and all Subconsultants; 

(b) details demonstrating the history and experience of the Proponent and Subconsultants in 
providing design, management of construction and contract administration services on 
minimum three (3) maximum four (4) local projects of similar complexity, scope and value. 

B9.2 For each project listed in B9.1(b), the Proponent should submit: 

(a) description of the project including any reference information such as Tender number, the 
project’s original contracted costs and final costs (with brief explanation as required), 
anticipated and delivered design schedule (shown separately), anticipated and delivered 
construction schedule (shown separately); 

(b) role of the consultant (i.e. what services were carried out for the project); and 

(c) project owner. 

B9.2.1 Where applicable, information should be separated into Proponent and Subconsultant 
project listings. 

B9.3 The Proponent may complete Form Q (Section C): Experience of Proponent and 
Subconsultants, to provide the information requested in this section. 

B10. EXPERIENCE OF KEY PERSONNEL ASSIGNED TO THE PROJECT (SECTION D)  

B10.1 Proposals should include names of key personnel assigned to the project, who shall not be 
substituted without written permission from the Consultant Contract Administrator.  

B10.2 For each person listed in B10.1, the proposal should: 

(a) describe the job function for each individual and group of individuals identified; 

(i) proposed project role; 

(ii) description – complete with responsibilities and tasks – of proposed project role; and 

(b) the experience and qualifications of the key personnel assigned to the project, including: 

(i) current job title; 

(ii) professional affiliations; 

(iii) educational background and degrees; 

(iv) years experience: 

 in current position 

 with roadway design 

 administering City projects 

 with contract administration 
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(c) minimum three (3) maximum four (4) projects, comparable in scope, size and complexity, 
in which the key personnel did comparable work and played a comparable role, including 
the following information: 

(i) project description, noting relevance to current project; 

(ii) any additional information regarding their project contribution that may be relevant to 
current project; 

(iii) project role; and 

(iv) project owner. 

B10.2.1 Further to B10.2(c), and upon request of the Consultant Contract Administrator, the 
Proponent must be able to provide, for each person identified in B10.1, two current 
references, including telephone numbers, for each project listed in B10.2(c). 

B10.3 The Proponent may complete Form Q (Section D): Experience of Key Personnel Assigned to 
the Project, to provide the information requested in this section. 

B11. TECHNICAL PROPOSAL (SECTION E)  

B11.1 The Proposal should describe your team and your approach to overall team formation and 
coordination of team members. Include the methodology describing the team’s project 
management approach and organization during the performance of Services, so that the 
evaluation committee has a clear understanding of the methods the Proponent and 
Subconsultant(s) will use in the delivery of the project. 

B11.2 The Proposal should include an organizational chart for the project which identifies the roles of 
key personnel. 

B11.3 Proposals should include time estimates and allocations including: 

(a) For each person identified in B10.1, list the percentage of their time to be dedicated to the 
project. Provide this information for each of the phases identified D4 Scope of Services; 

(b) Time estimates by work activity and in total, including hourly rates for each person 
identified in B10.1, as well as survey, drafting, clerical and any other support staff. 

B11.4 The Proposals should address the technical deliverables and associated task requirements 
required by the Scope of Services. It should clearly identify and explain work activities and 
identify all assumptions and interpretations. 

B11.5 Specifically, Proposals should describe: 

(a) the Proponent’s practical understanding of the Project, specifically: 

(i) the team’s understanding of the broad functional and technical requirements and 
urban design issues; 

(ii) the team’s understanding of the proposed Project Budget and Capital Construction 
Estimate; and 

(iii) communication strategies.  

(b) the Proponent’s technical approach and methodology to complete the Services, 
specifically with reference to the key issues identified in D4. 

(c) the collaborative process/method to be used by the Proponent in all phases of the Project; 

(d) all activities and services to be provided by the City; 

(e) the deliverable(s) of the Project; 

(f) any assumptions made with respect to the Scope of Services. 

B11.6 Methodology should be presented in accordance with the Scope of Services identified in D4, as 
well as PART E - Specifications, and Appendix A – Definition of Professional Consulting 
Services – Engineering. 

B11.7 Details of the Scope of Services are provided in D4 through D8. 



The City of Winnipeg Bidding Procedures 
RFP No. 751-2023 Page 7 of 12 
 
Template Version: eRFP-Consulting 2023 05 10 

 

B12. PROJECT SCHEDULE (SECTION F)  

B12.1 The Project schedule should focus on the Preliminary Design and Detailed Design phases, 
recognizing that the Contract Administration schedule is a key part of the assignment that is to 
be established during the course of Preliminary Design. 

(a) Proponents should present a carefully considered Critical Path Method schedule using 
Microsoft Project or similar project management software, complete with resource 
assignments (key designers), durations (weekly timescale) and milestone dates or events.  
The schedule should address each requirement of the Scope of Services; 

B12.2 The Proponent’s schedule should include critical dates for review and approval processes by 
the City and other organizations anticipated during the design and tendering phases of the 
Project.  Reasonable times should be allowed for completion of these processes, not exceeding 
the time specified in D16. 

B13. DISCLOSURE 

B13.1 Various Persons provided information or services with respect to this RFP.  In the City’s opinion, 
this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B13.2 The Persons are: 

(a) N/A. 

B14. CONFLICT OF INTEREST AND GOOD FAITH 

B14.1 Further to C3.2, Proponents, by responding to this RFP, declare that no Conflict of Interest 
currently exists, or is reasonably expected to exist in the future. 

B14.2 Conflict of Interest means any situation or circumstance where a Proponent or Key Personnel 
proposed for the Services has: 

(a) other commitments; 

(b) relationships; 

(c) financial interests; or  

(d) involvement in ongoing litigation; 

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Proposals or 
award of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a 
Proponent’s obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of their participation in the RFP process or the Project; 
or 

(f) has knowledge of confidential information (other than confidential information disclosed by 
the City in the normal course of the RFP process) of strategic and/or material relevance to 
the RFP process or to the Project that is not available to other Proponents and that could 
or would be seen to give that Proponent an unfair competitive advantage. 

B14.3 In connection with their Proposal, each entity identified in B14.2 shall: 

(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Project; 

(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 
the RFP process, promptly disclose a detailed description of the Conflict of Interest to the 
City in a written statement to the Consulting Contract Administrator; and 
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(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B14.4 Without limiting B14.3, the City may, in their sole discretion, waive any and all perceived, 
potential or actual Conflicts of Interest. The City’s waiver may be based upon such terms and 
conditions as the City, in their sole discretion, requires to satisfy itself that the Conflict of Interest 
has been appropriately avoided or mitigated, including requiring the Proponent to put into place 
such policies, procedures, measures and other safeguards as may be required by and be 
acceptable to the City, in their sole discretion, to avoid or mitigate the impact of such Conflict of 
Interest. 

B14.5 Without limiting B14.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in their sole discretion: 

(a) disqualify a Proponent that fails to disclose a perceived, potential or actual Conflict of 
Interest of the Proponent or any of their Key Personnel; 

(b) require the removal or replacement of any Key Personnel proposed for the Services that 
has a perceived, actual or potential Conflict of Interest that the City, in their sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Proponent or Key Personnel proposed for the Services that fails to comply with 
any requirements prescribed by the City pursuant to B14.4 to avoid or mitigate a Conflict of 
Interest; and 

(d) disqualify a Proponent if the Proponent, or one of their Key Personnel proposed for the 
Project, has a perceived, potential or actual Conflict of Interest that, in the City’s sole 
discretion, cannot be avoided or mitigated, or otherwise resolved. 

B14.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in their sole discretion. 

B15. QUALIFICATION 

B15.1 The Proponent shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the 
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent 
does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Services in strict accordance with the terms and provisions of the Contract; 

(d) have or establish and staff an office in Winnipeg for the duration of the Project. 

B15.2 The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf 

B15.3 The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to 
be subcontracted to them) shall: 

(a) have successfully carried out services for the programming; design, management of 
construction and contract administration for architectural and/or engineering projects of 
similar complexity, scope and value; and to those required for this Project; 

https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf
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(b) be fully capable of performing the Services required to be in strict accordance with the 
terms and provisions of the Contract; 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba);  

(d) have the knowledge and resources to administer the requirements of The Workplace 
Safety and Health Act (Manitoba) during the construction works associated with this 
Contract; 

(e) undertake to meet all licensing and regulatory requirements of the appropriate governing 
authorities and associations in the Province of Manitoba; and 

(f)  have completed the Accessible Customer Service online training required by the 
Accessibility for Manitobans Act (AMA) (see B15.4 and D10). 

B15.4 Further to B15.3(f), the Proponent acknowledges they and all Subconsultants have obtained 
training required by the Accessibility for Manitobans Act (AMA) available at 
http://www.accessibilitymb.ca/training.html for anyone that may have any interaction with the 
public on behalf of the City of Winnipeg. 

B15.5 The Proponent shall submit, within three (3) Business Days of a request by the Consulting 
Contract Administrator, further proof satisfactory to the Consulting Contract Administrator of the 
qualifications of the Proponent and of any proposed Subconsultant. 

B15.6 The Proponent shall provide, on the request of the Consulting Contract Administrator, full 
access to any of the Proponent's equipment and facilities to confirm, to the Consulting Contract 
Administrator’s satisfaction, that the Proponent's equipment and facilities are adequate to 
perform the Services. 

B16. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B16.1 Proposals will not be opened publicly. 

B16.2 After award of Contract, the Contract amount and the name of the successful Proponent and 
their address will be available on the MERX website at www.merx.com. 

B16.3 The Proponent is advised any information contained in any Proposal Submission may be 
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by 
other authorities having jurisdiction, or by law or by City policy or procedures (which may 
include access by members of City Council). 

B16.3.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Proposal Submission identified by the Proponent as such in accordance with and by 
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information 
and Protection of Privacy Act (Manitoba), as amended. 

B16.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of their submission upon written request to the Consulting Contract Administrator. 

B17. IRREVOCABLE OFFER 

B17.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid/Proposal. 

B17.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such Services 
for the time period specified in Paragraph 11 of Form A: Bid/Proposal. 

B18. WITHDRAWAL OF OFFERS 

B18.1 A Proponent may withdraw their Proposal without penalty prior to the Submission Deadline. 

http://www.accessibilitymb.ca/training.html
http://www.merx.com/
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B19. INTERVIEWS 

B19.1 The Consulting Contract Administrator may, in their sole discretion, interview Proponents during 
the evaluation process. 

B20. NEGOTIATIONS 

B20.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B20.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B20.3 If, in the course of negotiations pursuant to B20.2, the Proponent amends or modifies a 
Proposal after the Submission Deadline, the City may consider the amended Proposal as an 
alternative to the Proposal already submitted without releasing the Proponent from the Proposal 
as originally submitted. 

B21. EVALUATION OF PROPOSALS 

B21.1 As per B22.1, Contracts in this RFP will be awarded separately, in accordance with the Project 
Packages identified on Form B: Fees. 

B21.1.1 Notwithstanding B8.1, the Proponent may, but is not required to, bid on all Project 
Packages. 

B21.1.2 The remainder of B21 describes the process of evaluation for EACH of the Contracts in 
this RFP. 

B21.2 Award of the Contract shall be based on the following evaluation criteria: 

(a) compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom: (pass/fail) 

(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B15:   
 (pass/fail) 

(c) Fees; (Section B) 10% 

(d) Experience of Proponent and Subconsultant; (Section C) 15% 

(e) Experience of Key Personnel Assigned to the Project; (Section D) 35% 

(f) Project Understanding and Methodology (Section E) 35% 

(g) Project Schedule. (Section F) 5% 

B21.3 Further to B21.2(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 

B21.4 Further to B21.2(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in their Proposal or in other information required to be submitted, 
that it is qualified. 

B21.5 If, in the sole opinion of the City, a Proposal does not achieve a pass rating for B21.2(a) and 
B21.2(b), the Proposal will be determined to be non-responsive and will not be further 
evaluated. 

B21.6 Further to B21.2(c), Fees will be evaluated based on Fees submitted in accordance with B8. 
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B21.7 Further to B21.2(c), the Award Authority may reject a Proposal as being non-responsive if it 
exceeds the funds available for the respective project package, as shown in D4.9. 

B21.8 Further to B21.2(d), Experience of Proponent and Subconsultants will be evaluated considering 
the experience of the organization on projects of similar size and complexity as well as other 
information requested, in accordance with B9. 

B21.9 Further to B21.2(e), Experience of Key Personnel Assigned to the Project will be evaluated 
considering the experience and qualifications of the Key Personnel and Subconsultant 
personnel on Projects of comparable size and complexity, in accordance with B10. 

B21.10 Further to B21.2(f), Project Understanding and Methodology will be evaluated considering your 
firm’s understanding of the City’s Project, project management approach and team organization, 
in accordance with B11. 

B21.11 Further to B21.2(g), Project Schedule will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project, in accordance with B12.  

B21.12 Notwithstanding B21.2(d) to B21.2(g), where Proponents fail to provide a response to B6.2(a) to 
B6.2(d), the score of zero may be assigned to the incomplete part of the response. 

B21.13 Proposals will be evaluated considering the information in the Proposal Submission and any 
interviews held in accordance with B19. 

B21.14 Where references are requested, the reference checks to confirm information provided may not 
be restricted to only those submitted by the Proponent, and may include organizations 
representing Persons, known to have done business with the Proponent. 

B22. AWARD OF CONTRACT 

B22.1 Contracts in this RFP will be awarded separately in Project Packages as identified on Form B: 
Fees. 

B22.1.1 Notwithstanding B8.1, the Proponent may, but is not required to, bid on all Project 
Packages. 

B22.1.2 Notwithstanding B22.4, the City shall not be obligated to award any Project Package to the 
responsible Proponent submitting the lowest evaluated responsive Proposal for that 
Project Package and shall have the right to choose the alternative which is in its best 
interests. If the Proponent has not bid on all sections, they shall have no claim against the 
City if his partial Proposal is rejected for any reason 

B22.2 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B22.3 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be qualified, and the Proposals are determined to be 
responsive. 

B22.3.1 Without limiting the generality of B22.3, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Services; 

(b) the prices are materially in excess of the prices received for similar services in the 
past; 

(c) the prices are materially in excess of the City’s cost to perform the Services, or a 
significant portion thereof, with their own forces; 

(d) only one Proposal is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 
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B22.4 The Services of this Contract is contingent upon Council approval of sufficient funding in the 
2024 Capital Budget.  If the Capital Budget approved by Council does not include sufficient 
funding for the Services, the City will have no obligation to award a Contract. 

B22.5 Where an award of Contract is made by the City, the award shall be made to the qualified 
Proponent submitting the most advantageous offer. 

B22.6 The City may, at their discretion, award the Contract in phases.  

B22.7 Further to B22.6 the City reserves the right to negotiate and award future phases to the 
successful Proponent. 

B22.8 Further to Paragraph 7 of Form A: Bid/Proposal and C4, the City may issue an award letter to 
the successful Proponent in lieu of execution of Contract Documents 

B22.8.1 The Contract documents as defined in C1.1(u) in their entirety shall be deemed to be 
incorporated in and to form a part of the award letter notwithstanding that they are not 
necessarily attached to or accompany said award letter.  

B22.9 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 
C1.1(v). 

B22.10 If funding for the Services is provided to the City of Winnipeg by the Government of Manitoba 
and/or the Government of Canada, Proponents are advised that the terms of D21 shall 
immediately take effect upon confirmation of such funding, regardless of when funding is 
confirmed. 

B22.11 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of their Proposal upon written request to the Consulting Contract Administrator. 

B22.12 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Proponent will be paid for all Services rendered up to time of termination.  
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Consultant Services (Revision 2022-09-02) are applicable to the 
Services of the Contract. 

C0.1.1 The General Conditions for Consultant Services are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm. 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Consultant Services. 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Consultant Services, these Supplemental Conditions 
are applicable to the Services of the Contract. 

D2. CONSULTING CONTRACT ADMINISTRATOR 

D2.1 The Consulting Contract Administrator is: 

Michelle N. Stainton, P.Eng. 

Telephone No. 204 986-5164 

Email Address: mstainton@winnipeg.ca 

D2.2 At the pre-commencement meeting, the Consulting Contract Administrator will identify additional 
personnel representing the Consulting Contract Administrator and their respective roles and 
responsibilities for the Services. 

D3. BACKGROUND 

D3.1 The Regional and Local Street Renewal Program is the annual Capital street renewal program 
of the City of Winnipeg’s Capital Budget, as adopted by Council. 

D3.1.1 Project locations and budget are recommended by the Public Service and adopted by City 
Council. The project locations and budgets are provided in Appendix B – Project Locations 
and Technical Scoping. 

D3.2 Neighbourhood Greenway Reduced Speed Pilot Results and Recommendations Report was 
adopted by council March 23, 2023, and included approved locations to designate as 
Neighbourhood Greenways.  

D3.2.1 Neighbourhood Greenway project locations and budgets are provided in Appendix B – 
Project Locations and Technical Scoping. 

D3.3 The 2023 Capital Budget, adopted on March 22, 2023 includes a line item within the Regional 
and Local Streets Program for “Engineering Services on 2024 Projects” for the planning and 
design of the identified project locations included in this Request for Proposal. 

D3.3.1 The adopted 2023 Capital budget includes $77,057,000 in Local Street Renewal Program 
Forecast for 2024. 

D3.3.2 The adopted 2023 Capital budget includes $1,651,000 for the Pedestrian and Cycling 
program. 

D4. SCOPE OF SERVICES 

D4.1 The Services required under this Contract shall consist of Professional Consulting Services in 
accordance with the following: 

(a) Preliminary Design Services as outlined in D5; 

(b) Detailed Design Services as outlined in D6; 

(i) Design and specification development; 

(ii) Drawing preparation; 

(iii) Procurement process. 

(c) Contract Administration Services as outlined in D7; 

(d) Post Construction Services as outlined in D8.  

mailto:mstainton@winnipeg.ca
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D4.1.1 The Services required shall be in accordance with the City’s Project Management Manual 
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2  
and templates http://winnipeg.ca/infrastructure/asset-management-program/templates-
manuals.stm#4 . Notwithstanding the foregoing, the Consultant is being engaged by the 
City for their professional expertise; the Consultant shall bring to the Consulting Contract 
Administrator’s attention any aspect of the City’s Project Management Manual or templates 
which the Consultant is of the opinion is not consistent with good industry practice. 

D4.2 Within the Project phases in D4, the Consultant may be required – depending upon location and 
technical scope of services – to conduct site investigation services, materials testing services, 
geotechnical services, Underground Structures acquisitions, pipeline loading assessments, 
ground-penetrating radar inspections, and/or closed-circuit television (CCTV) sewer inspection 
and sewer assessment. 

D4.2.1 Notwithstanding C11, Fees for Subconsultants engaged to perform services in D4.2 shall 
be payable as invoiced by the Subconsultant, plus an allowed handling fee of 5%. 

D4.2.2 Consultant Fees for supervision of Subconsultants required to perform any services in 
D4.2 shall be included in the Consultant’s fees. 

D4.3 The Consultant will coordinate their activities with (including but not limited to): 

(a) City of Winnipeg (various departments and branches), including but not limited to Public 
Works Engineering, Parks and Open Spaces, Traffic Signals, Traffic Services, Traffic 
Management, Street Lighting, Underground Structures, Streets Maintenance, 
Transportation Planning Division, Transit Department, Planning Property & Development 
Department, Real Estate, Urban Design, Insurance, Legal Services, and Materials 
Management; 

(b) The Water and Waste Department and/or their representative(s), for the renewal or 
abandonment of the water mains, for the televising and renewal or abandonment of the 
sewer mains, water and sewer repairs, new infrastructure as well as insulating water 
services for Concrete Reconstructions;  

(c) Public information preparation/coordination during construction; 

(d) Identify and coordinate as applicable with development projects, events, festivals; 

(e) Coordinating with individual fronting businesses and residences, in advance of and during 
construction; 

(f) Coordinate access with schools and daycares within the project limits, construction should 
occur while school is not in session; 

(g) The Winnipeg Parking Authority; 

(h) Winnipeg Transit regarding the impact of the Project on their operations and bus stops;  

(i) Any and all Utilities or agencies having infrastructure in the Project area, or that may be 
impacted by the Project; and 

(j) City of Winnipeg Forestry Branch and the Consultant Contract Administrator for review of 
tree protection, removals and plantings for all locations. 

D4.4 The Project locations/limits and technical scope is subject to final approval of the Consultant 
Contract Administrator. 

D4.4.1 Substitutions and/or deletions may occur within the consulting assignment and may result 
in an adjustment in Fees as per B8, Work already completed for work identified in the 
consulting assignment prior to the notification of adjustment in the consulting assignment 
will be paid at hourly rates identified in the proposal for the actual time completed prior to 
notification. There will be no financial compensation if there is a reduction in the consulting 
assignment. 

D4.5 Where applicable, the following shall apply to the Services: 

(a) City of Winnipeg’s Accessibility Design Standards (2015) and Universal Design Policy at: 
www.winnipeg.ca/ppd/Universal_Design.stm; 

http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
http://www.winnipeg.ca/ppd/Universal_Design.stm
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(b) the most current edition of The City of Winnipeg Standard Construction Specifications City 
of Winnipeg Standard Construction Specifications; 

(c) City of Winnipeg’s Project Management Manual, also at LINK; 

(d) City of Winnipeg’s Tree Planting Details and Specifications Downtown Area and Regional 
Streets, also at 
http://winnipeg.ca/publicworks/parksOpenSpace/UrbanForestry/default.stm;  

(e) City of Winnipeg’s Tree Removal Guidelines, also at 
http://winnipeg.ca/publicworks/parksOpenSpace/UrbanForestry/default.stm; 

(f) City of Winnipeg’s 2012 Draft Updated Transportation Standards Manual (previous version 
February 1991); 

(g) Manual for the Production of Construction Drawings – City of Winnipeg (November 1984); 

(h) Winnipeg Pedestrian and Cycling Strategies (adopted July 15, 2015) Winnipeg Pedestrian 
and Cycling Strategies; 

(i) The most recent version of the Manual of Temporary Traffic Control on City Streets, at: 
https://legacy.winnipeg.ca/publicworks/trafficControl/manual-temporary-traffic-control.stm 

(j) Appropriate geometric standards set by the Transportation Association of Canada (TAC);  

(k) Current and best practices in pedestrian and cycling infrastructure design; 

(l) Street Renewal Definitions 
https://www.winnipeg.ca/publicworks/construction/roadway/roadRenewalDefinitions.stm#u
ndefined 

D4.6 The following documents are to be considered, where applicable: 

(a) OurWinnipeg (adopted July 20, 2011); 
https://legacy.winnipeg.ca/interhom/cityhall/ourwinnipeg/default.stm 

(b) OurWinnipeg Sustainable Transportation Strategy (adopted July 20, 2011); 
https://legacy.winnipeg.ca/interhom/cityhall/ourwinnipeg/default.stm 

(c) Winnipeg Transportation Master Plan (adopted November 16, 2011). 
https://winnipeg.ca/publicworks/transportation/transportationmasterplan.stm 

D4.7 Unless otherwise specified below, Appendix A – Definition of Professional Consultant Services 
– Engineering – Public Works shall be applicable to the provision of Professional Engineering 
services for this Project. 

D4.8 The Consultant will be responsible for project reporting and support to the Consultant Contract 
Administrator for project reporting in accordance with the City of Winnipeg’s Project 
Management Manual and templates at http://winnipeg.ca/infrastructure/asset-management-
program/templates-manuals.stm#2 

D4.9 The funds available for each Project Package, respectively, are: 
 

.1 Industrial Streets Package $425,000 

.2 Local Streets, Sidewalks and Neighbourhood Greenways Package $575,000 

.3 Local Streets Package $585,000 

.4 Industrial and Local Streets Package $390,000 

.5 Industrial and Local Streets, Alleys, Sidewalks and Neighbourhood Greenways $775,000 

.6 Local Streets, Alleys, Sidewalks and Neighbourhood Greenways Package $500,000 

http://www.winnipeg.ca/matmgt/Spec/Default.stm
http://www.winnipeg.ca/matmgt/Spec/Default.stm
http://winnipeg.ca/finance/pdfs/ipd/ProjectManagementManual.pdf
https://legacy.winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm
http://winnipeg.ca/publicworks/parksOpenSpace/UrbanForestry/PDF/Principles_and_Guidelines.pdf
http://winnipeg.ca/publicworks/parksOpenSpace/UrbanForestry/PDF/Principles_and_Guidelines.pdf
http://winnipeg.ca/publicworks/parksOpenSpace/UrbanForestry/default.stm
http://winnipeg.ca/publicworks/parksopenspace/UrbanForestry/PDF/2014_Tree_Removal_Guidelines.pdf
http://winnipeg.ca/publicworks/parksOpenSpace/UrbanForestry/default.stm
http://www.winnipeg.ca/publicworks/MajorProjects/ActiveTransportation/WalkBikeWinnipeg/pdf/strategy.pdf
http://www.winnipeg.ca/publicworks/MajorProjects/ActiveTransportation/WalkBikeWinnipeg/pdf/strategy.pdf
https://legacy.winnipeg.ca/publicworks/trafficControl/manual-temporary-traffic-control.stm
https://www.winnipeg.ca/publicworks/construction/roadway/roadRenewalDefinitions.stm#undefined
https://www.winnipeg.ca/publicworks/construction/roadway/roadRenewalDefinitions.stm#undefined
https://legacy.winnipeg.ca/interhom/cityhall/ourwinnipeg/default.stm
https://legacy.winnipeg.ca/interhom/cityhall/ourwinnipeg/default.stm
https://winnipeg.ca/publicworks/transportation/transportationmasterplan.stm
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
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D5. PRELIMINARY DESIGN 

D5.1 Preliminary Design Services associated with the Contract are described in Appendix A – 
Definition of Professional Consultant Services – Engineering. 

D5.2 The Consultant is responsible for: 

(a) Confirm the scope of work required using professional engineering judgement; 

(b) In consultation with the Consultant Contract Administrator, and in accordance with, E3 Site 
Investigation Requirements, determining the extent to with Site investigation is required; 

(c) Field surveys; 

(d) Acquiring the historical and as-built drawings within Project limits from Underground 
Structures; 

(e) Referring to E2 Sewer Condition Assessment & CCTV Guidelines, determining the extent 
to which the sewer infrastructure (a) requires inspection, and (b) in consultation with the 
Water & Waste Department, and the approval on the Consultant Contract Administrator, 
requires repairs or renewal; 

(f) Engaging the services of appropriate qualified Subconsultant personnel where additional 
services are required, including, but not limited to: site investigation services, materials 
testing services, geotechnical services, Underground Structures acquisitions, pipeline 
loading assessments, ground-penetrating radar inspections, closed circuit television 
(CCTV) sewer inspection and/or hazardous materials investigation; 

(g) Detailed examination of access and parking requirements for abutting 
residents/businesses; 

(h) Construction staging plans that minimize disruption to the public. Assumptions must be 
stated in the Proposal; 

(i) Providing Project details and regular Project updates to the Accela right-of-way 
coordination system; and  

(j) Assisting with land acquisitions.  

D5.3 Review and incorporate regulatory requirements into the project plan and schedule. Obtain 
approvals from appropriate regulatory agencies as necessary. 

D5.4 Provide comprehensive management of the Project. Monitor and maintain the same in a 
manner acceptable to the Consultant Contract Administrator. Provide written weekly updates to 
the Consultant Contract Administrator during design services. Monthly status reports provided 
to the Consultant Contract Administrator, the reports should include, but not be limited to:  

(a) Progress on tasks since previous report; 

(b) Expected progress for the next period; 

(c) Project schedule update; 

(d) Project budget update; 

(e) Identify potential problems, risks and concerns; and 

(f) Key stakeholder relations update. 

D5.5 Develop a Project Risk Management Plan, identifying risks and appropriate mitigation 
recommendations, as they relate to the successful completion of the Project. Use the City of 
Winnipeg’s Project Management templates, identified in D4.8. 

D5.6 Prepare and submit a pavement design analysis and provide concrete pavement design briefs 
for all new or reconstructed pavements as identified in D4 and D6.3(b). 

D5.7 Develop construction traffic management plan and construction staging drawings, considering 
vehicles, trucks, Winnipeg Transit Operations, school buses, pedestrians, cyclists, emergency 
vehicles, and access management to provide an acceptable level of service during construction.  
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(a) If necessary, develop temporary accesses to allow for businesses to operate seamlessly 
during construction.  Propose alternatives that have minimal maintenance requirements. 

D5.8 Develop a construction wayfinding signage plan in consultation with Traffic management that 
will assist the public in locating affected businesses during construction. 

D6. DETAILED DESIGN 

D6.1 Detailed Design Services associated with the Contract are described in Appendix A – Definition 
of Professional Consultant Services – Engineering. 

D6.2 Design drawings are required for all Public Works construction projects except for Regional 
Street Mill & Fill projects and TBO projects, unless specifically declined, in writing, by the 
Consultant Contract Administrator. 

D6.3 Designs to be submitted for review must: 

(a) be sealed by a Professional Engineer, registered in the Province of Manitoba; 

(b) include a pavement design brief for new or reconstruction of Regional, Collector or 
Industrial Street Pavements and for new or reconstruction of Street Pavements that are 
Bus and/or Truck routes; 

(c) include the pavement cross section (where applicable); 

(d) include the dimensional jointing design (where applicable); 

(e) include the proposed sidewalk jointing design for full width sidewalks (where applicable); 

(f) include separate overall horizontal geometry layout drawings; 

(g) include Department drawing numbers before the works are advertised. Drawing numbers 
can be requested from Permits & Plan Approval – GIS Support Services at (204) 986-
4113; 

(h) conform to the Manual for the Production of Construction Drawings for the City of 
Winnipeg, Works and Operations Division (November 1984); 

(i) include construction staging and signage drawings/figures; 

(j) include all relevant plan and profile information; 

(k) include miscellaneous details as required to better present the scope of the work to the 
contractor; 

(l) allow six weeks for circulation to Underground Structures; 

(i) ensure that separate copies are sent to affected utilities, with specific requests made 
for estimates, where required. 

(m) preliminary Construction Contract Costs (Class 1 Estimate) including utility costs, 
Consulting Fees, internal project costs and overheads, and any associated costs identified 
in the additional comments of a project. 

(n) Include a detailed signage plan for all stages of construction for review by Traffic 
Management and the Consultant Contract Administrator, detailing temporary signage and 
traffic control devices. The drawings must show all signs (including regulatory), traffic 
control devices while detailing traffic, pedestrian and bike movements during each 
construction stage. 

D6.4 The Tender documents must be prepared: 

(a) using the current applicable template from the Materials Management Division, including 
consulting with the City insurance branch for review of the insurance clauses; 

(b) referencing the current edition of The City of Winnipeg Standard Construction 
Specifications. 
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D6.5 The Consultant will be responsible for: 

(a) ongoing Project reporting and support to the City’s Consultant Contract Administrator for 
Project reporting in accordance with the City of Winnipeg’s Project Management Manual 
and templates; 

(b) ongoing comprehensive management of the Project; 

(c) provide updates to the Consultant Contract Administrator; 

(d) ongoing coordination of meetings with the Consultant Contract Administrator; 

(e) ongoing Project details and updates to the Accela right-of-way coordination system; 

(f) ongoing consultation and coordination with all affected utilities; 

(g) allow sufficient time for review by the Consultant Contract Administrator and additional 
personnel; 

(h) preparation of estimated capital costs and cash flow forecasts; 

(i) monitor and update the Project Risk Management Plan as per D5.5, where required;  

(j) ongoing communication, consultation and coordination with all affected stakeholders and 
public relations activities, where required; and 

(k) any and all associated ancillary services required to successfully complete the Detailed 
Design to the satisfaction of the City of Winnipeg. 

D7. CONTRACT ADMINISTRATION 

D7.1 Contract Administration Services associated with the Contract are described in Appendix A – 
Definition of Professional Consultant Services – Engineering, and shall be conducted in 
accordance with the City of Winnipeg’s Project Management Manual (Appendix E – Contract 
Administration Procedure). (Manuals – Section 9 – Contract Administration) 
https://winnipeg.ca/infrastructure/pdfs/manuals/Section9.pdf 

D7.2 The Consultant is required to provide Non-Resident Contract Administration Services including 
but not limited to: 

(a) ensuring persons with demonstrated experience are assigned to administer the Project for 
the duration of the Project, with personnel changes only upon approval of the Consultant 
Contract Administrator; 

(b) timely processing of accurate progress payments and invoices; 

(c) conducting pre-award and pre-construction meetings with formal notes as described in the 
City of Winnipeg’s Project Management Manual;  

(d) complete management of stakeholder relations activities; and 

(e) provision to the City of a complete current report on the Project status on a monthly basis 
advising of progress, schedule, Project costs, Change in Service, and Changes in Work. 

D7.3 The Consultant is required to provide Resident Contract Administration Services including but 
not limited to: 

(a) coordination of the day-to-day Site activities; 

(b) ensuring construction contractor conformance to the City of Winnipeg’s Manual of 
Temporary Traffic Control; 

(c) full-time inspection; 

(d) field and/or laboratory testing and verification of construction material quality; 

(e) field measurement and verification of construction material quantities in a manner so as to 
minimize contract disputes; 

(f) provision of periodic and timely updates to the Consultant Contract Administrator on 
progress and/or expenditures, through: 

(i) regular site meetings with formal minutes as described in the City of Winnipeg’s 
Project Management Manual; 
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(ii) other formal and/or informal documented means. 

(g) representation of the City to the local residents and businesses in a professional manner, 
with responsible and prompt reaction to reasonable requests (minimizing impact and/or 
disruption of the Project to the extent possible); 

(h) on-going updates to the lane-closure information line as required; 

(i) coordinate traffic management and construction work; 

(j) Ensuring the Contractor’s signage is in conformance with the City of Winnipeg’s Manual of 
Temporary Traffic Control and the staging/signage plans in the Contract; 

(k) Maintain an up to date set of construction staging drawings; 

(l) on projects located adjacent to the City limits and required designated construction zones, 
temporary traffic control devices required by the Province must be procured and provided 
to Traffic Services to set up and maintain; 

(m) supervision of Subconsultants required to perform any services; and 

(n) provision of Project details and regular Project updates to the Envista right-of-way 
coordination system. 

D7.4 The Consultant will be responsible for: 

(a) ongoing Project reporting and support to the Consultant Contract Administrator for Project 
reporting in accordance with the City of Winnipeg’s Project Management Manual and 
templates; 

(b) ongoing comprehensive management of the Project; 

(c) ongoing coordination of meetings with the Consultant Contract Administrator; 

(d) ongoing Project details and updates to the Accela right-of-way coordination system; 

(e) ongoing consultation and coordination with all affected utilities; 

(f) allow sufficient time for review by the Consultant Contract Administrator and additional 
personnel; 

(g) preparation of estimated capital costs and cash flow forecasts; 

(h) monitor and update the Project Risk Management Plan as per D5.5, where required; 

(i) ongoing communication, consultation and coordination with all affected stakeholders and 
public relations activities where required; and  

(j) any and all associated ancillary services required to successfully complete the Project to 
the satisfaction of the City of Winnipeg. 

D8. POST CONSTRUCTION 

D8.1 Post-Construction Services associated with the Contract are described in Appendix A – 
Definition of Professional Consultant Services – Engineering, and shall be conducted in 
accordance with the City of Winnipeg’s Project Management Manual. 

D8.2 The Consultant is required to provide Post-Construction Services including but not limited to: 

(a) preparation of one of each of the following for every construction contract administered 
under the Project: 

(i) Certificate of Substantial Performance; 

(ii) Certificate of Total Performance; and 

(iii) Certificate of Acceptance. 

(b) additional Contract Administration for maintenance (pay) items within the warranty period 
of the construction contract; 

(c) resolution of deficiencies and/or outstanding warranty issues; 

(d) submission of a final construction report within three months of Substantial Performance of 
the construction contract, including: 
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(i) summary report – a brief (three to five page) description of: 

 services accomplished, including initial and final scope of Project; 

 for new street pavements – Final pavement design; 

 for pavement rehabilitations and TBOs – Amount of concrete repairs by 
percentage of surface; 

 for pavement rehabilitations and TBOs – Average thickness of asphalt 
placement; 

 issues encountered and resolutions achieved; 

 any outstanding services or issue-resolutions required; 

 final or projected final contract cost; 

 stakeholders list; 

 daily field reports (as an appendix); 

 all meeting minutes (pre-award, pre-construction, construction, as an 
appendix); 

 final pavement design for new pavements; 

 amount of concrete repairs, by percentage for pavement rehabilitations; 

 average thickness of asphalt placement for pavement rehabilitations; 

 field test reports (as an appendix); 

 Certificates (as an appendix); and 

 progress estimates (as an appendix) 

 As-built drawings (pdf format as an appendix). 

(ii) Photographs – total minimum of 12, maximum of 20; good quality digital photos 
using descriptive file names (including year), provided on USB drive 
(notwithstanding pre-construction Site and property condition assessment photos, as 
per Appendix A – Definition of Professional Consultant Services – Engineering – 
Public Works); 

 approximately six (6) typical pre-construction photos; 

 approximately six (6) typical post-construction photos; and 

 approximately six (6) typical construction operation photos (e.g. concrete 
pour, paving operation). 

(iii) Final Construction Contract Costs (based on actuals), including utility costs, 
Consulting Fees, internal Project costs and overheads, and any associated costs 
identified in the additional comments of a project. 

(e) provision of record drawings in accordance with the Public Works As-Built Drawing 
requirements identified in PART E - Specifications, within three (3) months of Substantial 
Performance of the construction contract, unless waived or amended in writing by the 
Consultant Contract Administrator. 

D9. DEFINITIONS 

D9.1 When used in this Request for Proposal: 

(a) “Alley” means an open (traversable) right-of-way that has been designed, constructed and 
intended to provide access to and service the rear of places of residence or business. 

(b) “Asphalt Reconstruction” means removal of pavement and approaches, excavation, 
construction or renewal of drainage infrastructure, construction of granular subbase and 
base course, adjustment of appurtenances in the pavement and boulevards, construction 
of asphalt pavement with concrete curb and gutter, construction of asphalt or concrete 
approaches, and sidewalk renewal. 

(c) “Capital Construction Estimate” means the estimated value of the Construction Contract 
to be administered by the Consultant. The Capital Construction Estimate is only provided 
as an estimate of scale and scope for a Project and/or Project Package; 
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(d) “Estimated Scope” means the scope of Services upon which the Project Estimate was 
based; 

(e) “Local Street” means an open (traversable) right-of-way that is not identified in Schedule 
E of the most recent City of Winnipeg Streets By-law No. 1481/77 (i.e. not a Regional 
Street); 

(f) “Neighbourhood Greenway” (also called Bicycle Boulevard) means a shared roadway 
that provides a continuous corridor of suitable operating conditions for cyclists, including 
limiting exposure to motor vehicle traffic and designing for low motor vehicle speeds. Often 
located on local roads, bicycle boulevards incorporate traffic calming measures to facilitate 
through-access by bicycles while inhibiting through access by motor vehicles; 
(Transportation Association of Canada) 

(g) “Project Budget” means the total available funding required for a Project or Project 
Location, including construction (Contract) costs (based on the Estimate Scope), utility 
costs, Consulting Fee, and any associated costs identified in the additional comments of a 
project; 

(h) “Project Location” means an individual Right-of-Way location (typically Street, Alley, 
Sidewalk, Intersection, or Path) identified to make up a whole Project; 

(i) “Project Package” means several Project Locations assembled in to one Project 
assignment. A Project Package can be administered by one or several Contracts, subject 
to approval of the Consultant Contract Administrator; 

(j) “Regional Street” means those streets listed in Schedule E of the most recent City of 
Winnipeg Streets By-law No. 1481/77; 

(k) “Supply Chain Disruption” means an inability by the Contractor to obtain goods or 
services from third parties necessary to perform the Work of the Contract within the 
schedule specified therein, despite the Contractor making all reasonable commercial 
efforts to procure same. Contractors are advised that increased costs do not, in and of 
themselves, amount to a Supply Chain Disruption; 

(l) “Thin Bituminous Overlay (TBO)” means an asphalt overlay approximately 50mm thick 
and is a preventative maintenance treatment that will slow down joint deterioration, 
improve drainage issues, re-establish cross fall and lengthen the overall service life of the 
pavement. 

D10. ACCESSIBLE CUSTOMER SERVICE REQUIREMENTS 

D10.1 The Accessibility for Manitobans Act (AMA) imposes obligations on The City of Winnipeg to 
provide accessible customer service to all persons in accordance with the Customer Service 
Standard Regulation (“CSSR”) to ensure inclusive access and participation for all people who 
live, work or visit Winnipeg regardless of their abilities.   

D10.1.1 The Consultant agrees to comply with the accessible customer service obligations under 
the CSSR and further agrees that when providing the Goods or Services or otherwise 
acting on the City of Winnipeg’s behalf, shall comply with all obligations under the AMA 
applicable to public sector bodies. 

D10.1.2 The accessible customer service obligations include, but are not limited to: 

(a)  providing barrier-free access to goods and services; 

(b) providing reasonable accommodations;    

(c) reasonably accommodating assistive devices, support persons, and support animals; 

(d) providing accessibility features e.g. ramps, wide aisles, accessible washrooms, power 
doors and elevators; 

(e) inform the public when accessibility features are not available; 

(f) providing a mechanism or process for receiving and responding to public feedback on 
the accessibility of all goods and services; and 

(g) providing adequate training of staff and documentation of same. 
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D11. UNFAIR LABOUR PRACTICES 

D11.1 Further to C3.2, the Consultant declares that in bidding for the Work and in entering into this 
Contract, the Consultant and any proposed Subconsultant(s) conduct their respective business 
in accordance with established international codes embodied in United Nations Universal 
Declaration of Human Rights (UDHR) https://www.un.org/en/about-us/universal-declaration-of-
human-rights International Labour Organization (ILO) https://www.ilo.org/global/lang--
en/index.htm conventions as ratified by Canada.  

D11.2 The City of Winnipeg is committed and requires its Consultants and their Subconsultants, to be 
committed to upholding and promoting international human and labour rights, including 
fundamental principles and rights at work covered by ILO eight (8) fundamental conventions 
and the United Nations Universal Declaration of Human Rights which includes child and forced 
labour.  

D11.3 Upon request from the Consulting Contract Administrator, the Consultant shall provide 
disclosure of the sources (by company and country) of the raw materials used in the Work and a 
description of the manufacturing environment or processes (labour unions, minimum wages, 
safety, etc.).  

D11.4 Failure to provide the evidence required under D11.3, may be determined to be an event of 
default in accordance with C14.  

D11.5 In the event that the City, in its sole discretion, determines the Consultant to have violated the 
requirements of this section, it will be considered a fundamental breach of the Contract and the 
Consultant shall pay to the City a sum specified by the Consulting Contract Administrator in 
writing (“Unfair Labour Practice Penalty”). Such a violation shall also be considered an Event of 
Default, and shall entitle the City to pursue all other remedies it is entitled to in connection with 
same pursuant to the Contract. 

D11.5.1 The Unfair Labour Practice Penalty shall be such a sum as determined appropriate by the 
City, having due regard to the gravity of the Consultant’s violation of the above 
requirements, any cost of obtaining replacement goods/ services or rectification of the 
breach, and the impact upon the City’s reputation in the eyes of the public as a result of 
same. 

D11.5.2 The Consultant shall pay the Unfair Labour Practice Penalty to the City within thirty (30) 
Calendar Days of receiving a demand for same in accordance with D11.5. The City may 
also hold back the amount of the Unfair Labour Practice Penalty from payment for any 
amount it owes the Consultant.    

(a) The obligations and rights conveyed by this clause survive the expiry or termination of 
this Contract, and may be exercised by the City following the performance of the 
Work, should the City determine, that a violation by the Consultant of the above 
clauses has occurred following same. In no instance shall the Unfair Labour Practice 
Penalty exceed the total of twice the Contract value. 

SUBMISSIONS 

D12. AUTHORITY TO CARRY ON BUSINESS 

D12.1 The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant 
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on 
business, throughout the term of the Contract, and shall provide the Consulting Contract 
Administrator with evidence thereof upon request. 

https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.ilo.org/global/lang--en/index.htm
https://www.ilo.org/global/lang--en/index.htm
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D13. SAFE WORK PLAN 

D13.1 The Consultant shall provide the Consulting Contract Administrator with a Safe Work Plan at 
least five (5) Business Days prior to the commencement of any Work on the Site but in no event 
later than the date specified in C4.4(a) for the return of the executed Contract. 

D13.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/safety/default.stm  

D14. INSURANCE 

D14.1 The Consultant shall procure and maintain, at their own expense and cost, insurance policies 
with limits no less than those shown below. 

D14.2 As a minimum, the Consultant shall, without limiting their obligations or liabilities under any 
other contract with the City, procure and maintain, at their own expense and cost, the following 
insurance policies:  

(a) Comprehensive or Commercial General Liability Insurance including: 

(i) an inclusive limit of not less than $2,000,000 for each occurrence or accident with a 
minimum $2,000,000 Products and Completed Operations aggregate and 
$5,000,000 general aggregate; 

(ii) all sums which the Consultant shall become legally obligated to pay for damages 
because of bodily injury (including death at any time resulting therefrom) sustained 
by any person or persons or because of damage to or destruction of property 
caused by an occurrence or accident arising out of or related to the Services or any 
operations carried on in connection with this Contract; 

(iii) coverage for Products/Completed Operations, Blanket Contractual, Consultant’s 
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property 
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability; 

(iv) a Cross Liability clause and/or Severability of Interest clause providing that the 
inclusion of more than one Insured shall not in any way affect the rights of any other 
Insured hereunder in respect to any claim, demand, suit or judgment made against 
any other Insured. 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and 
operated and used or to be used by the Consultant directly or indirectly in the performance 
of the Service.  The limit of liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence. 

(c) Professional Errors and Omissions Liability Insurance including: 

(i) an amount not less than $5,000,000per claim and $5,000,000 in the aggregate. 

D14.2.1 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in 
force for the duration of the Project and for twelve (12) months after Total Performance. 

D14.3 The policies required in D14.2(a) shall provide that the City is named as an Additional Insured 
thereunder and that said policies are primary without any right of contribution from any 
insurance otherwise maintained by the City. 

D14.4 The Consultant shall require any Consultants hired to perform geo technical drilling and sample 
collecting or closed-circuit television to procure and maintain, at their own expense and cost, 
comparable insurance to that set forth under D14.2(a) and D14.2(b). 

D14.5 The Consultant shall require each of their Subconsultants hired for design, architectural or 
engineering services as outlined in the Scope of Services to provide comparable insurance to 
that set forth under D14.2(a) and D14.2(c). 

http://www.winnipeg.ca/matmgt/safety/default.stm
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D14.6 The Consultant shall provide the Consulting Contract Administrator with a certificate(s) of 
insurance in a form satisfactory to the City Solicitor, at least two (2) Business Days prior to the 
commencement of any Services, but in no event later than the date specified in C4.4(a) for the 
return of the executed Contract.  Such certificates shall state the exact description of the 
Services and provide for written notice in accordance with D14.9.  

D14.7 The Consultant may take out such additional insurance as it may consider necessary and 
desirable.  All such additional insurance shall be at no expense to the City. 

D14.8 All insurance, which the Consultant is required to obtain with respect to this Contract, shall be 
with insurance companies registered in and licensed to underwrite such insurance in the 
Province of Manitoba. 

D14.9 The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the City. 

SCHEDULE OF SERVICES 

D15. COMMENCEMENT 

D15.1 The Consultant shall not commence any Services until it is in receipt of a notice of award from 
the City authorizing the commencement of the Services. 

D15.2 The Consultant shall not commence any Services until: 

(a) the Consulting Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D12; 

(ii) the Safe Work Plan specified in D13; and 

(iii) evidence of the insurance specified in D14. 

(b) the Consultant has attended a meeting with the Consulting Contract Administrator, or the 
Consulting Contract Administrator has waived the requirement for a meeting; 

(c) The direct deposit application specified in D19.1 

D15.3 The City intends to award this Contract by November 15, 2023. 

D16. CRITICAL STAGES 

D16.1 The Consultant shall achieve critical stages of the Services for this Contract in accordance with 
the following requirements: 

(a) Construction tenders must be ready to be advertised on MERX’s website by March 31, 
2024 for all Project Packages.  The actual advertising dates, corresponding construction 
contract schedules, and scopes of work for the construction, will be established during the 
Detailed Design, in consultation with and approved by the Consultant Contract 
Administrator; and, 

(b) Substantial Performance of all construction contracts by October 15, 2024. 

D16.2 Further to C1.1 (uu), Total Performance for this Contract will be after the issuance of the 
Certificate of Acceptance for the construction contract which is typically: 

(a) two (2) years from the Total Performance date of reconstruction and new construction 
projects; and 

(b) one (1) year from the Total Performance date for all other construction projects. 

D17. SUPPLY CHAIN DISRUPTION SCHEDULE DELAYS  

D17.1 The City acknowledges that the schedule for this Contract may be impacted by Supply Chain 
Disruption. Commencement and progress of the Services shall be performed by the Consultant 
with due consideration to delivery requirements and schedule identified in the Contract, in close 
consultation with the Consulting Contract Administrator.  
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D17.2 If the Consultant is delayed in the performance of the Services by reason of the Supply Chain 
Disruption, the Services schedule may be adjusted by a period of time equal to the time lost due 
to such delay and costs related to such delay will be determined as identified herein.  

D17.3 A minimum of seven (7) Calendar Days prior to the commencement of Services, the Consultant 
shall declare whether a Supply Chain Disruption will affect the start date. The Consultant shall 
provide sufficient evidence that the delay is directly related to a Supply Chain Disruption, 
including but not limited to evidence related to availability of staff, ordering of Material or Goods, 
production and/or manufacturing schedules or availability of staff as appropriate.  

D17.4 For any delay related to Supply Chain Disruption and identified after Services have 
commenced, the Consultant shall within seven (7) Calendar Days of becoming aware of the 
anticipated delay declare the additional delay and shall provide sufficient evidence as indicated 
in D17.3. Failure to provide this notice will result in no additional time delays being considered 
by the City.  

D17.5 The Services schedule, including the durations identified in the Contract, will be adjusted to 
reflect delays accepted by the Consulting Contract Administrator.  

D17.6 Any time or cost implications as a result of Supply Chain Disruption and in accordance with the 
above, as confirmed by the Consulting Contract Administrator, shall be documented in 
accordance with C8. 

MEASUREMENT AND PAYMENT 

D18. INVOICES 

D18.1 Further to C11, the Consultant shall submit monthly invoices to the City of Winnipeg 
electronically to CityWPGAP-INVOICES@winnipeg.ca. 

D18.2 Invoices must clearly indicate: 

(a) the City’s purchase order number; 

(b) project file number; 

(c) a breakdown by location of: 

(i) Preliminary Design Fees; 

(ii) Detailed Design Fees; 

(iii) Contract Administration Fees including hours and hourly rates for Services provided 
in the invoice period; 

(i) Allowable Disbursements shall be identified separately on each invoice. 

(iv) Post Construction Service Fees including hours and hourly rates for Services 
provided in the invoice period; 

(i) Allowable Disbursements shall be identified separately on each invoice. 

(v) Other Project costs and Subconsultant Fees in accordance with D4.2 including the 
invoiced amount plus an allowed 5% handling fee. Copies of invoices must be 
attached. 

(d) the amount payable with GST and MRST (as applicable) shown as separate amounts; and 

(e) the Consultant’s GST registration number. 

D18.3 The City will bear no responsibility for delays in approval of invoices which are improperly 
submitted. 

D19. PAYMENT 

D19.1 Further to C11.14, the City shall make payments to the Consultant by direct deposit to the 
Consultant’s banking institution, and by no other means. Payments will not be made until 
the Consultant has made satisfactory direct deposit arrangements with the City. Direct 
deposit application forms are at https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf. 

https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf


The City of Winnipeg Supplemental Conditions 
RFP No. 751-2023 Page 14 of 16 
 
Template Version: eRFP-Consulting 2023 05 10 

 

DISPUTE RESOLUTION 

D20. DISPUTE RESOLUTION 

D20.1 If the Consultant disagrees with any opinion, determination, or decision of the Consulting 
Contract Administrator, the Consultant shall act in accordance with the Consulting Contract 
Administrator’s opinion, determination, or decision unless and until same is modified by the 
process followed by the parties pursuant to D20. 

D20.2 The entire text of C17.4 is deleted, and amended to read: “Intentionally Deleted” 

D20.3 The entire text of C17.5 is deleted, and amended to read: 

(a) If Legal Services has determined that the Disputed Matter may proceed in the Appeal 
Process, the Consultant must, within ten (10) Business Days of the date of the Legal 
Services Response Letter, submit their written Appeal Form, in the manner and format 
set out on the City’s Materials Management Website, to the Chief Administrative Officer, 
and to the Consulting Contract Administrator. The Consultant may not raise any other 
disputes other than the Disputed Matter in their Appeal Form. 

D20.4 Further to C17, prior to the Consulting Contract Administrator’s issuance of a Final 
Determination, the following informal dispute resolution process shall be followed where the 
Consultant disagrees with any opinion, determination, or decision of the Consulting Contract 
Administrator (“Dispute”): 

(a) In the event of a Dispute, attempts shall be made by the Consulting Contract Administrator 
and the Consultant’s equivalent representative to resolve Disputes within the normal 
course of project dealings between the Consulting Contract Administrator and the 
Consultant’s equivalent representative. 

(b) Disputes which in the reasonable opinion of the Consulting Contract Administrator or the 
Consultant’s equivalent representative cannot be resolved within the normal course of 
project dealings as described above shall be referred to a without prejudice escalating 
negotiation process consisting of, at a minimum, the position levels as shown below and 
the equivalent Consultant representative levels: 

(i) The Consulting Contract Administrator; 

(ii) Supervisory level between the Consulting Contract Administrator and 
applicable Department Head; 

(iii) Department Head. 

D20.4.1 Names and positions of Consultant representatives equivalent to the above City position 
levels shall be determined by the Consultant and communicated to the City at the pre-
commencement or kick off meeting.  

D20.4.2 As these negotiations are not an adjudicative hearing, neither party may have legal 
counsel present during the negotiations. 

D20.4.3 Both the City and the Consultant agree to make all reasonable efforts to conduct the above 
escalating negotiation process within twenty (20) Business Days, unless both parties 
agree, in writing, to extend that period of time. 

D20.4.4 If the Dispute is not resolved to the City and Consultant’s mutual satisfaction after 
discussions have occurred at the final escalated level as described above, or the time 
period set out in D20.4.3, as extended if applicable, has elapsed, the Consulting Contract 
Administrator will issue a Final Determination as defined in C1.1(dd), at which point the 
parties will be governed by the Dispute Resolution process set out in C17. 
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THIRD PARTY AGREEMENTS 

D21. FUNDING AND/OR CONTRIBUTION AGREEMENT OBLIGATIONS 

D21.1 In the event that funding for the Services of the Contract is provided to the City of Winnipeg by 
the Government of Manitoba and/or the Government of Canada, the following terms and 
conditions shall apply, as required by the applicable funding agreements. 

D21.2 Further to D21.1, in the event that the obligations in D21 apply, actual costs legitimately 
incurred by the Consultant as a direct result of these obligations (“Funding Costs”) shall be 
determined by the actual cost to the Consultant and not by the valuation method(s) outlined in 
C8.4.  In all other respects Funding Costs will be processed in accordance with Changes in 
Services under C8.   

D21.3 For the purposes of D21: 

(a) “Government of Canada” includes the authorized officials, auditors, and representatives 
of the Government of Canada; and 

(b) “Government of Manitoba” includes the authorized officials, auditors, and 
representatives of the Government of Manitoba. 

D21.4 Modified Insurance Requirements   

D21.4.1 If not already required under the insurance requirements identified in D14, the Consultant 
will be required to obtain and maintain professional liability insurance in an amount of no 
less than one million dollars ($1,000,000) inclusive per claim. Such policy shall be 
maintained for at least twenty-four (24) months after Total Performance. 

D21.4.2 The Consultant shall obtain and maintain third party liability insurance with minimum 
coverage of two million dollars ($2,000,000.00) per occurrence on all licensed vehicles 
operated at the Site.  In the event that this requirement conflicts with another licensed 
vehicle insurance requirement in this Contract, then the requirement that provides the 
higher level of insurance shall apply. 

D21.4.3 Insurers shall provide satisfactory Certificates of Insurance to the Government of Manitoba 
prior to commencement of Services as written evidence of the insurance required. The 
Certificates of Insurance must provide for a minimum of thirty (30) days’ prior written notice 
to the Government of Manitoba in case of insurance cancellation.   

D21.4.4 All policies must be taken out with insurers licensed to carry on business in the Province of 
Manitoba. 

D21.5 Indemnification By Consultant 

D21.5.1 In addition to the indemnity obligations outlined in C13 of the General Conditions for 
Consultant Services, the Consultant agrees to indemnify and save harmless the 
Government of Canada and the Government of Manitoba and each of their respective 
Ministers, officers, servants, employees, and agents from and against all claims and 
demands, losses, costs, damages, actions, suit or other proceedings brought or pursued in 
any manner in respect of any matter caused by the Consultant or arising from this Contract 
or the Services, or from the goods or services provided or required to be provided by the 
Consultant, except those resulting from the negligence of any of the Government of 
Canada’s or the Government of Manitoba’s Ministers, officers, servants, employees, or 
agents, as the case may be. 

D21.5.2 The Consultant agrees that in no event will Canada or Manitoba, their respective officers, 
servants, employees or agents be held liable for any damages in contract, tort (including 
negligence) or otherwise, for: 

(a) any injury to any person, including, but not limited to, death, economic loss or 
infringement of rights; 

(b) any damage to or loss or destruction of property of any person; or   
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(c) any obligation of any person, including, but not limited to, any obligation arising from a 
loan, capital lease or other long-term obligation; 

D21.5.3 in relation to this Contract or the Work. 

D21.6 Records Retention and Audits 

D21.6.1 The Consultant shall maintain and preserve accurate and complete records in respect of 
this Contract and the Services, including all accounting records, financial documents, 
copies of contracts with other parties and other records relating to this Contract and the 
Services during the term of the Contract and for at least six (6) years after Total 
Performance. Those records bearing original signatures or professional seals or stamps 
must be preserved in paper form; other records may be retained in electronic form.  

D21.6.2 In addition to the record keeping and inspection obligations outlined in C7.16 of the 
General Conditions for Consultant Services, the Consultant shall keep available for 
inspection and audit at all reasonable times while this Contract is in effect and until at least 
six (6) years after Total Performance, all records, documents, and contracts referred to in 
D21.6.1 for inspection, copying and audit by the City of Winnipeg, the Government of 
Manitoba and/or the Government of Canada and their respective representatives and 
auditors, and to produce them on demand; to provide reasonable facilities for such 
inspections, copying and audits, to provide copies of and extracts from such records, 
documents, or contracts upon request by the City of Winnipeg, the Government of 
Manitoba, and/or the Government of Canada and their respective representatives and 
auditors, and to promptly provide such other information and explanations as may be 
reasonably requested by the City of Winnipeg, the Government of Manitoba, and/or the 
Government of Canada from time-to-time. 

D21.7 Other Obligations 

D21.7.1 The Consultant consents to the City providing a copy of the Contract Documents to the 
Government of Manitoba and/or the Government of Canada upon request from either 
entity. 

D21.7.2 If the Lobbyists Registration Act (Manitoba) applies to the Consultant, the Consultant 
represents and warrants that it has filed a return and is registered and in full compliance 
with the obligations of that Act, and covenants that it will continue to comply for the 
duration of this Contract. 

D21.7.3 The Consultant shall comply with all applicable legislation and standards, whether federal, 
provincial, or municipal, including (without limitation) labour, environmental, and human 
rights laws, in the course of providing the Services. 

D21.7.4 The Consultant shall properly account for the Services provided under this Contract and 
payment received in this respect, prepared in accordance with generally accepted 
accounting principles in effect in Canada, including those principles and standards 
approved or recommended from time-to-time by the Chartered Professional Accountants of 
Canada or the Public Sector Accounting Board, as applicable, applied on a consistent 
basis. 

D21.7.5 The Consultant represents and warrants that no current or former public servant or public 
office holder, to whom the Value and Ethics Code for the Public Sector, the Policy on 
Conflict of Interest and Post Employment, or the Conflict of Interest Act applies, shall 
derive direct benefit from this Contract, including any employment, payments, or gifts, 
unless the provision or receipt of such benefits is in compliance with such codes and the 
legislation. 

D21.7.6 The Consultant represents and warrants that no member of the House of Commons or of 
the Senate of Canada or of the Legislative Assembly of Manitoba is a shareholder, director 
or officer of the Consultant or of a Subconsultant, and that no such member is entitled to 
any benefits arising from this Contract or from a contract with the Consultant or a 
Subconsultant concerning the Work. 
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PART E - SPECIFICATIONS 

E1. AS-BUILT DRAWING REQUIREMENTS 

E1.1 As-built drawings are required for all Public Works construction projects except for Regional 
Street Mill & Fill projects and TBO projects, unless specifically declined, in writing, by the 
Consultant Contract Administrator. As-built drawing submissions are required for all Regional 
Street renewals, Local Street reconstructions, and any addition to infrastructure inventory such 
as new streets, street widening’s and/or realignments as well as new multi-use paths. 

E1.1.1 Though drawings may not be required, please note the location of any new or relocated 
sidewalks, approaches, curb inlets, or bus stops, or any other modifications, on existing 
streets or intersection improvements in the final project report. 

E1.2 Initial submission of as-built drawings must be received no later than three months after 
Substantial Performance. 

E1.2.1 If Substantial Performance will not be granted prior to year-end, contact Public Works to 
establish drawing submission requirements (i.e. for snow clearing updates). 

E1.3 The drawings are to contain the following information, and be in the format specified below. 

E1.4 Drawings are to: 

(a) be in the AutoCAD format and indicate the version used 

(b) Be AS-BUILT with dimensions corrected in both TEXT and GRAPHICS 

(c) Show pavement dimensions to the “back of curb” (edge of pavement) 

(d) Be produced in the NAD 83, UTM, ZONE 14, (Global co-ordinate system)  NOTE: 
aerial/assessment data is available at https://data.winnipeg.ca/  

(e) Indicate whether a scale factor was used, and if used the scale factor will be provided; 

(f) Show all bore holes and their UTM coordinates 

(g) Include, where applicable: 

(i) Pavement cross-section(s) 

(ii) Asphalt Supplier 

(iii) Concrete Supplier 

(iv) Geotextile used – type, manufacturer & supplier 

(v) Sub-drains used – type, manufacturer & supplier 

(vi) Other materials– type, manufacturer & supplier 

(vii) Contractor and construction date 

E1.5 In addition, included on the files will be a separate drawing in AutoCAD format with the following 
(8) basic layers (none of which are to include text) and a list describing additional layers used: 

E1.6 Layer Names: 

(a) Street Surface 

(b) Walk 

(c) Alley 

(d) Approach 

(e) Ramp Curb 

(f) Dimensions (to include all dimensions in the drawing) 

(g) Drainage Inlets 

(h) Elevations (min. all hi & low points) 
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E1.7 Consultant to provide a separate AutoCAD file with AutoCAD points in the location of the bore 
holes. Label each point with the required information making sure that they match the borehole 
PDF names. Create this in basic cad and not as a Civil3d file with survey points. 

(a) The provided CAD file will: 

(i) Show all bore holes and their UTM coordinates. 

(ii) Label attributes with simple text for each bore hole location: 

 NORTHING 

 EASTING 

 PDF_FILE_NAME 

 BH_ID 

 BID_OPP 

 CITY_FILE_KEY 

E1.8 The PDF provided will be a marked-up version of the original soil log provided in the 
geotechnical report. The mark-up will: 

(a) Be created for each borehole location 

(b) Show the original soil log unobstructed  

(c) Show the new pavement structure accurately located vertically next to the existing soil log 

(d) Show UTM coordinates of the soil log location 

(e) Be labeled with a unique bore hole identification number 

(f) Have a unique file name 

E1.9 Include a PDF copy of all as-built drawings 

E1.10 Two (2) copies of the AutoCAD Digital Drawings, borehole logs and PDF copies shall be 
submitted by either of the following ways; 

(a) USB flash drive. Both copies shall be clearly labelled identifying the Project number. 

(b) Consultant FTP site. 

E1.11 As-built hard copy on Mylar or paper not required. 

E1.12 Draft as-builts to be sent to the appropriate Consultant Contract Administrator for review and 
approval. Final copies to be sent to;  

Permits & Plan Approval – GIS Support Services 
City of Winnipeg 
Public Works Department 
106-1155 Pacific Avenue 
Winnipeg, MB R3E 3P1 

E2. SEWER CONDITION ASSESSMENT & CCTV GUIDELINES 

E2.1 Perform condition assessment on all relevant sewers and manholes in the right-of-way within 
the limits of the street renewal. Condition assessment includes, but is not limited to, the 
following: 

(a) Review all sewer and manhole assets in the City of Winnipeg’s Sewer Management 
System (SMS) application. Determine which assets are to be inspected using Closed-
Circuit Television (CCTV) in accordance with E2.2; 

(b) Review existing CCTV inspections shown in SMS and new CCTV inspections performed in 
accordance with E2.2; 

(c) Confirm the appropriateness of existing Backlogged and Pending rehabilitation types and 
limits shown in SMS. If required, provide revised rehabilitation recommendations; 

(d) For all inspections, recommend new rehabilitation types and limits not shown in SMS; 
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(e) Recommend what rehabilitation is to be done prior to the pavement renewal project; and 

(f) Provide a rehabilitation summary and the new CCTV inspections and corresponding defect 
coding to WWD Asset Management Branch for review and approval. 

E2.2 The Closed-Circuit Television (CCTV) criteria provided below are general guidelines and are not 
intended to replace sound municipal engineering judgement specific to the individual project 
scope and/or location. 

(a) Clean & Inspect sewers and manholes in accordance with CW 2140 Sewer and Manhole 
Cleaning, and CW 2145 Sewer and Manhole Inspection; 

(b) Where new inspections are required, provide a list of assets to qualified cleaning and 
inspection contractors; 

(c) Inspect all sewers and manholes where no previous CCTV inspections have been 
completed; 

(d) Re-inspect sewers and manholes with a Structural Performance Grade (SPG) of 3 or 
higher that have not been inspected in the previous 5 years, or sewers and manholes with 
an SPG of 1 or 2 that have not been inspected in the previous 20 years; 

(e) Inspect sewers (regardless of SPG) if the street exhibits obvious distress at/along the 
underground plant; 

(f) Inspect all CB leads to be reused as part of a street reconstruction, pavement 
rehabilitation, or mill and fill rehabilitation;  

(g) CCTV inspection of sewers and manholes is not required on mill and fill pavement 
rehabilitation method and thin bituminous overlay (TBO) projects unless the street exhibits 
obvious distress at/along the underground plant; and 

(h) Sewers and manholes located more than two metres from the work limits (i.e. not located 
under pavement) do not need to be re-inspected if previous CCTV inspection data exists. 

E2.3 For any uncertain situations and/or locations, contact the Consultant Contract Administrator. 

E2.4 The Consultant is required to coordinate the sewer inspection contract and communicate the 
results to WWD Asset Management Branch in accordance with E2.1. Provide the sewer 
inspections and corresponding defects data to WWD Asset Management Branch. Any repairs or 
other activities deemed necessary from these inspections must be reviewed and approved by 
WWD Asset Management Branch. 

E2.5 Provide the post repair CCTV inspections and corresponding defect coding to WWD Asset 
Management Branch.  

E3. SITE INVESTIGATION REQUIREMENTS 

E3.1 This guideline provides basic principles and requirements for site investigations and testing with 
which to guide the designer in the preparation of proposals and completion of their 
investigations. Irrespective of the requirements listed in this document, it is important that the 
Engineer clearly outlines what assumptions were made in estimating the effort and resources 
necessary to complete the scope of work. A proposal should be submitted for approval to the 
Consultant Contract Administrator. 

E3.2 When using this guideline, the designer remains responsible for the proposed plan in 
accordance to good engineering standards that address the specific needs and site conditions 
of the project.  Without limiting that broad and general obligation, this guideline should be the 
minimum requirement. 

E3.3 Boreholes and pavement core spacing, and material testing guidelines presented in this guide 
are only applicable to pavement investigations. Site investigation and testing may also be 
conducted as per common industry practice for other road elements such as sidewalks, 
boulevards, and medians. The Consultant Contract Administrator should be notified of any 
unusual conditions or difficulties encountered, and any changes made in the investigation 
program. 
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E3.4 New Construction and Reconstruction Projects 

(a) The number of boreholes can be calculated using Table 1. 
 

Table 1: Number of Boreholes and Depths 

Lanes/Locals Industrials and Collectors Arterials 

Number of boreholes = 0.1 × 

(Street area (m2))0.45 

 

A minimum of two boreholes,  

2 m  150 mm depth from the 
bottom of the proposed or the 
existing pavement per project 

location. 

Number of boreholes = 0.1 × 

(Street area (m2))0.46 

 

A minimum of three boreholes, 

2.5 m  150 mm depth from the 
bottom of the proposed or the 
existing pavement per project 

location. 

Number of boreholes = 0.1 × 

(Street area (m2))0.48 

 

A minimum of three boreholes, 

2.5 m  150 mm depth from the 
bottom of the proposed or the 
existing pavement per project 

location. 

1If previous soil information is available and relevant, the number of boreholes can be reduced - confirm with the 
Consultant Contract Administrator. 
2Additional boreholes should be undertaken where adverse soil conditions are expected or encountered during 
the course of field drilling. 

(b) Offset the boreholes as appropriate to provide coverage across the full width of the 
proposed construction. Boreholes should not be advanced on utility cut patching. The 
locations of the boreholes should be shown clearly on a scaled plan map of the site under 
investigation.  

(c) The following factors should be considered while selecting borehole locations: 

(i) Visual sub-grade variability;  

(ii) Significant pavement failures (rutting, fatigue cracking, settlement and faulting) 
which are often associated with sub-grade issues to diagnose the cause of these 
conditions; and 

(iii) Exiting buried infrastructure. 

(d) Information regarding the sampler type, date and time of sampling, sample type and color, 
sample depth, ground water elevations, boreholes location, etc. should be shown in log 
form using notations and a graphical system. The log form should distinguish between 
visual evaluations of soil samples in the field versus a more precise laboratory evaluation 
supported by tests. Detailed boring logs including the results of laboratory tests should be 
included in the geotechnical report. 

(e) Measure and identify pavement materials (thickness and types of pavement structure 
materials). Photograph core samples recovered from the pavement surface (concrete, 
asphalt or composite).   

(f) Visual identification of the soil must be reported at the following depths from the bottom of 
the proposed or the existing pavement – 0.6 m, 0.9 m, 1.2 m, 1.6 m, 2.0 m, and 2.5 m (if 
required). Ensure that each soil type encountered in the boreholes is identified. The visual 
identification should describe the existing pavement structure, if any, including the 
materials encountered and the layer thicknesses. 

(g) Backfill boreholes with granular fill. Patch pavement surface with an approved cold patch 
asphalt or rapid set cementitious product to match the surface pavement type. 

(h) Where significant embankments are proposed along the roadway, specific testing and 
recommendations for the fill materials and placement should be made including expected 
settlements, load compensation requirements, and potential buoyancy of the embankment. 
The size, complexity and extent of the testing program will depend primarily on the type, 
height and size of embankment as well as the expected imported soil conditions – confirm 
with the Consultant Contract Administrator.  

(i) For embankments less than 100 m in length, a minimum of two boreholes are required. For 
embankments more than 100 m in length, the spacing between boreholes along the length 
of the embankment should not exceed 75 m with a minimum of two (2) boreholes. Extend 
the boreholes depths to a minimum of 2 m  150 mm below the proposed sub-grade level. 
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At critical locations and where embankment heights exceed 1.0 m, a minimum of two (2) 
boreholes are required in the transverse direction to define the existing geological 
conditions for stability analyses.  

(j) Laboratory Testing Program 

(i) Determine the moisture content of the soils encountered in every borehole in 
accordance with ASTM D2216 Standard Test Methods for Laboratory Determination 
of Water (Moisture) Content of Soil and Rock by Mass, at the following depths from 
the bottom of the proposed or existing pavement – 0.6 m, 0.9 m, 1.2 m, 1.6 m, 2.0 
m, and 2.5 m (if required). 

(ii) Classify and test the anticipated sub-grade soil in accordance with Table 2. The sub-
grade soil is the material on which the pavement structure will be built; 0.6 m, 0.9 m, 
and 1.2 m may be used for locals, collectors, and arterials, respectively – confirm 
with the Consultant Contract Administrator.  

 

Table 2: Boreholes Testing Frequency  

Lanes/Locals Collectors Arterials 

Number of boreholes = 0.1 × 
(Street area (m2))0.4 

 

A minimum of two boreholes 
should be tested per project 

location. 

Number of boreholes = 0.1 × 
(Street area (m2))0.41 

 

A minimum of three boreholes 
should be tested per project 

location. 

Number of boreholes = 0.1 × 
(Street area (m2))0.42 

 

A minimum of three boreholes 
should be tested per project 

location. 

 

(iii) The testing program should include: 

 Particle Size Analysis – ASTM D6913 Standard Test Methods for 
Particle-Size Distribution (Gradation) of Soils Using Sieve Analysis and 
ASTM D7928 Standard Test Method for Particle-Size Distribution 
(Gradation) of Fine-Grained Soils Using the Sedimentation (Hydrometer) 
Analysis; 

 Atterberg Limits – ASTM D4318 Standard Test Methods for Liquid Limit, 
Plastic Limit, and Plasticity Index of Soils; and, 

 California Bearing Ratio (CBR) – ASTM D1883 Standard Test Method for 
California Bearing Ratio (CBR) of Laboratory-Compacted Soils. CBR test 
shall be performed at 95% maximum dry density and optimum water 
content. All samples shall be soaked prior to testing.  

(iv) The sub-grade classification should be in accordance with: 

 ASTM D3282 - Standard Practice for Classification of Soils and Soil-
Aggregate Mixtures for Highway Construction Purposes; and, 

 ASTM D2487 - Standard Practice for Classification of Soils for 
Engineering Purposes. 

(k) The designer should consider the site-specific factors listed above for borehole locations 
while selecting testing location and frequency. 

(l) More advanced testing may be required depending upon site conditions including direct 
shear tests, triaxial tests, unconfined compressive tests, permeability tests, consolidation 
tests, point load tests, slaking tests, pinhole dispersion tests or other tests as deemed 
appropriate and justified by the designer – confirm with the Consultant Contract 
Administrator. 

E3.5 Rehabilitation Projects 

(a) For any rehabilitation projects (Concrete, Asphalt or Composite), measure and identify 
pavement materials (thickness and types of pavement structure materials). Photograph 
core samples recovered from the pavement.   
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(b) For concrete rehabilitation projects, 150 mm-diameter cores shall be taken at joints to 
identify proper rehabilitation strategies (i.e. mill/fill, partial depth repair, full depth repair). 
The number and location of cores will be determined by the designer after visiting the site – 
confirm with the Consultant Contract Administrator. A minimum of two (2) cores shall be 
collected mid-slab to determine the existing pavement thickness and concrete strength in 
accordance with CSA A23.2-14C – wet condition.  

(c) Factors that should be considered while selecting pavement core locations include but are 
not limited to: 

(i) Significant variation in joint condition; 

(ii) Pumping slabs, cracks or distress and perceived moisture issues from side 
slopes/edge cracking; and, 

(iii) Significant changes in pavement structure thickness. 

(d) Non-destructive testing (i.e. Falling Weight Deflectometer and Ground Penetrating Radar) 
can be used to identify layer thicknesses and structural adequacy, load transfer at joints, 
and appropriate rehabilitation strategies, including partial depth repairs, full depth repairs, 
slab replacement, and overlays – confirm with the Consultant Contract Administrator. 
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PART F - SECURITY CLEARANCE 

F1. SECURITY CLEARANCE 

F1.1 Each individual proposed to perform the following portions of the Services: 

(a) any Services on private property; 

(b) any Services within City facilities other than: 

(i) an underground structure such as a manhole; 

(ii) in areas and at times normally open to the public; 

(c) communicating with residents and homeowners in person or by telephone; 

F1.1.1 Each Individual shall be required to obtain a Police Information Check from the police 
service having jurisdiction at their place of residence. Or 

(a) Sterling BackCheck – for existing account holders, log into your account to send 
individual invitations to employees requiring security clearance.  For those that do not 
have an account, click on the following link to open an account:  
https://forms.sterlingbackcheck.com/partners/platform2-en.php?&partner=winnipegcity 
; or 

(b) Commissionaires (Manitoba Division), forms to be completed can be found on the 
website at: https://www.commissionaires.ca/en/manitoba/home; or 

(c) FASTCHECK Criminal Record & Fingerprint Specialists, forms to be completed can 
be found on the website at: https://myfastcheck.com 

F1.2 Prior to the award of Contact, and during the term of the Contract if additional or replacement 
individuals are proposed to perform Services, the Consultant shall supply the Consulting 
Contract Administrator with a Police Information Check obtained not earlier than one (1) year 
prior to the Submission Deadline, or a certified true copy thereof, for each individual proposed to 
perform such Services. 

F1.3 Any individual for whom a Police Information Check is not provided, or for whom a Police 
Information Check indicates any convictions or pending charges related to property offences or 
crimes against another person will not be permitted to perform any Services specified in F1.1. 

F1.4 Any Police Information Check obtained thereby will be deemed valid for the duration of the 
Contract subject to a repeated records search as hereinafter specified. 

F1.5 Notwithstanding the foregoing, at any time during the term of the Contract, the City may, at their 
sole discretion and acting reasonably, require an updated Police Information Check.  Any 
individual who fails to provide a satisfactory Police Information Check as a result of a repeated 
Police Information Check will not be permitted to continue to perform any Services specified in 
F1.1. 
 

https://forms.sterlingbackcheck.com/partners/platform2-en.php?&partner=winnipegcity
https://www.commissionaires.ca/en/manitoba/home
https://myfastcheck.com/
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APPENDIX A – DEFINITION OF PROFESSIONAL CONSULTANT SERVICES – 
ENGINEERING 

1. DEFINITIONS 

1.1 “Consulting Engineer” means the Professional Engineer or Professional Engineering firm 
engaged by the City to perform Consulting Engineering Services as described herein and 
within the Scope of Services of a Contract. The “Consulting Engineer” will hold and 
maintain, for the duration of the Project, a Certificate of Authorization from the Association 
of Professional Engineers and Geoscientists of Manitoba in the “Practicing Entity” 
category. 

1.2 “Professional Engineer” means an individual engineer registered to practice in the Province 
of Manitoba by the Association of Professional Engineers and Geoscientists of Manitoba 
(APEGM), as required by the Engineering and Geoscientific Professions Act of the 
Province of Manitoba and the by-laws of the Association of Professional Engineers and 
Geoscientists of the Province of Manitoba. 

1.3 “Professional Engineering” means the practice of professional engineering in the Province 
of Manitoba, as governed by the Engineering and Geoscientific Professions Act of the 
Province of Manitoba and the by-laws of the Association of Professional Engineers and 
Geoscientists of the Province of Manitoba (APEGM). 

1.4 “Seal” means the impression of the stamp issued by APEGM to registered Professional 
Engineers, plus the signature of the registered Professional Engineer, plus the date the 
signature was applied.  

2. DEFINITIONS 

2.1 Further to the General Conditions for Consultant Services, it is the intent of this Appendix 
to clarify the City’s specific requirements of the consulting services of Professional 
Engineers; to more fully identify the services to be rendered by Consulting Engineers to the 
City and to other parties on behalf of the City; and to provide a more clearly determined 
basis of obligation in respect thereof by Consulting Engineers to the City and to third 
parties in the provision of such services. 

3. GENERAL REQUIREMENTS OF PROFESSIONAL ENGINEERS 

3.1 All services described herein shall be performed in the City of Winnipeg, unless otherwise 
authorized in writing by the Consultant Contract Administrator, and under the direct 
supervision of a Professional Engineer registered in the Province of Manitoba.  

3.2 All drawings, reports, recommendations and other documents originating therefrom 
involving the practice of Professional Engineering shall bear the Seal of a Professional 
Engineer. 

3.3 Reports and documents not involving the practice of Professional Engineering, such as 
letters of information, minutes of meetings, construction progress reports, may be 
originated and signed by other responsible personnel engaged by the Consulting Engineer 
and accepted by the Consultant Contract Administrator. Progress estimates, completion 
certificates and other reports related to the technical aspects of a Project, must be 
endorsed by the Consulting Engineer in a manner acceptable to the Consultant Contract 
Administrator. 

3.4 None of the services, tasks, actions or requirements described herein, nor any verbal 
instruction from the Consultant Contract Administrator, are intended to relieve the 
construction contractor of his contractual and/or other legal obligations in respect thereof, 
unless specifically indicated, in writing, by the Consultant Contract Administrator. 

4. PROFESSIONAL ENGINEERING SERVICES – ADVISORY SERVICES 

4.1 Advisory services have been referred to by the City of Winnipeg as “Type 1 Services”. 

4.2 Advisory services are normally not associated with or followed by preliminary design and/or 
design services. 
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4.3 Advisory services include, but are not limited to: 

(a)      Expert Testimony;  

(b)      Appraisals;  

(c)      Valuations;  

(d)      Rate structure and tariff studies;  

(e)      Management services other than construction management;  

(f)      Feasibility studies;  

(g)      Planning studies;  

(h)      Surveying and mapping;  

(i)      Geotechnical investigations;  

(j)      Hydrological investigations;  

(k)      Safety audits;  

(l)      Value engineering audits;  

(m)      Inspection, testing, research, studies, or reports concerning the collection, analysis, 
evaluation; and  

(n)      Interpretation of data and information leading to conclusions and recommendations 
based upon specialized engineering experience and knowledge. 

5. PROFESSIONAL ENGINEERING SERVICES – PRELIMINARY DESIGN  

5.1 Preliminary Design services have been referred to by the City of Winnipeg as “Type 2 
Services”. 

5.2 Engineering services for preliminary design normally precede the detailed design of a 
Project. 

5.3 Preliminary design services include, but are not limited to: 

(a)      Preliminary engineering studies; 

(b)      Engineering investigations; 

(c)      Surface and subsurface site explorations, measurements, investigations, and 
surveys; 

(d)      Operational studies including drainage studies, traffic studies, and noise attenuation; 

(e)      Functional planning; 

(f)      Formal and/or informal consultations with stakeholders and/or the general public;  

(g)      Physical, economical (capital and operating) and environmental studies including 
evaluation, comparison, and recommendation regarding alternative preliminary 
designs; 

(h)      Special applications to public agencies for necessary authorizations, preparation 
and submission of reports and drawings thereto and appearance before same in 
support of the application; 

(i)      Identification of the necessary authorizations from regulatory authorities and/or 
public agencies and determination of any related impacts and/or risks to the Project; 

(j)      Coordination with all the utilities including (but not limited to) hydro, telephone, gas, 
telecoms, fibre optics, traffic signals and other City or developer works with respect 
to location, relocation, construction and/or reconstruction; 

(k)      Preparation and submission of a report and appropriate drawings to the Consultant 
Contract Administrator, fully documenting data gathered, explaining adequately the 
assessment made, stating with clarity the resulting conclusions, and containing all 
recommendations which are relevant to this stage of Project implementation. 
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6. PROFESSIONAL ENGINEERING SERVICES – DETAILED DESIGN 

6.1 Detailed Design services have been referred to by the City of Winnipeg as “Type 3 
Services”. 

6.2 Engineering services for detailed design normally involve preparation of detailed designs, 
construction contract specifications and drawings, analysis of bids and recommendations 
regarding construction contract award. 

6.3 Detailed design services include, but are not limited to: 

(a) Addressing alternative methods of accommodating; relocating; avoiding, and/or 
protecting utilities and railways; proposing alternative methods of solution, reviewing 
same with the appropriate regulatory approval agencies and stakeholders; 

(b) Application to public agencies for necessary authorizations, preparation and 
submission of reports and drawings thereto, and appearance before same in support 
of the application; 

(c) Formal and/or informal consultations with stakeholders and/or the general public; 

(d) Preparation and submission of detailed engineering calculations, drawings, and 
criteria employed in the design(s), securing review of and acceptance by the 
Consultant Contract Administrator; 

(e) Submission of engineering drawings and plans for circulation through the 
Underground Structures process; 

(f) Preparation of detailed engineering drawings, specifications and tender documents 
consistent with the standards and guidelines of the City, securing review of and 
acceptance by the Consultant Contract Administrator; 

(g) Preparation and provision to the Consultant Contract Administrator in written form, a 
fully detailed formal construction contract estimate; 

(h) Provision of appropriate response to bidders and advice to the Consultant Contract 
Administrator during the tender advertising period and, subject to acceptance by the 
Consultant Contract Administrator, issuing addenda to the tender documents; 

(i) Submission of a review, analysis, comparison, tabulation, calculation, and evaluation 
of the bids received, to the Consultant Contract Administrator, including a 
recommendation for construction contract award; 

(j) Arranging and attending a pre-award meeting with the recommended construction 
contractor, the Consulting Engineer and the Consultant Contract Administrator; 

(k) Preparation of a report including revised contract estimate, identifying and explaining 
variations from the earlier formal estimate. 

7. PROFESSIONAL ENGINEERING SERVICES – CONTRACT ADMINISTRATION  

7.1 Contract Administration services have been referred to by the City of Winnipeg as “Type 4 
Services”. 

7.2 Engineering services for Contract Administration are associated with the construction of a 
Project and include the office and field services required to ensure the execution of the 
Project in accordance with the intent of the City and in conformance with the particulars of 
the drawings and specifications. 

7.3 Engineering services for Contract Administration can be generally divided into NON-
RESIDENT and RESIDENT services. 

7.4 NON-RESIDENT Contract Administration services include but are not limited to: 

(a) Consultation with and advice to the Consultant Contract Administrator during the 
course of construction; 

(b) Review and acceptance of shop drawings and other submissions supplied by the 
construction contractor or supplier to ensure conformance with the drawings and 
specifications; 
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(c) Review and report to the Consultant Contract Administrator upon laboratory, shop 
and other tests conducted upon materials and/or equipment placed or installed by 
the construction contractor to ensure conformance with the drawings and 
specifications; 

(d) Acceptance of and/or recommendations for alternate materials and methods, subject 
to the approval of the Consultant Contract Administrator; 

(e) Provision to the Consultant Contract Administrator of a complete, current monthly 
Project status report; 

(f) Provision to the Consultant Contract Administrator a current update of revised 
construction contract-end cost estimate on a monthly basis, or more frequently if 
necessary, with explanation and justification of any significant variation from the 
preceding construction contract-end cost projection; 

(g) Definition and justification of any changes to the construction contract for review by 
the Consultant Contract Administrator; 

(h) Supplying the Consultant Contract Administrator with a copy of all significant 
correspondence relating directly or indirectly to the Project, originating from or 
distributed to, parties external to the Consulting Engineer, immediately following 
receipt or dispatch; 

(i) Provision of adequate and timely direction of field personnel by senior officers of the 
Consulting Engineer; 

(j) Establishment prior to construction and submission to the Consultant Contract 
Administrator of written and photographic records of, and assessment of the 
physical condition of the project site and the properties, buildings, facilities, and 
structures adjacent to the project site sufficient to equip the Consulting Engineer to 
provide valid evidence and relevant testimony in settlement of any claim involving 
the City by any court of law, or by any other party for damages thereto arising from 
the Project; 

(k) Arranging and attending pre-construction meetings and on-site or off-site review 
meetings, including representatives of the construction contractor, the Consultant 
Contract Administrator, and other technical stakeholders as applicable; 

(l) The preparation and submission of: 

i. a detailed design notes package including items such as structural, 
geotechnical, hydraulic and heating, air-conditioning and ventilation design 
calculations; mechanical and electrical design calculations related to process 
equipment and building services; process design calculations; and 
instrumentation and process control design calculations; 

ii. approved related shop drawings and equipment process manuals all within one 
(1) month of completion of each separate installation construction contract 
required to complete the works. 

7.5 RESIDENT Contract Administration services include but are not limited to: 

(a) Provision of qualified resident personnel – acceptable to the Consultant Contract 
Administrator – present at the Project site to carry out the services as specified below: 

i. inspection of all pipe prior to installation; 

ii. inspection and acceptance of excavation for, and full-time inspection at the time 
of bedding placement, pipe laying and backfilling in respect of installation of 
water mains, land drainage sewers, and wastewater sewers; 

iii. inspection of installation of all connections to water mains, sewers, manholes, 
valves, hydrants or house services, and excavation and/or exposing of all 
underground services, structures, or facilities; 

iv. inspection of all excavations to determine soil adequacy prior to installation of 
base and subbase courses for sidewalks, public back lanes, and street 
pavements; 
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(b) Further to 7.5(a), full time inspection will require assignment of qualified resident 
personnel – acceptable to the Consultant Contract Administrator – to each specific 
location when the referenced work is being undertaken by the construction contractor: 

i. full-time inspection and/or testing of water mains and sewers; 

ii. full-time inspection during pavement placement; during finishing of public 
sidewalks and public lanes and/or street pavements; 

iii. full-time inspection during construction of bridge infrastructure and other 
structural works. 

(c) Conduct detailed inspection of construction sufficient to ensure that the construction 
carried out by the construction contractor conforms to the drawings and specifications; 

(d) Co-ordination and staging of all other works on the Project site including traffic signal 
installations, hydro, telephone, and gas utility work, railway work forces and/or other 
City or developer work; 

(e) With approval of the Consultant Contract Administrator, provision of notice to adjacent 
residents and businesses of those stages of construction of the Project that will 
interrupt public services or access thereto, sufficiently in advance of same to permit 
preparation therefore; 

(f) Enforcement of construction contractor conformance with the City of Winnipeg Manual 
of Temporary Traffic Control in Work Areas on City Streets and with reasonable 
standards of safety for motorists and pedestrians; 

(g) Provision of reference line and elevation to the construction contractor and checking 
upon the construction contractor's adherence thereto; 

(h) Representation of the City to the local residents and businesses and other inquiries in 
a professional manner, with responsible and prompt reaction to requests, minimizing 
impact and/or disruption of the Project to the extent possible; 

(i) Arranging for and carrying out of testing of materials utilized by the construction 
contractor to ensure conformance with the drawings and specifications; 

(j) Measurement, calculation, preparation, certification, and prompt submission of 
progress estimates to the Consultant Contract Administrator for payment to the 
construction contractor for construction performed in accordance with the drawings 
and specifications; 

(k) Arrange, attend and prepare and distribute records of and minutes for, regularly held 
on-site or offsite Project review meetings including representatives of the construction 
contractor and the City; 

(l) Promptly report any significant and unusual circumstances to the Consultant Contract 
Administrator; 

(m) Promptly arrange for and conduct a detailed final inspection of the Project with the 
construction contractor and the Consultant Contract Administrator prior to 
commencement of the period of contractor warranty specified in the construction 
contract for the Project, and providing to the Consultant Contract Administrator in 
written form an appropriate recommendation for commencement of the warranty 
period for the constructed or partially constructed Project; 

(n) Act as Payment Certifier and administer all construction contracts as required under 
the Builder's Liens Act of Manitoba; 

(o) Keep a continuous record of working days and days lost due to inclement weather 
during the course of construction contract works. 

8. PROFESSIONAL ENGINEERING SERVICES – POST CONSTRUCTION SERVICES 

8.1 Engineering Services in the post-construction phase of a Project are associated with the 
completion and close-out of the Project and generally considered part of Contract 
Administration (Type 4) Services. 
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8.2 The Consulting Engineer is required to provide post-construction services including but not 
limited to: 

(a) Preparation of a Certificate of Substantial Performance in the standard City of 
Winnipeg format;  

(b) Preparation of a Certificate of Total Performance in the standard City of Winnipeg 
format;  

(c) Provision of inspection services during the warranty period of the construction 
contract; 

(d) Provision of inspection services (as per 7.5a)) for maintenance (paid) items within the 
warranty period of the construction contract; 

(e) Coordination of a detailed inspection of the Project with the construction contractor 
and the Consultant Contract Administrator prior to the end of the period of 
construction contract warranty specified in the construction contract for the Project; 

(f) Prompt resolution of:  

i. deficiencies in design; 

ii. outstanding construction contract warranty issues. 

(g) Submission of a final construction report within three (3) months of the Substantial 
Performance date of the construction contract, including final or projected final 
construction contract costs;  

(h) Provision of record drawings, within three (3) months of Substantial Performance 
date; 

(i) Preparation of a Certificate of Acceptance in the standard City of Winnipeg format. 

9. PROFESSIONAL ENGINEERING SERVICES – ADDITIONAL SERVICES 

9.1 Additional Services have been referred to by the City of Winnipeg as “Type 5 Services”. 

9.2 Additional services are Consulting Engineering services that fall outside those described 
above and may or may not be associated with a construction project, but are not in place of 
or in substitution for those services elsewhere specified in the Definition of Professional 
Consultant Services – Engineering, with respect to other types or categories of Services. 

9.3 Engineering Services called Additional Services include but are not limited to: 

(a) Revision of completed, or substantially completed, drawings and/or specifications that 
were in conformance with the original intent of the City or had been accepted by the 
Consultant Contract Administrator; 

(b) Preparation of operating manuals and/or training of operating personnel; 

(c) Start-up and/or operation of operating plants; 

(d) Procurement of materials and equipment for the City; 

(e) Preparation for and appearance in litigation on behalf of the City; 

(f) Preparation of environmental studies and reports and presentation thereof in public 
hearings; 

(g) Preparation and submission to the Consultant Contract Administrator, final quantities 
and dimensional measurements which the City requires for assessment of Local 
Improvement Levies within one (1) month of Project completion. 
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APPENDIX B – PROJECT LOCATIONS AND TECHNICAL SCOPING 
 

24-RI-01 Adamar Rd - Pembina Hw/End asphalt reconstruction  1, 3, 5, 6, 7 $651,000 $930,000 

24-RI-01 Daly St N - Pembina Hw/Lorette Av minor rehabilitation   $125,000 $56,000 

24-RI-01 Dudley Av - Daly St N/Pembina Hw asphalt reconstruction  1, 7 $253,000 $361,000 

24-RI-01 Dudley Av - End/Daly St N minor rehabilitation   $52,000 $65,000 

24-RI-01 Harrow St - Harrow St/Sparling Av major rehabilitation 2 $167,000 $238,000 

24-RI-01 Irene St - Clarence Av/Waller Av concrete reconstruction 1, 7 $1,636,000 $2,337,000 

24-RI-01 Irene St - Waller Av/Sony Pl major rehabilitation 7 $350,000 $500,000 

24-RI-01 Lorette Av - Daly St N/Pembina Hw minor rehabilitation   $151,000 $189,000 

24-RI-01 Sparling Av - Harrow St/End major rehabilitation 2, 4 $502,000 $717,000 

24-E-09 TRANSIT STOP UPGRADES – 6 locations see notes 8 N/A $100,000 

    TOTAL PROJECT BUDGET $5,593,000 

Assume 90 Working Days to Substantial Performance; Working Days may be split into multiple contracts 
1 May require adjustments to Transit stops 

2 Confirm previous adjacent infrastructure works have been completed 

3 Coordinate with Traffic Signals Branch for any work within the pedestrian corridor on Pembina 

4 May require new sidewalk installation; coordinate with Transportation Division 

5 Narrow pavement width to 8m 

6 Minor geometric adjustments at intersection 

7 Sidewalk adjustments required to meet standard 

8 Transit Stop Upgrade Locations: 
▪ N-bound Kenaston Bv; N-side Rothwell 
▪ S-bound Kenaston Bv; N-side Commerce Bv 
▪ N-bound Kenaston Bv; N-side Lowson Cr  
▪ S-bound Kenaston Bv; N-side opposite Lowson Cr  
▪ N-bound Kenaston Bv; far-side Sterling Lyon Pk 
▪ W-bound Sterling Lyon Bv; 200m W of Kenaston Bv 

Upgrades to provide safe pedestrian access to the indicated Transit stops on a high-speed route, including sidewalk extensions and 
platforms for pick-up/drop-off. 
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24-R-02 Carruthers Av - Airlies St/Sinclair St asphalt reconstruction  1, 8 $596,000 $795,000 

24-R-02 Dahlia Av - Sinclair St/End minor rehabilitation 6, 7 $44,000 $55,000 

24-R-02 Dearborn Av - Brazier St/Lacy St minor rehabilitation 3 $77,000 $96,000 

24-R-02 Fortier Av - Summerfield Wy/Pentland St major rehabilitation 2, 4 $148,000 $197,000 

24-R-02 Gordon Av - Stadacona St/Brazier St concrete reconstruction 
6, 9, 8, 

10, 11, 12 
$1,262,000 $1,683,000 

24-R-02 Green Valley By - Louelda St N Leg/Louelda St S Leg TBO 6 $177,000 $221,000 

24-R-02 Hood Av - Scarfe St/Leahcrest Cr minor rehabilitation   $260,000 $325,000 

24-R-02 Kullman St - Kimberly Av/Snowdon Av major rehabilitation 2, 8 $161,000 $215,000 

24-R-02 Lacy St - Gordon Av/End minor rehabilitation 3 $102,000 $128,000 

24-R-02 McAdam Av - Sinclair St/Arlington St asphalt reconstruction  5, 6, 8 $349,000 $466,000 

24-R-02 Norilyn By - Antrim Rd/Antrim Rd major rehabilitation 2 $492,000 $655,000 

24-R-02 Rudolph By - Snowdon Av/Snowdon Av major rehabilitation 2, 13 $301,000 $401,000 

24-R-02 Snowdon Av - Treger By/Molson St major rehabilitation 1, 2, 13 $683,000 $911,000 

24-R-02 Summerfield Wy - Gilmore Av/Gilmore Av major rehabilitation 2 $745,000 $993,000 

24-R-02 Tranquility Cv - Gilmore Av/Summerfield Wy major rehabilitation 2, 6 $377,000 $503,000 

24-E-08 Kildonan Dr - Helmsdale Av/northern terminus (full length) Neighbourhood Greenway 14  N/A  $60,000  

24-E-08 Harbison Av W - Henderson Hw/eastern terminus Neighbourhood Greenway 14  N/A  $60,000  

   TOTAL PROJECT BUDGET  $7,764,000 

Assume 80 Working Days to Substantial Performance; Working Days should be split into multiple contracts 
1 May require adjustments to Transit stops 

2 May require new sidewalk installation; coordinate with Transportation Division 

3 Confirm previous adjacent infrastructure works have been completed 

4 Coordinate with Water and Waste Department regarding condition of 150mm CI water main under pavement. 

5 Insulate long-side services; coordinate with Water and Waste Department 

6 Install missing curb ramps and/or sidewalk crossings 

7 Remove curb ramp on west side for south leg 

8 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

9 Remove the curb ramp on the east leg crossing Stadacona 

10 Minor geometric adjustments at intersection 

11 Coordination with Railway required for crossing 

12 Coordination with Water and Waste Department required for water main renewal 

13 Feedermain in project footprint; coordinate with Water and Waste Department for required treatment 

14 Refer to Appendix C; coordinate planning and design with Transportation Division 
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24-R-03 Cadiz By - Malone St/Buckle Dr minor rehabilitation 3, 11 $245,000 $306,000 

24-R-03 Eldridge Av - Elmhurst Rd/Haney St asphalt rehabilitation 3, 5 $397,000 $529,000 

24-R-03 Freemont - Fairlane Av/Fairlane Av minor rehabilitation 3, 11 $805,000 $1,007,000 

24-R-03 Gerrond By - Cavalier Dr/Cavalier Dr asphalt reconstruction  2, 3, 4, 7 $715,000 $954,000 

24-R-03 Ghent Cv - Mayfield Cr/End minor rehabilitation   $57,000 $71,000 

24-R-03 Gibraltar By - Normandy Dr/Normandy Dr major rehabilitation 3 $377,000 $503,000 

24-R-03 Montgomery Av - Fisher St/Casey St major rehabilitation 3, 7, 8, 9, 10, 11 $221,000 $295,000 

24-R-03 Nassau St - Jubilee Av/McNaughton Av major rehabilitation   $146,000 $194,000 

24-R-03 Nassau St S - McNaughton Av/Montague Av major rehabilitation 7, 8, 9, 11 $128,000 $170,000 

24-R-03 Normandy Dr - Lumsden Av/Hollingsworth Av major rehabilitation 1, 3 $671,000 $894,000 

24-R-03 Westgrove Wy - Dale Bv/Dale Bv minor rehabilitation 1, 3, 6, 7,11, 12 $845,000 $1,056,000 

24-R-03 Wicklow Pl - Dowker Av/End asphalt reconstruction  2, 11 $144,000 $192,000 

24-R-03 Wicklow St - Point Rd/Waterford Av asphalt reconstruction  1, 3, 6, 8, 11, 13 $499,000 $666,000 

24-R-03 Wicklow St - Waterford Av/Dowker Av asphalt rehabilitation 3, 6, 7, 11 $588,000 $784,000 

24-R-03 Woodgrove St - Southwood Av/End asphalt rehabilitation 3 $221,000 $294,000 

   TOTAL PROJECT BUDGET  $7,915,000 

Assume 100 Working Days to Substantial Performance; Working Days to be split into multiple contracts 
1 May require adjustments to Transit stops 

2 Insulate long-side services; coordinate with Water and Waste Department 

3 May require new sidewalk installation; coordinate with Transportation Division 

4 Coordinate with Water and Waste Department regarding 150mm cast iron water main under pavement 

5 Feedermain in project footprint; coordinate with Water and Waste Department for required treatment 

6 Confirm previous adjacent infrastructure works have been completed 

7 Install missing curb ramps and/or sidewalk crossings 

8 Minor geometric adjustments at intersection 

9 Remove curved sidewalks at the intersection.  

10 Coordinate with 2023 road renewal project on Fisher 

11 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

12 Refer to Appendix C; coordinate planning and design with Transportation Division 

13 In consultation with Transportation Division, consider including elements included in the Fort Garry Walk Bike Plan 
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24-RI-02 Brady Rd - PTH 100/Brady Landfill Access - Industrial mill & fill 2 $780,000 $1,040,000 

24-R-04 Augusta Dr - Chancellor Dr/Greensboro Sq mill & fill 4 $48,000 $64,000 

24-R-04 Augusta Dr - Chancellor Dr/Lakeside Dr asphalt rehabilitation 3, 4, 5, 6 $355,000 $473,000 

24-R-04 Delorme By - Grandmont Bv/Grandmont Bv minor rehabilitation 1, 3 $264,000 $330,000 

24-R-04 Dorge Dr - Gendreau Av/Le Maire St asphalt rehabilitation 5 $465,000 $619,000 

24-R-04 Fleetwood Rd - Frontage Rd - #4/#28 major rehabilitation 1, 3, 5, 6 $91,000 $122,000 

24-R-04 Greensboro By - Chancellor Dr/Augusta Dr mill & fill 1, 3 $180,000 $239,000 

24-R-04 Greensboro Sq - Greensboro By/End major rehabilitation   $63,000 $84,000 

24-R-04 Montclair By - Lakeshore Rd/Lakeshore Rd mill & fill   $199,000 $265,000 

24-R-04 Providence Pl - Augusta Dr/End asphalt rehabilitation   $81,000 $108,000 

24-R-04 Sandstone Pl - Scurfield Bv/End major rehabilitation   $103,000 $137,000 

24-R-04 Scurfield Bv - Frontage Rd - #405/#437 minor rehabilitation   $86,000 $107,000 

24-R-04 Scurfield Bv - Frontage Rd - #424/#460 major rehabilitation 3, 5, 6 $105,000 $141,000 

24-R-04 Scurfield Bv - Frontage Rd - #464/#516 major rehabilitation 3, 5, 6 $191,000 $255,000 

24-R-04 Turnbull Dr - Pembina Hw/S City Limit mill & fill 7 $684,000 $912,000 

24-R-04 Westbourne Cr - Paddington Rd/Burland Av minor rehabilitation 1, 3 $338,000 $423,000 

   TOTAL PROJECT BUDGET  $5,319,000 

Assume 75 Working Days to Substantial Performance; Working Days may be split into multiple contracts 
1 May require adjustments to Transit stops 

2 Coordination with landfill required 

3 Install missing curb ramps and/or sidewalk crossings 

4 Minor geometric adjustments at intersection 

5 May require new sidewalk installation; coordinate with Transportation Division 

6 Increase pavement width to standard (as per Transportation Standards Manual) 

7 Pave shoulder 
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24-RI-03 Sanford St - Wellington Av/Sargent Av - Industrial major rehabilitation 1, 7, 8, 9 $542,000 $774,000 

24-R-05 Hartford Av - Main St/Salter St asphalt reconstruction    $1,371,000 $1,827,000 

24-R-05 Hartford Av - McGregor St/Salter St asphalt reconstruction  5 $926,000 $1,235,000 

24-R-05 Lipton St - Portage Av/Palmerston Av asphalt reconstruction  2, 3, 4, 6 $1,933,000 $2,578,000 

24-R-05 Yarwood Av - End/Garfield St N minor rehabilitation 3, 5 $260,000 $325,000 

24-RL-01 Carlton St/Hargrave St Alley - Cumberland Av/Qu'Appelle Av asphalt reconstruction    $142,000 $202,000 

24-RL-01 Donald St/Smith St Alley - Donald St/Ellice Av asphalt reconstruction    $148,000 $211,000 

24-RL-01 Hargrave St/Donald St Alley - Cumberland Av/Ellice Av asphalt reconstruction    $164,000 $235,000 

24-RL-01 Langside St/Young St Alley - Sargent Av/Ellice Av asphalt reconstruction    $572,000 $817,000 

24-RL-01 Notre Dame Av/Cumberland Av Alley - Carlton St/Hargrave St asphalt reconstruction    $238,000 $340,000 

24-RL-01 Ruby St/Lenore St Alley - Preston Av/Westminster Av asphalt reconstruction    $341,000 $486,000 

24-E-01 

Portage Av – SIDEWALK 
          - Carlton St/Hargrave St – S side 
          - Donald St/Smith St – S side 
          - Garry St/Fort St – S side 
          - Notre Dame Av/Garry St – N side 
          - Smith St/Donald St – N side 

regional street sidewalk 
reconstruction 

13, 14  N/A  $884,000 

24-E-04 Linwood St SIDEWALK - Ness Av/Bruce Av - W side sidewalk reconstruction 11 N/A $124,000 

24-E-04 Linwood St SIDEWALK - Bruce Av/Portage Av - W side sidewalk reconstruction 11 N/A $132,000 

24-E-04 Rupertsland Av SIDEWALK - Main St/Aikins St - N & S sides sidewalk reconstruction 11 N/A $152,000 

24-E-04 Alexander Av - Arlington St/Princess ST Neighbourhood Greenway 10  N/A  $160,000 

 24-E-06 Powers St - Inkster Bv/Burrows Av Neighbourhood Greenway 10  N/A  $90,000 

24-E-06 

Scotia St - Armstrong Av/Cathedral Av; including one-block 
segments on Leila Av; Marymound Wy; and Forrest Av 
St Cross St - Anderson Av/Cathedral Av  
Cathedral Av - St Cross St/Scotia St 

Neighbourhood Greenway 10  N/A  $200,000 

24-E-06 
Ruby St - Palmerston Av/Portage Av;  
Banning St - Portage Av to Notre Dame Av 

Neighbourhood Greenway 10  N/A  $180,000 

24-E-06 Linwood St - Portage Av/Silver Av Neighbourhood Greenway 10  N/A  $120,000 

    TOTAL PROJECT BUDGET  $11,072,000 

Assume 130 Working Days to Substantial Performance; Working Days to be split into multiple contracts 
1 May require adjustments to Transit stops 

2 Insulate long-side services; coordinate with Water and Waste Department 

3 Confirm previous adjacent infrastructure works have been completed 

4 Feedermain in project footprint; coordinate with Water and Waste Department for required treatment 

5 Install missing curb ramps and/or sidewalk crossings 

6 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

7 May require new sidewalk installation; coordinate with Transportation Division 

8 Remove boulders on east side boulevard at 1147-1153 Sanford 

9 Review building approaches on east side at 1199 Sanford 

10 Refer to Appendix C; coordinate planning and design with Transportation Division 

11 Sidewalk reconstruction assumes 80-100% replacement of sidewalk, including any minor alignment improvements, widening to standard, 
detectable warning tiles, and any safety improvements 

13 Downtown sidewalks are a mix of pavers and concrete, assumed full-width; reconstruction includes upgrading to standard (Universal 
Design), and any safety improvements 

14 Downtown sidewalks should be assumed to have areaways below 
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24-R-06 Bayshore Cv - Beaverhill Bv/End asphalt overlay 4 $68,000 $90,000 

24-R-06 Baywater Pl - Beaverhill Bv/Beaverhill Bv minor rehabilitation 1, 4 $76,000 $95,000 

24-R-06 Caton St - Des Meurons St/St Mary's Rd TBO   $169,000 $212,000 

24-R-06 Champlain St - Niverville Av/St Mary's Rd minor rehabilitation   $306,000 $382,000 

24-R-06 Courtwood Pl - Beaverhill Bv/End minor rehabilitation 1, 4 $99,000 $124,000 

24-R-06 Dumoulin St - Thibault St/Langevin St minor rehabilitation   $399,000 $498,000 

24-R-06 Howard Kendel Pl - McLellan Dr/End major rehabilitation 1 $106,000 $142,000 

24-R-06 Kanata St - Ravelston Av E/Pandora Av E asphalt reconstruction  2, 3, 9, 8 $1,071,000 $1,428,000 

24-R-06 Kern Dr - Kanata St/Roanoke St major rehabilitation 3, 4, 5, 7 $584,000 $778,000 

24-R-06 Lilian Av - Marion Pl/Cromwell St asphalt reconstruction  2, 3, 6 $242,000 $322,000 

24-R-06 McMahon Pl - McLellan Dr/End major rehabilitation   $97,000 $129,000 

24-R-06 Melrose Av E - Leola St/End major rehabilitation 4 $134,000 $179,000 

24-R-06 Notre Dame St - Thibault St/St Jean Baptiste St TBO 1, 4, 9 $81,000 $101,000 

24-R-06 Shamrock Dr - Frontage Rd - #98/#70 TBO 1 $48,000 $54,000 

24-R-06 Wynford Dr/Wynford Dr Alley - Ainsdale Wy/Wynford Dr Alley - asphalt reconstruction    $43,000 $861,000 

24-R-06 Roanoke St - Melrose Av E/Pandora Av E minor rehabilitation   $448,000 $60,000 

24-RL-02 Wabasha St - Regent Av E/Pandora Av E asphalt reconstruction  1, 3, 4 $603,000 $597,000 

24-E-02 

Provencher Bv - SIDEWALK  
          - Taché Av/St Joseph St - N side 
          - St Joseph St/Langevin St - N side 
          - Langevin St/St Jean Baptiste St - N side 

regional street sidewalk 
reconstruction 

10  N/A $770,000 

24-E-07 
Youville St - Marion St/Haig Av 
Egerton Rd - Morier Av/southern terminus 

Neighbourhood Greenway 9  N/A  $80,000 

   TOTAL PROJECT BUDGET  $6,902,000 

Assume 105 Working Days to Substantial Performance; Working Days should be split into multiple contracts 
1 May require adjustments to Transit stops 

2 Insulate long-side services; coordinate with Water and Waste Department 

3 May require new sidewalk installation; coordinate with Transportation Division 

4 Install missing curb ramps and/or sidewalk crossings 

5 Consult with Water and Waste Department regarding removal of 150mm CI water main under pavement. 

6 Review possible improvements to the approaches on the west side 

7 Review removal of parking in front of 3 Kern Drive 

8 Evaluate alternatives to current parking configuration at 201 Melrose 

9 Refer to Appendix C; coordinate planning and design with Transportation Division 

10 Regional street sidewalks can be a mixture of pavers and concrete; assumed full-width; reconstruction includes upgrading or standard 
(Universal Design) and any safety improvements 
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APPENDIX C – NEIGHBOURHOOD GREENWAYS  

A Neighbourhood Greenway (also called Bicycle Boulevard) is a shared roadway that provides a 
continuous corridor of suitable operating conditions for cyclists, including limiting exposure to motor 
vehicle traffic and designing for low motor vehicle speeds. Often located on local roads, bicycle 
boulevards incorporate traffic calming measures to facilitate through-access by bicycles while inhibiting 
through access by motor vehicles. (Transportation Association of Canada – TAC) 

• Each street requires a series of traffic calming improvements. Traffic calming elements may 
include but not limited to speed humps, speed tables, bump-outs, radius improvements, street 
crossing upgrades and median improvements. Pedestrian improvements should also be 
considered which may include but not limited to the above list, as well as sidewalk crossing 
connections and curb ramps. 

• The Transportation Division has reviewed all planned greenway project locations included in this 
RFP and has developed some preliminary conceptual design features and identified issues 
through the design. The successful proponent will be provided preliminary conceptual traffic 
calming layout for each street for review, update, revision and confirmation. These will also 
include recommendations on traffic control upgrades to ease cyclist crossings of major streets 
and promote more free flow cycling, which will be considered in coordination with Transportation 
Division as part of the traffic calming plan.  

• Consultants are expected to confirm and refine the Transportation Division’s conceptual designs 
and recommend additional improvements for consideration by the Transportation Division for 
each street.  

• Certain streets have other specific requirements as outlined below.  

Additional information: 

• Transportation Association of Canada, Geometric Design Guide for Canadian Roads – Chapter 5 
Bicycle Integrated Design 

• https://legacy.winnipeg.ca/publicworks/pedestriansCycling/neighbourhood-greenways.stm  

• https://nacto.org/publication/urban-bikeway-design-guide/bicycle-boulevards/  

Neighbourhood Greenway Street Specific Elements for Consideration and Evaluation 

Alexander Avenue 

• Crossing at Sherbrook needs further investigation. Consider crossing control. Consider lane shift 
(with bump outs) for SB/NB Sherbrook to narrow to 1 lane width a widened median. The median 
is 2.5m and should be widened to allow safe bike storage in median.  

• Consider half signal at Isabel. Would need to coordinate with Traffic Signals Branch to assess 
traffic flow impacts due to proximity to Logan. Likely design would have bike push button on stop 
sign (Vancouver style).  

• Consider closing eastbound Alexander at lane east of Stanley 

Linwood Avenue 

• Review connection in south side boulevard of Portage Ave from Linwood Ave to multi-use path in 
Assiniboine Park 

Youville Avenue / Egerton Road 

• Review narrowing intersection throat on EB Carriere 

• Lighting for park entrance and to assist with navigating corner conflict (at Egerton and Morier) 

• Stop control on curve at Egerton and Blenheim (both directions).  

• Consider Marion/Youville eastbound right turn only; close northbound.  

https://legacy.winnipeg.ca/publicworks/pedestriansCycling/neighbourhood-greenways.stm
https://nacto.org/publication/urban-bikeway-design-guide/bicycle-boulevards/
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Scotia Street 

• Identify curb ramp improvements at all intersections where possible 

• Explore pavement narrowing/curb extensions where possible – going to a minimum pavement 
width of 7.5m. 

• There are multiple skewed intersections along Scotia St. Explore intersection realignment to 
address skew and sightlines where possible/feasible.  

• Access connection to Kildonan park pathway as well as traffic control (crosswalk required?) 

• Consider bumpouts at Belmont and Armstrong  

• Consider all-way stop control at Forest and Marymound due to sightlines and turning movements 

• Consider all-way stop control at Scotia and Matheson 

• Consider sightline issue between westbound left motorists and northbound bikes at Scotia and 
Royal 

Ruby Street / Banning Street 

• Confirm appropriate crossing control recommendations for Wellington Ave, Sargent Ave and St 
Matthews.  

• Consider reconfiguring centre median on Portage Ave at Ruby St / Banning St to restrict through 
movements for vehicles but allow westbound and eastbound left turns for vehicles and through 
movements for bicycles. 


