



181-2024 ADDENDUM 2

RESIDENTIAL STREETS RENEWAL PROGRAM – MCADAM AVE AND VARIOUS OTHER LOCATIONS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: June 27, 2024
BY: David Wiebe, P.Eng.
TELEPHONE NO. 204 453-2353

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Revise D23.1.1 to read: Providing that the Work on each street is completed in a similar order to the order that the Work was commenced in, the Contractor will be permitted to have a maximum of four (4) streets under construction at any one (1) time. Completion of a street means that all of the necessary concrete, asphalt including approaches and landscaping Work is completed to the satisfaction of the Contract Administrator.
- Add: D23.1.1 (b) For the purposes of D23.1.1, the following applies:
 - (i) Larsen Avenue and Harbison Avenue West (Neighbourhood Greenway) does not count towards maximum number of streets under construction at any one (1) time.
- Revise D24.1 to read: The Contractor shall achieve Substantial Performance within forty (40) consecutive Working Days of the commencement of the Work as specified in D19.
- Revise D25.1 to read: The Contractor shall achieve Total Performance within forty-five (45) consecutive Working Days of the commencement of the Work as specified in in D19.