



217-2024 ADDENDUM 2

2024 LOCAL STREET RENEWAL PROGRAM – HARTFORD AVENUE AND VARIOUS OTHER LOCATIONS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: April 16, 2024
BY: Blair Cockrell
TELEPHONE NO. 204 928-8431

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 217-2024 Form B: Prices with 217-2024 Addendum 2 - Form B(R1): Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

- Form B(R1): Delete Items No. B.30, H.4 to H.12 inclusive, J.19 to J.31 inclusive
- Add Items No. A.34, B.30, C.26, C.31 to C.33 inclusive, E.25 to E.27 inclusive, H.4 to H.21 inclusive, J.19
- Revise Quantity for Item No. C.5 ii) to 60 m²
- Revise Quantity for Item No. C.6 ii) to 60 m²
- Revise Quantity for Item No. H.1 to 5 m³
- Revise Quantity for Item No. H.2 to 5 m³
- Revise Quantity for Item No. H.3 to 50 m²

Page numbering on some forms may be changed as a result.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read The submission deadline is 12:00 noon Winnipeg time, April 23, 2024.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D3.1(d)(i) to read Linwood Street – Portage Av/Silver Av
- Delete: D3.2(d)(ii)
- Add: D3.2(d)(v) Construction of raised crosswalk and associated works (Linwood St)
- Revise: D3.2(e)(ii) to read Repair of manholes
- Delete: D3.2(e)(iv)

- Add: D3.2(e)(v) Installation of new manhole (Yarwood Ave)
- Add: D20.2(g) Linwood Street Water Main Renewal – Water and Waste Department will be administering a water main renewal on Linwood Street from Portage Avenue to Bruce Avenue commencing after July 1, 2024 with expected completion by August 11, 2024.
- Add: D20.2(h) City of Winnipeg Traffic Signals Branch – Installation of wireless detection for cyclists at the intersection of Linwood Street and Ness Avenue.
- Add: D21.2 Work on Linwood Street West Sidewalk Reconstruction from Bruce Avenue to Ness Avenue and Linwood Street Neighbourhood Greenway from Bruce Avenue to Silver Avenue as described in D3 shall not commence prior to July 1, 2024.
- Add: D21.3 Work on Linwood Street West Sidewalk Reconstruction from Portage Avenue to Bruce Avenue and Linwood Street Neighbourhood Greenway from Portage Avenue to Bruce Avenue as described in D3 shall not commence prior to August 12, 2024.
- Revise: D22.1 to read Work on Linwood Street West Sidewalk Reconstruction from Portage Avenue to Ness Avenue and Linwood Street Neighbourhood Greenway from Portage Avenue to Silver Avenue as described in D3 shall be totally performed by August 30, 2024.
- Revise: D22.2 to read When the Contractor considers the Work associated with Linwood Street West Sidewalk Reconstruction and Linwood Street Neighbourhood Greenway to be completed, the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract Administrator for purposes of verifying Completion. Any defects or deficiencies in the Work noted during that inspection shall be remedied by the Contractor at the earliest possible instance and the Contract Administrator notified so that the Work can be re-inspected.
- Revise: D22.3 to read The date on which the Linwood Street West Sidewalk Reconstruction Work and Linwood Street Neighbourhood Greenway Work has been accepted by the Contract Administrator as being completed to the requirements of the Contract is the date on which completion of Linwood Street West Sidewalk Reconstruction and Linwood Street Neighbourhood Greenway has been achieved.
- Revise: D23.1 to read The Contractor shall achieve Substantial Performance within Eighty-Five (85) consecutive Working Days of the commencement of the Work as specified in D17.
- Revise: D24.1 to read The Contractor shall achieve Total Performance within Ninety (90) consecutive Working Days of the commencement of the Work as specified in D17.
- Revise: D25.1(a) to read Linwood Street West Sidewalk Reconstruction and Linwood Street Neighbourhood Greenway – Two Thousand Five Hundred dollars (\$2,500);

Page numbering on some forms may be changed as a result.

PART E – SPECIFICATIONS

Delete: E1.4 Drawing No. CT-25

Delete: E6.1.1(h)

DRAWINGS

Replace: 217-2024_Drawing_CT-16-R0 with 217-2024_Addendum_2-Drawing_CT-16-R1

Replace: 217-2024_Drawing_CT-17-R0 with 217-2024_Addendum_2-Drawing_CT-17-R1

Replace: 217-2024_Drawing_CT-26-R0 with 217-2024_Addendum_2-Drawing_CT-26-R1

Delete: 217-2024_Drawing_CT-25-R0

APPENDICES

Replace: 217-2024_Appendix_A with 217-2024_Addendum_2-Appendix_A-R1