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PROVIDE TWO WB LANES FOR RIGHT TURNS
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FROM THATCHER DRIVE

MAINTAIN SIDEWALK AND BIKE LANES ON EAST SIDE OF
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STAGE 3C WORKS

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE

LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO INSTALL AND MAINTAIN TRAFFIC CONTROL SIGNAGE, INCLUDING

REGULATORY SIGNAGE

3. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE

APPROACHES AT ALL TIMES. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT

ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

4. PROPERLY EQUIPPED FLAG PERSONS ARE REQUIRED WHEN MOVING ANY

CONSTRUCTION VEHICLES INTO OR OUT OF TRAFFIC.

5. ADVANCE SIGNAGE SPACING TO BE 50m AND LANE CLOSURE TAPER TO BE 30m.

6. ALL TRANSIT STOP LOCATIONS TO MEET ACCESSIBILITY GUIDELINES IN ACCORDANCE

WITH THE MTTC.

7. BARRICADES UTILIZED FOR SIDEWALK CLOSURE OR PEDESTRIAN CHANNELIZATION

SHALL HAVE LOWER BARRIER.

8. TRAFFIC SERVICES TO RELOCATE CONTRACTOR SIGNAGE AS NECESSARY AND INSTALL

SUPPLEMENTARY SIGNAGE TO ACCOMMODATE TRAFFIC CONTROL FOR WINNIPEG BLUE

BOMBER GAMES AND THE MANITOBA MARATHON.

9. CONTRACTOR IS PERMITTED TO COMPLETE CONTINUOUS EXCAVATION AND PLACEMENT

OF SUB-BASE AND BASE MATERIALS, PROVIDED VEHICULAR ACCESS IS MAINTAINED AS

INDICATED ON THE DRAWINGS.

10. CONTRACTOR TO INSTALL SNOW FENCE ALONG SIDEWALKS AND PATHWAYS TO BE

MAINTAINED DURING CONSTRUCTION.
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