



291-2024 ADDENDUM 1

2024 BRIDGE MAINTENANCE – MAIN STREET AND NORWOOD BRIDGES

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: June 4, 2024
BY: Bill Ebenspanger
TELEPHONE NO. 204 977-8370

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, June 14, 2024.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D19.3 to read: The Contractor is allowed to commence the Work as of July 2, 2024. The Contractor is allowed to delay the commencement of the Work to the 2025 construction season and commence as of July 2, 2025. The Work shall be completed entirely during one construction season.

Revise: D19.4(a) to read: If the actual date of award is later than the intended date, the dates specified for commencement, Substantial Performance, and Total Performance will be adjusted by the difference between the aforementioned intended date of award and actual date of award, if Work is commenced in 2024.

Revise: D20.1 to read: The Contractor shall achieve Substantial Performance by September 6, 2024, if Work is commenced in 2024. The Contractor shall achieve Substantial Performance by September 5, 2025, if Work is commenced in 2025.

Revise: D21.1 to read: The Contractor shall achieve Total Performance by September 20, 2024, if Work is commenced in 2024. The Contractor shall achieve Total Performance by September 19, 2025, if Work is commenced in 2025.