



# 31-2024 ADDENDUM 1

## 2024 JOINT AND CRACK SEALING OF CONCRETE PAVEMENTS

### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

ISSUED: April 9, 2024  
BY: Michael Sawchuk  
TELEPHONE NO. 204 986-7409

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

### **FORM B: PRICES**

Replace: 31-2024 Form B: Prices with 31-2024 \_Form B:-Prices\_Addendum\_1. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B(R1): Approximate Quantities have changed.

Page numbering on some forms may be changed as a result.

### **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D18.1 to read: The Contractor shall achieve Substantial Performance within twenty (20) consecutive Working Days of the commencement of the Work as specified in D16.

Revise: D19.1 to read: The Contractor shall achieve Total Performance within twenty five (25) consecutive Working Days of the commencement of the Work as specified in D16.

Revise: D27.1 to read: Further to C12, payment shall be in accordance with the following payment schedule:  
(a) After ten (10) consecutive Working Days;  
(b) After twenty (20) consecutive Working Days;  
(c) After Total Performance is achieved.

### **DRAWINGS**

Replace: 31-2024 \_Drawing\_Locals\_Sage\_Creek with 31-2024 \_Drawing\_Locals\_Sage\_Creek\_Addendum\_1

Delete: 31-2024 \_Drawing\_Locals-Bridgwater

31-2024 \_Drawing\_Regional-Selkirk Ave

31-2024 \_Drawing\_Regional-Kenaston

**APPENDICES**

Replace: Appendix\_A with Appendix\_A\_Addendum\_1  
Appendix\_B with Appendix\_B\_Addendum\_1