Corporate Finance Department Purchasing Division

Page 1 of 2

PROFESSIONAL ENGINEERING SERVICES FOR THE 2025 REGIONAL AND LOCAL STREET RENEWAL PROGRAM

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE SUBMISSION ISSUED: June 19, 2024 BY: M.N. Stainton TELEPHONE NO. 204 986-5164

THIS ADDENDUM SHALL BE INCORPORATED INTO THE SUBMISSION AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS, AS APPLICABLE

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Submission, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Qualification Submission may render your Submission non-responsive.

PART B - REQUEST FOR QUALIFICATION INFORMATION

Revise: B7.3 to read:

B7.3 Estimated Preliminary Schedule

Phase	Approximate Date(s)
1. RFQ Process	July 2024
2. Evaluation/Shortlist of Proponents	July/August 2024
3. RFP Process	August 2024
4. Evaluation/Selection of Proponent	August 2024
5. Award of Consulting Contract	August 2024
6. Design Phase	Varies
7. Construction (Contract Administration) Phase	2025 construction season (all projects)

PART C – SUBMISSION INSTRUCTIONS

Revise: C1.1 to read: The Submission Deadline is 4:00 p.m. Winnipeg time, July 24, 2024.



PART D – SCOPE OF WORK

Add: D5.9 Pkg R-10 – Mollard Road

Local Streets 25-R-10		
Mollard Road	Treatment	Significant Additional Factors
King Edward St/Pipeline Rd:	Partial Asphalt Reconstruction	 Between Pipeline Rd and the westernmost private approach (approximately 1.3km): reconstruction with an asphalt surface – 3.7m asphalt lanes; 0.5m asphalt shoulders and 0.3m rounding. 1.3 km east of Pipeline Rd to east of the railway crossing: reconstruction with a granular surface. West of the railway crossing to King Edward St: granular renewal (grading, resurfacing) to the extent possible without influencing the rail crossing. All proposed pavement designs should be submitted to the Research and Standards Engineer for review. Any drainage issues should be addressed and slopes improved to 4:1 where practical. NOTE: further to D2.1, this project is fully funded by the Province of Manitoba, as per an agreement with the City of Winnipeg signed March 28, 2024
	TOTAL PROJECT BUDGET	\$6.0 million