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PART B - REQUEST FOR QUALIFICATION INFORMATION 

B1. DEFINITIONS 

B1.1 When used in this Request for Qualification: 

 "Alley" or "Back Lane" means an open (traversable) right-of-way that has been designed, 
constructed and intended to provide access to, and service the rear of places of residence 
or business; 

 "Back Lane" or "Alley" means an open (traversable) right-of-way that has been designed, 
constructed and intended to provide access to, and service the rear of places of residence 
or business; 

 "Business Day" means any Calendar Day, other than a Saturday, Sunday, or a Statutory or 
Civic Holiday; 

 "Calendar Day" means the period from one midnight to the following midnight; 

 "City" means the City of Winnipeg as continued under The City of Winnipeg Charter, 
Statutes of Manitoba 2002, c. 39, and any subsequent amendments thereto; 

 "City Council" means the Council of the City of Winnipeg; 

 "Contract" means the combined documents consisting of the Request for Qualification 
package, Request for Proposal package and any documents and drawings referred to and 
incorporated therein together with any submissions required to be made by the Contractor 
after award, and all amendments to the foregoing; 

 "Contract Administrator" means the person authorized to represent the City in respect of 
the Request for Qualifications unless otherwise specified hereinafter; 

 "Local Street" means an open (traversable) right-of-way that is not identified in Schedule E 
of the most recent City of Winnipeg Streets By-law No. 1481/77 (i.e. not a Regional Street); 

 "may" indicates an allowable action or feature which will not be evaluated; 

 "Most Qualified Proponent" means the Proponent whose Submission achieves the highest 
score under C15 Evaluation Criteria 

 "must" or "shall" indicates a mandatory requirement which will be evaluated on a pass/fail 
basis; 

 "Person" means an individual, firm, partnership, association or corporation, or any 
combination thereof, and includes heirs, administrators, executors or legal representatives of 
a person; 

 "Project Budget" means the total available funding required for a Project or Project 
Location, including construction (Contract) costs (based on the Estimate Scope), utility 
costs, Consulting Fee, and any associated costs identified in the additional comments of a 
project; 

 "Project Location" means the individual Right-of-Way location (typically Street, Alley, 
Sidewalk, Intersection, or Path) identified that may stand alone as a Project or be combined 
with others to make up a Project; 

 "Proponent" means any Person or consortium submitting a Qualification Submission in 
response to this Request for Qualifications; 

 "Qualified Proponent" means a Proponent whose Qualification Submission has met the 
requirements of this Request for Qualifications; 

 "Regional Street" means those streets listed in Schedule E of the most recent City of 
Winnipeg Streets By-law No. 1481/77; 

 "Request for Proposal (RFP)", in this RFQ, RFP means the request for costing and project 
planning information on specific project(s), based on the evaluation of the qualifications 
provided in response to this RFQ; 

 "Scope of Services" refers to the professional services for which a Proponent wishes to be 
determined to be Qualified; 

 "Scope of Work" refers to the specific capital project(s) for which RFPs may be provided to 
Proponents on the Prequalified List; 
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 "should" indicates a desirable action or feature which will be evaluated on a relative scale; 

 "Site" means the lands and other places on, under, in or through which the work is to be 
performed; 

 "Submission" or "Qualification Submission" means that portion of the Request for 
Qualification which must be completed or provided and submitted by the Submission 
Deadline; 

 "Submission Deadline" means the time and date for final receipt of Submissions; 

 "Substantial Performance" shall have the meaning attributed to it in The Builders' Liens Act 
(Manitoba), or any successor legislation thereto; 

 "Work" or "Works" means the carrying out and the doing of all things, whether of a 
temporary or permanent nature, that are to be done pursuant to the Contract and, without 
limiting the generality of the foregoing, includes the furnishing of all Plant, Material, labour 
and services necessary for or incidental to the fulfilment of the requirements of the Contract, 
including all Changes in Work which may be ordered as herein provided. 

B2. BACKGROUND 

B2.1 The Regional and Local Street Renewal Program is the annual Capital street renewal program of 
the City of Winnipeg’s Capital Budget, as adopted by City Council. 

B2.2 Project Locations and Budget is recommended by the Public Service and adopted by City 
Council. The anticipated project work is described in PART D - Scope of Work 

B3. WINNIPEG  

B3.1 Winnipeg is an important Canadian city, and the capital of the Province of Manitoba. Located in 
Western Canada, Winnipeg plays a prominent role in transportation, finance, manufacturing, 
agriculture and education. It is known as the Gateway to the West. The City is located near the 
geographic centre of North America. It lies in a flood plain at the confluence of the Red and 
Assiniboine rivers and started around the point now commonly known as The Forks. It is 
protected from flooding by the Red River Floodway. Winnipeg covers an area of 663 square 
kilometers.  

B3.2 For information on City demographics, refer to the City of Winnipeg web site at: 
https://www.winnipeg.ca/cao/pdfs/CommunityTrendsandPerformanceReportVolume1_2019.pdf 

B3.3 For information related to the City’s political structure, refer to the City of Winnipeg web site at: 
https://winnipeg.ca/council/default.stm 

B3.4 For information related to the City’s administrative structure and services refer to the City of 
Winnipeg web site at: https://winnipeg.ca/interhom/toc/departments.asp   

B3.5 For information related to the City’s finances refer to the City of Winnipeg web site at: 
https://winnipeg.ca/finance/default.stm 

B4. PURPOSE OF THE REQUEST FOR QUALIFICATIONS DOCUMENT 

B4.1 The purpose of this Request for Qualifications (RFQ) is to identify experienced and capable 
Proponents to deliver Capital road renewal projects for the Public Works Department. 

B4.2 The City invites qualified individuals to submit a Qualification Submission in response to this 
RFQ.  

B4.3 After receiving the Submissions to this RFQ, the City will review all Submissions received and 
prepare a Prequalified list of Prequalified Proponents. Only those Proponents on the Prequalified 
List will be invited to further submit a more detailed proposal for any of the specific projects when 
required. 

https://www.winnipeg.ca/cao/pdfs/CommunityTrendsandPerformanceReportVolume1_2019.pdf
https://winnipeg.ca/council/default.stm
https://winnipeg.ca/interhom/toc/departments.asp
https://winnipeg.ca/finance/default.stm
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B4.3.1 Proponents on the Prequalified list will be not be excluded from submitting proposals on 
other Requests for Proposals with similar scopes, nor will they be given preference on such 
RFPs. 

B5. SCOPE OF SERVICES 

B5.1 Scope of Services describes the requirements for Qualification 

 General categories of road projects – B5.3 

 PART E - Definition of Professional Consultant Services – Engineering (Public Works 
Department) 

B5.2 Scope of Work describes the projects planned to be assigned under the RFP process in B8  

 General categories of road projects – B5.3 

 The Work to be done under the subsequent Contract(s) shall consist of the provision of 
professional engineering consulting services as described under Project Locations and 
Abridged Technical Scoping in section D3 

B5.3 Submissions to this RFQ should include Proponent information in response to a GENERAL 
Capital road renewal project in any or all of the following categories: 

 Regional Street Capital Renewal; 

 Industrial Street Capital Renewal – multi-location packages; 

 Local Street Project Capital Renewal – multi-location packages that may include Alleys, 
Sidewalks, or Active Transportation facilities. 

B6. GENERAL CONDITIONS 

B6.1 The General Conditions for Consultant Services (Revision 2022-09-02) are applicable to the 
Services of the Contract. 

B6.1.1 The General Conditions for Consultant Services are available on the Information Connection 
page at The City of Winnipeg, Corporate Finance, Purchasing Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm. 

B6.2 A reference in the Request for Qualifications, or the Request for Proposal to a section, clause or 
subclause with the prefix “C” designates a section, clause or subclause in the General Conditions 
for Consultant Services. 

B7. PROJECT SCHEDULE 

B7.1 The City intends to complete the evaluation of the Qualification Submissions by late June 2024 
and proceed with the issuance of any RFPs in late June 2024.  

B7.2 Details on the RFP schedule will be provided to the Proponents at the completion of the RFQ 
stage. The City intends to complete the RFP stage by late July 2024. 

B7.3 Estimated Preliminary Schedule 
 

Phase Approximate Date(s) 

1. RFQ Process June 2024 

2. Evaluation/Shortlist of Proponents  July 2024 

3. RFP Process July 2024 

4. Evaluation/Selection of Proponent July 2024 

5. Award of Consulting Contract  August 2024 

6. Design Phase Varies 

7. Construction (Contract Administration) Phase 
2025 construction season 

(all projects) 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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B8. PROCUREMENT PROCESS 

Stage One - Qualification 

B8.1 The first stage of the procurement process for assignment of multiple projects for 2025 road work 
is this RFQ. The City intends to invite the Most Qualified Proponents to participate in the second 
stage of the procurement process, the RFP. 

B8.1.1 Further to B8.1, the requirements for submission for Qualification are outlined in PART C - 
Submission Instructions. 

B8.1.2 Further to B8.1.1, and for further clarity, Proponents are reminded that information 
regarding fees, rates, work plan or schedule is NOT required at this stage. 

Stage Two – Request for Proposal 

B8.2 Following completion of the RFQ stage, the Most Qualified Proponents may be invited to provide 
detailed proposals in response to one or more RFPs. The City reserves the right to invite one, two 
or more of the Most Qualified Proponents for each RFP. 

B8.2.1 Details of each proposal and how submissions will be evaluated will be provided to the 
Proponents for each individual engagement at that time, and may vary from project to 
project; the proposal may be evaluated on criteria other than price alone. 

B8.2.2 Proponents electing to respond to the RFP will be expected to provide a proposal engaging 
the team submitted during Stage One (Qualification); any modifications must be negotiated 
with the Contract Administrator. 

B8.2.3 The RFP may include requirements for the following: 

(a) security clearances (criminal record search certification or Winnipeg Police Service 
background check); 

(b) evidence of specified insurance; 

(c) Safe Work Plan; 

(d) evidence of authority to carry on business; 

(e) Any other qualification specifically required for a particular assignment. 

(f) A Social Procurement clause will be included in the subsequent RFP. The Social 
Procurement clause may address outcomes around employment of equity groups, 
skills and training of equity groups, or diversity in the supply chain. 

B8.2.4 The City will evaluate the detailed proposals received from the Proponents and select the 
preferred Proponent for each RFP, for the purposes of awarding Contract.  

(a) The City may negotiate the terms of the project contract with the preferred 
Proponent(s). 

(i) Further to B8.2.4(a), if negotiations with the preferred Proponent is not 
successful, the City may invite the next Most Qualified Proponent to provide a 
detailed response to the respective RFP.  

(b) Award of the project contract to the recommended consultant will be subject to final 
approval. 

B9. DISCLOSURE 

B9.1 Various Persons provided information or services with respect to this Work.  In the City’s opinion, 
this relationship or association does not create a conflict of interest because of this full disclosure.  
Where applicable, additional material available as a result of contact with these Persons is listed 
below.  

B9.2 The Persons are: 

 N/A 
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B10. CONFLICT OF INTEREST AND GOOD FAITH 

B10.1 Proponents, by responding to this RFQ, declare that no Conflict of Interest currently exists, or is 
reasonably expected to exist in the future. 

B10.2 Conflict of Interest means any situation or circumstance where a Proponent or employee of the 
Proponent proposed for the Work has: 

 other commitments; 

 relationships; 

 financial interests; or  

 involvement in ongoing litigation;  

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Bids or award 
of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a 
Proponent’s obligations under the Contract; 

 has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of their participation in the RFQ process or the Work; or 

 has knowledge of confidential information (other than confidential information disclosed by 
the City in the normal course of the RFQ process) of strategic and/or material relevance to 
the RFQ process or to the Work that is not available to other Proponents and that could or 
would be seen to give that Proponent an unfair competitive advantage. 

B10.3 In connection with their Bid, each entity identified in B10.2 shall: 

 avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Work; 

 upon discovering any perceived, potential or actual Conflict of Interest at any time during the 
RFQ process, promptly disclose a detailed description of the Conflict of Interest to the City in 
a written statement to the Contract Administrator; and 

 provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B10.4 Without limiting B10.3, the City may, in their sole discretion, waive any and all perceived, potential 
or actual Conflicts of Interest. The City’s waiver may be based upon such terms and conditions as 
the City, in their sole discretion, requires to satisfy itself that the Conflict of Interest has been 
appropriately avoided or mitigated, including requiring the Proponent to put into place such 
policies, procedures, measures and other safeguards as may be required by and be acceptable 
to the City, in their sole discretion, to avoid or mitigate the impact of such Conflict of Interest. 

B10.5 Without limiting B10.3, and in addition to all contractual or other rights or rights at law or in equity 
or legislation that may be available to the City, the City may, in their sole discretion: 

 disqualify a Proponent that fails to disclose a perceived, potential or actual Conflict of 
Interest of the Proponent or any of their employees proposed for the Work; 

 require the removal or replacement of any employees proposed for the Work that has a 
perceived, actual or potential Conflict of Interest that the City, in their sole discretion, 
determines cannot be avoided or mitigated; 

 disqualify a Proponent or employees proposed for the Work that fails to comply with any 
requirements prescribed by the City pursuant to B10.4 to avoid or mitigate a Conflict of 
Interest; and 

 disqualify a Proponent if the Proponent, or one of their employees proposed for the Work, 
has a perceived, potential or actual Conflict of Interest that, in the City’s sole discretion, 
cannot be avoided or mitigated, or otherwise resolved. 
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B10.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists shall 
be made by the City, in their sole discretion. 

B11. ENQUIRIES 

B11.1 All enquiries shall be directed to the Contract Administrator identified in B12. 

B11.2 Any Proponent who has questions as to the meaning or intent of any part of this document or who 
believes this document contains any error, inconsistency or omission should make an enquiry 
prior to the Submission Deadline requesting clarification, interpretation or explanation in writing to 
the Contract Administrator. 

B11.3 If the Proponent finds errors, discrepancies or omissions in the document, or is unsure of the 
meaning or intent of any provision therein, the Proponent shall promptly notify the Contract 
Administrator of the error, discrepancy or omission at least five (5) Business Days prior to the 
Submission Deadline. 

B11.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the RFQ will be provided by the Contract Administrator to all 
Proponents by issuing an addendum. 

B11.5 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not require 
a correction to or a clarification of the RFQ will be provided by the Contract Administrator only to 
the Proponent who made the enquiry. 

B11.6 The Proponent shall not be entitled to rely on any response or interpretation received pursuant to 
B9 unless that response or interpretation is provided by the Contract Administrator in writing. 

B11.7 Any enquiries concerning submitting through MERX should be addressed to: 
MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com 

B12. CONTRACT ADMINISTRATOR 

B12.1 The Contract Administrator is: 

Michelle N. Stainton, P.Eng. 
Project Management Engineer 

Telephone No. 204-986-5164 
Email Address:  mstainton@winnipeg.ca  

B12.1.1 Further to B12.1, Contract Administrator may identify alternate personnel representing the 
City to act as a Consulting Contract Administrator for Projects specifically assigned under 
the process identified herein. 

B13. ADDENDA 

B13.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the RFQ, or clarifying the meaning or intent of 
any provision therein. 

B13.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B13.3 Addenda will be available on the MERX website at www.merx.com. 

B13.4 The Proponent is responsible for ensuring that they have received all addenda and is advised to 
check the MERX website for addenda regularly and shortly before the Submission Deadline, as 
may be amended by addendum. 

mailto:merx@merx.com
mailto:mstainton@winnipeg.ca
http://www.merx.com/
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B13.5 The Proponent should acknowledge receipt of each addendum on Form A: Qualification 
Submission.   

B13.6 Notwithstanding B11, enquiries related to an Addendum may be directed to the Contract 
Administrator indicated in B12. 

B14. CONFIDENTIALITY AND PRIVACY 

B14.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or disclosed 
in any way without the prior written authorization of the Contract Administrator.  The use and 
disclosure of the confidential information shall not apply to information which: 

 was known to the Proponent before receipt hereof; or  

 becomes publicly known other than through the Proponent; or  

 is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B14.2 The protection of personal information and privacy will be fundamental aspects of projects.  
Proponents shall comply with all applicable privacy legislation, including but not limited to the 
Personal Information Protection and Electronic Documents Act (Canada) (“PIPEDA”). In addition, 
Proponents are advised that the City is subject to The Freedom of Information and Protection of 
Privacy Act (Manitoba) (“FIPPA”) and that the Contractor will be expected to comply with the 
obligations imposed upon the City pursuant to FIPPA.  

B14.3 The Proponent is advised that any information contained in any Submission may be released if 
required by The Freedom of Information and Protection of Privacy Act (Manitoba), by other 
authorities having jurisdiction, or by law or by City policy or procedures (which may include 
access by members of City Council). 

B14.4 All Qualification Submissions submitted to the City will be kept in confidence with the City for the 
sole purposes of evaluating and developing the best possible strategic option for the City.  
Qualification Submissions will become the property of the City.  The City will have the right to 
make copies of all Submissions for their internal review process and to provide such copies to 
their staff and/or external advisors and representatives. 

B14.5 The City reserves the right to post the names of the shortlisted Proponents. or otherwise make 
this information public at the end of the RFQ selection process.  

B14.6 All information will become and remain the property of the City; none will be returned.  If the 
Submission contains any proprietary or trade secret information, said information must be 
indicated as such. 

B15. NON-DISCLOSURE 

B15.1 Proponents must not disclose any details pertaining to their Qualification Submission and the 
selection process in whole or in part to anyone not specifically involved in their Submission, 
without the prior written approval of the City.  Proponents shall not issue a news release or other 
public announcement pertaining to details of their Qualification Submission or the selection 
process without the prior written approval of the City. 

B15.2 Proponents are advised that an attempt on the part of any Proponent or any of their employees, 
agents, contractors or representatives to contact any members of City Council or their staff or any 
member of City Administration other than the Contract Administrator with respect to this RFQ, 
may lead to disqualification. 

B16. NO COLLUSION 

B16.1 Upon responding to this RFQ, each Proponent shall declare that they have not participated in any 
collusive scheme or combine. 
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B16.2 Proponents must ensure that their participation in this RFQ is conducted without collusion or 
fraud on their part or any of their team.  Proponents and their team members shall not engage in 
discussions or other communications with any other Proponents or their team members regarding 
the preparation or submission of their responses to this RFQ.  Breach of this provision may result 
in disqualification from the RFQ process or, if the City becomes aware of your breach of this 
provision after the RFP has been issued, from the RFP process. 

B17. NO LOBBYING  

B17.1 Any form of political or other lobbying whatsoever in relation to any project or with a view to 
influencing the outcome of this RFQ process is strictly prohibited. Failure to comply with this 
provision may result in disqualification from the RFQ process or, if the City becomes aware of 
your breach of this provision after the RFP has been issued, disqualification from the RFP 
process. 

B18. ELIGIBILITY 

B18.1 No Persons involved with the City, or acting as a consultant or sub-consultant to the City with 
respect to this Project, are eligible to submit a Qualification Submission for this RFQ or participate 
in any manner whatsoever as a participant or advisor to any Proponent participating in this RFQ 
or subsequent RFP.  

B19. OPENING OF QUALIFICATION SUBMISSIONS AND RELEASE OF INFORMATION 

B19.1 Qualification Submissions will not be opened publicly. 

B19.2 After evaluation, the names of the shortlisted Proponents and their address(es) will be available 
on the MERX website at www.merx.com. 

B19.3 The Proponent is advised that any information contained in any Qualification Submission may be 
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by 
other authorities having jurisdiction, or by law or by City policy or procedures (which may include 
access by members of City Council). 

B19.3.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Qualification Submission identified by the Proponent as such in accordance with and by 
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information 
and Protection of Privacy Act (Manitoba), as amended. 

B19.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of their submission upon written request to the Contract Administrator. 

B19.5 No Person retained to advise the City for this Project may participate for or on behalf of any 
private sector team or private sector team member or provide advice or services in respect of any 
part of the procurement or submission process.  Breach of this condition may result in 
disqualification of the affected private sector team from all further participation in this procurement 
process and from any entitlement to award of the Contract. 

http://www.merx.com/
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PART C - SUBMISSION INSTRUCTIONS 

C1. SUBMISSION DEADLINE 

C1.1 The Submission Deadline is 4:00 p.m. Winnipeg time, Wednesday, July 8, 2024. 

C1.2 The Contract Administrator or the Manager of Purchasing may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in C1.1. 

C2. QUALIFICATION SUBMISSION 

C2.1 The Qualification Submission shall consist of the following components: 

 Form A: Qualification Submission (Section A); 

 Form Q: Qualifications (Section B) 

(i) Experience of Proponent and Subconsultants (Section B-1) – C5; 

(ii) Experience of Key Personnel Available to Projects (Section B-2) – C6 

 Project Planning and Delivery (Section C) – C7 

 For Section D (C9 and C10), the requested details should be provided for EACH project 
selected 

 Project Preference (Section D-1) – C8.1 

(i) Indication and discussion of Project Preferences (2025) 

(ii) Proponent’s Current (2025) Capacity 

 Project Understanding Technical Approach (Section D-2) – C10; 

C2.1.1 Further to C2.1, Proponents are reminded that any information regarding fees, rates, 
work plan or schedule is NOT required in the Qualification Submission. 

C2.2 The Qualification Submission should be submitted in a PDF format; with a font of not less than 11 
pt Arial on 8.5”x11” pages; margins not less than 0.75”; line-spacing not less than single; and: 

 should be no more than five (5) pages in length for Project Planning and Delivery (Section 
C), and: 

 two (2) additional pages permitted for the summary of the Project Understanding Technical 
Approach (Section D-2) for each project selected in C9  

 the above page limits are exclusive of the required form(s). 

C2.2.1 Information requested in Section B may be submitted using Form Q: Qualifications as an 
appendix to the main submission. 

C2.3 The Qualification shall be submitted electronically through MERX at www.merx.com. 

C2.3.1 Qualifications will only be accepted electronically through MERX. 

C2.4 All requirements of the RFQ should be fully completed or provided, and submitted by the 
Proponent no later than the Submission Deadline, with all required entries made clearly and 
completely. 

C2.5 Proponents are advised that inclusion of terms and conditions inconsistent with the RFQ 
document will be evaluated in accordance with C15.1. 

C2.6 All Submissions received in response to this RFQ will be kept in confidence with the sole 
purposes of evaluating and developing the best possible strategic option for the City. 

C2.7 Submissions and the information they contain will be the property of the City upon receipt.  No 
Submissions will be returned.   

C2.8 The City reserves the right to make additional copies of all Submissions for their internal review 
process and to provide such copies to their staff and external advisors.  

http://www.merx.com/
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C3. GENERAL QUALIFICATION SUBMISSION REQUIREMENTS 

C3.1 Submissions to this RFQ should include Proponent information in response to a GENERAL 
Capital road renewal project in any or all of the following categories: 

 Regional Street Capital Renewal; 

 Industrial Street Capital Renewal – multi-location packages; 

 Local Street Project Capital Renewal – multi-location packages that may include Alleys, 
Sidewalks, or Active Transportation facilities. 

C3.1.1 Further to C3.1, omission of a category, or not identifying categor(ies) for which a 
submission is tailored, will not disqualify a Proponent from any of the RFPs to be issued, 
provided that the Proponent is, by their submission, qualified for that work. 

C3.1.2 A proponent may be determined as Qualified in any of, or any combination of, the categories 
in C3.1, depending upon their submitted qualifications, as determined by the evaluation 
team. 

C3.2 Submissions to this RFQ should include an indication of the ranked preferences for the 
SPECIFIC projects listed in D4 and D5 (see C9). 

C3.2.1 Further to C3.2, though indication of preference may be used by the evaluation team to 
determine project assignments, it is not a guarantee the preference can be followed. 

C4. FORM A: QUALIFICATION SUBMISSION 

C4.1 Further to C2.1(a), the Proponent shall complete Form A: Qualification Submission, making all 
required entries.  

C4.2 Paragraph 2 of Form A: Qualification Submission shall be completed in accordance with the 
following requirements: 

 if the Proponent is a sole proprietor carrying on business in their own name, their name shall 
be inserted; 

 if the Proponent is a partnership, the full name of the partnership shall be inserted; 

 if the Proponent is a corporation, the full name of the corporation shall be inserted; 

 if the Proponent is carrying on business under a name other than their own, the business 
name and the name of every partner or corporation who is the owner of such business name 
shall be inserted. 

C4.2.1 If the Submission is submitted jointly by two or more persons, each and all such persons 
shall identify themselves in accordance with C4.2. 

C4.3 In Paragraph 3 of Form A: Qualification Submission, the Proponent shall identify a contact person 
who is authorized to represent the Proponent for purposes of this RFQ. 

C4.4 Paragraph 7 of Form A: Qualification Submission should be signed in accordance with the 
following requirements: 

 if the Proponent is sole proprietor carrying of business in their own name, it shall be signed 
by the Proponent; 

 if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

 if the Proponent is a corporation, it shall be signed by their duly authorized officer or officers; 

 if the Proponent is carrying on business under a name other than their own, it shall be 
signed by the registered owner of the business name or by the registered owner’s 
authorized officials if the owner is a partnership or a corporation. 

C4.5 The name and official capacity of all individuals signing Form A: Qualification Submission should 
be printed below such signatures. 
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C4.6 If a Submission is submitted jointly by two or more persons, the word “Proponent” shall mean 
each and all such persons, and the undertakings, covenants and obligations of such joint 
Proponents in the Submission, shall be both jointly and several. 

C5. EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION B-1) 

C5.1 The Proponent should complete Form Q: Experience of Proponent and Subconsultants, to 
provide the information requested in this section. 

C5.2 Submissions should include: 

 general firm profile information, including years in business, average volume of work, 
number of employees, typical services performed and available, including local office 
information, and other pertinent information for the Proponent and all Subconsultants; 

 details demonstrating the history and experience of the Proponent and Subconsultants in 
providing design, management of construction and contract administration services on 
minimum three (3) maximum eight (8) local projects of similar complexity, scope and value. 

C5.3 For each project listed in C5.2(b), the Proponent should submit: 

 description of the project including any reference information such as Tender number, the 
project’s original contracted costs and final costs (with brief explanation as required), 
anticipated and delivered design schedule (shown separately), anticipated and delivered 
construction schedule (shown separately); 

 role of the consultant (i.e. what services were carried out for the project); and 

 project owner. 

C5.3.1 Where applicable, information should be separated into Proponent and Subconsultant 
project listings. 

C6. EXPERIENCE OF KEY PERSONNEL AVAILABLE TO PROJECTS (SECTION B-2) 

C6.1 The Proponent should complete Form Q: Experience of Key Personnel Available to Projects, to 
provide the information requested in this section.  

C6.2 Submissions should include names of key personnel available to projects, who, once assigned to 
a project contract, shall not be substituted without written permission from the consultant contract 
administrator for the project.  

C6.3 For each person listed in C6.2, the submission should include: 

 a list of the job functions (as defined in C7.1.1) available to each individual based on their 
experience and qualifications; 

 the experience and qualifications of each individual, including: 

(i) current job title; 

(ii) professional affiliations; 

(iii) educational background and degrees; 

(iv) years experience: 

 in current position 

 with roadway design 

 administering City projects 

 with contract administration 

 minimum three (3) maximum six (6) projects, comparable in scope, size and complexity, in 
which the individual did work and/or played a role comparable to any job function listed in 
C6.3(a), including the following information: 

(i) project description; 

(ii) any additional information regarding their project contribution that may be relevant; 

(iii) project role; and 
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(iv) project owner. 

C6.3.1 Further to C6.3(c), and upon request of the Consulting Contract Administrator, the 
Proponent must be able to provide, for each person identified in C6.2, two current 
references, including telephone numbers, for each project listed in C6.3(c). 

C7. PROJECT PLANNING AND DELIVERY (SECTION C) 

C7.1 The Submission should describe your team and your general approach to overall team formation 
and coordination of team members for a project like C3.1(a), (b), or (c). Include the methodology 
describing the team’s project management approach and organization during the performance of 
services, so that the evaluation committee has a clear understanding of the methods the 
Proponent and Subconsultant(s) would use in the delivery of the projects. 

C7.1.1 Further to C7.1, Proponents are reminded that any information regarding fees, rates, 
work plan or schedule is NOT required in the Qualification Submission. 

C7.2 The Submission should outline and describe all of the key roles or job functions through all 
phases of delivery of projects such as those in PART D - Scope of Work. 

 describe each job function/role for an individual or group of individuals, including: 

(i) project role; 

(ii) description – complete with responsibilities and tasks; 

(iii) typical percentage dedication to a project such as those in C3.1(a), (b), or (c). 

C7.2.1 Submission should include discussion of non-key staff or roles such as survey, drafting, 
clerical and any other support staff, where specifics are not required. 

C7.3 The Submission should include a suggested organizational chart for typical projects which 
identifies the project roles as defined in C7.1.1.  

C7.4 The Submission should describe the Proponent’s: 

 collaborative process/method to be used in all phases of a typical project; 

 communication strategies.  

 activities and services assumed to be provided by the City; 

 the deliverable(s) of a typical project; 

 assumptions made with respect to the scope of services typical of a project like C3.1(a), (b), 
or (c). 

 any other information that conveys your team’s understanding of project requirements. 

C8. PROJECT-SPECIFIC INFORMATION (SECTION D) 

C8.1 For Section D (C9 and C10), the requested details should be provided for EACH project selected 

C9. PROJECT PREFERENCE (SECTION D-1) 

C9.1 Proponents should include in their submission, an order of preference for the projects described 
in PART D - Scope of Work.  
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C9.2 For simplicity, the following table may be used: 

# Project 
Proponent’s 

Declared Order 
of Preference 

Reference 
Clause for 

Project Details 

1 Regional – Portage Avenue  D4.1 

2 Regional – Pembina Highway  D4.2 

3 Regional – St Anne’s Road  D4.3 

4 Local Streets Package 25-R-02  D5.1 

5 Local Streets Package 25-R-03  D5.2 

6 Local Streets Package 25-R-04  D5.3 

7 Local Streets Package 25-R-05  D5.4 

8 Local Streets Package 25-R-06  D5.5 

9 Local Streets Package 25-R-07  D5.6 

10 Local Streets Package 25-R-08  D5.7 

11 Local Streets Package 25-R-09 – Industrial Streets  D5.8 

C9.2.1 Further to C9.1, indicated preferences may be referenced for selection of Qualified 
Proponents to submit a proposal on specific work by the evaluation team, but are NOT a 
guarantee of selection. 

C9.3 Proponents should include in their submission, a maximum capacity of Work (number of Projects 
and/or dollar value) the Proponent can assure they have resources to complete in the given 
schedules.  

C9.3.1 Further to C9.3, declaration of capacity is not a guarantee of the volume of work to be 
contracted to the Proponent. 

C10. PROJECT UNDERSTANDING TECHNICAL APPROACH (SECTION D-2) 

C10.1 Further to C9.1, for each project indicated, the Proponent should expand on the Project 
Understanding and Technical Approach, outlined in C10.3(a) and C10.3(b), for the specific 
locations and/or circumstances of the preferred project(s) indicated in C9.1. 

C10.1.1 Further to C10.1, the City reserves the right to request a proposal from any Qualified 
Proponent for any of the listed projects, regardless of submission of the Project 
Understanding and Technical Approach for a project indicated in C9.1. 

C10.2 The Submissions should address the technical deliverables and associated task requirements 
required by the scope of services typical of a project like C3.1(a), (b), or (c). It should clearly 
identify and explain work activities in general and identify all assumptions and interpretations. 

C10.2.1 Further to C10.2, Proponents are reminded that any information regarding fees, rates, 
work plan or schedule is NOT required in the Qualification Submission. 

C10.3 Specifically, Submissions should describe: 

 the Proponent’s practical understanding of the project, specifically: 

(i) the team’s understanding of broad functional and technical requirements as well as 
urban design issues that would arise in the project; 

(ii) the team’s understanding of the project budget and capital construction estimate; 
and 

 the Proponent’s technical approach and methodology to complete the services, specifically 
with reference to the key issues; 

 any other issue that conveys your team’s understanding of project requirements. 
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C10.4 Methodology should be presented in accordance with the Scope of Work identified in PART D - 
Scope of Work, as well as PART E - Definition of Professional Consultant Services – Engineering 
(Public Works Department) 

C11. UNFAIR LABOUR PRACTICES 

C11.1 The Contractor declares that in bidding for the Work and in entering into a Contract, the 
Contractor and any proposed Subcontractor(s) conduct their respective business in accordance 
with established international codes embodied in United Nations Universal Declaration of Human 
Rights (UDHR) https://www.un.org/en/about-us/universal-declaration-of-human-rights 
International Labour Organization (ILO) https://www.ilo.org/global/lang--en/index.htm conventions 
as ratified by Canada.  

C11.2 The City of Winnipeg is committed and requires its Contractors and their Subcontractors, to be 
committed to upholding and promoting international human and labour rights, including 
fundamental principles and rights at work covered by ILO eight (8) fundamental conventions and 
the United Nations Universal Declaration of Human Rights which includes child and forced labour.  

C11.3 Upon request from the Contract Administrator, the Contractor shall provide disclosure of the 
sources (by company and country) of the raw materials used in the Work and a description of the 
manufacturing environment or processes (labour unions, minimum wages, safety, etc.).  

C11.4 Failure to provide the evidence required under C11.3, may be determined to be an event of 
default in accordance with C18.  

C11.5 In the event that the City, in its sole discretion, determines the Contractor to have violated the 
requirements of this section, it will be considered a fundamental breach of the Contract and the 
Contractor shall pay to the City a sum specified by the Contract Administrator in writing (“Unfair 
Labour Practice Penalty”). Such a violation shall also be considered an Event of Default, and 
shall entitle the City to pursue all other remedies it is entitled to in connection with same pursuant 
to the Contract. 

C11.5.1 The Unfair Labour Practice Penalty shall be such a sum as determined appropriate by the 
City, having due regard to the gravity of the Contractor’s violation of the above requirements, 
any cost of obtaining replacement goods/ services or rectification of the breach, and the 
impact upon the City’s reputation in the eyes of the public as a result of same. 

C11.5.2 The Contractor shall pay the Unfair Labour Practice Penalty to the City within thirty (30) 
Calendar Days of receiving a demand for same in accordance with C11.5. The City may 
also hold back the amount of the Unfair Labour Practice Penalty from payment for any 
amount it owes the Contractor. 

C11.5.3 The obligations and rights conveyed by this clause survive the expiry or termination of this 
Contract, and may be exercised by the City following the performance of the Work, should 
the City determine, that a violation by the Contractor of the above clauses has occurred 
following same. In no instance shall the Unfair Labour Practice Penalty exceed the total of 
twice the Contract value. 

C12. SUBSTITUTIONS  

C12.1 If, following your Submission, you become aware that any Persons identified to participate in this 
Project will be unable or is likely to be unable to participate on this Project, you must immediately 
advise the Contract Administrator and indicate your proposed substitute Person. Failure to do so 
may result in disqualification of your Submission from the RFQ process or, if the City becomes 
aware of your breach of this provision after the RFP has been issued, from the RFP process. 

C13. NON-CONFORMING SUBMISSIONS  

C13.1 Notwithstanding C2.1, if a Proponent’s Submission is not strictly in accordance with any provision 
of this RFQ, the City may, at their option:  

 waive the non-conformance if, in the City’s opinion, the non-conformance is immaterial; or 

https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.ilo.org/global/lang--en/index.htm
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 reject the Submission as non-responsive if, in the City’s opinion, the non-conformance is 
material. 

C13.1.1 If the non-conformance is an omission, the City may, at their discretion, give the Proponent 
up to five (5) Business Days to supply the omitted material. 

C13.2 If the requested information is not submitted by the time specified in C13.1.1, the Submission will 
be determined to be non-responsive. 

C14. PROPONENT’S COSTS AND EXPENSES 

C14.1 Proponents are solely responsible for their own costs and expenses in preparing and submitting a 
Qualification Submission and participating in the RFQ, including the provision of any additional 
information or attendance at meetings. 

EVALUATION 

C15. EVALUATION CRITERIA 

C15.1 Proponents will have their Submissions evaluated in accordance with the criteria and weight 
factors indicated below: 

EVALUATION CATEGORY WEIGHTING (%) 

 Conformance to Mandatory Requirements or acceptable 
deviation therefrom. 

Pass/Fail 

 Experience of Proponent(s) 

(i) Firm Profile (including any subconsultants) 

(ii) Firm Experience (including any subconsultants) 

20 

5 

15 

 Experience of Key Personnel 

(i) Individual team members’ experience 

▪ Career experience 
▪ Experience in proposed role 
▪ Experience with projects of similar scope and 

complexity 

(ii) Balance of team experience 

▪ Distribution of percent dedication 
▪ Collaborative process and team organization 

40 

25 

 
 
 
 

15 

 Project Planning and Delivery 

(i) Team formation rationale and organization 

(ii) Collaborative process and communication strategies 

10 

5 

5 

 Technical Approach 

(i) Understanding of functional and technical requirements 
and urban design issues 

30 

 

Total SCORE 100% 

C15.1 Further to C15.1, The City may reject a Submission as being non-responsive if the Submission 
does not adequately confirm the Proponent’s ability to provide specific required components. The 
City may reject all or any part of any Submission, or waive technical requirements or minor 
informalities or irregularities if the interests of the City so require. 

C15.2 Further to C15.1(a) and C13, the City may reject a Submission as being non-responsive if the 
Submission is incomplete, obscure or conditional, or contains additions, deletions, alterations or 



The City of Winnipeg  RFQ Information 
RFQ No. 331-2024  Page 16 of 31 
Template Version eRFQualification2022 12 31 

 

other irregularities.  The City may reject all or any part of any Submission, or waive technical 
requirements or minor informalities or irregularities if the interests of the City so require. 

C15.3 Further to C15.1(b) Experience of Proponent(s) shall be evaluated considering the information 
submitted in reference to the Proponent’s organization and plan, project experience and 
references submitted, in accordance with C5. 

C15.4 Further to C15.1(c), the Experience of Key Personnel shall be evaluated considering the 
information submitted in reference to the Proponent’s organization and plan, project experience 
and references submitted, in accordance with C6. 

C15.5 Further to C15.1(d), Project Planning and Delivery shall be evaluated considering the information 
submitted in reference to the Proponent’s organization and plan, project experience and 
references submitted, in accordance with C7. 

C15.6 Further to C15.1(e), the Technical Approach shall be evaluated considering the information 
submitted in reference to the Proponent’s organization and plan, project experience and 
references submitted, in accordance with C10. 

C15.7 Further to C15.3 through C15.6 a Submission may be determined to be not qualified if the 
Submission does not obtain a minimum of 50% of the points in each category. 

C15.8 Reference checks to confirm information provided may not be restricted to only those submitted 
by the Proponent, and may include organizations representing Persons, known to have done 
business with the Proponent. 

C15.9 The City has full power to conduct an independent verification of information in any Submission 
received and generally pertaining to the qualifications and experience of the Proponent and any 
proposed members of their team. 

C15.10 The City may, in their sole discretion, interview any or all Proponents during the evaluation 
process, to provide clarification or additional information in relation to their Submission. 

C16. NO CONTRACT 

C16.1 By submitting a Qualification Submission and participating in the process as outlined in this 
document, Proponents expressly agree that no contract of any kind is formed under, or arises 
from this RFQ, and that no legal obligations will arise.   

C16.2 Although it is the intention of the City to establish a shortlist of Proponents to participate in the 
RFP stage of the procurement process, the City reserves the right and the full power to give 
notice in writing of any change to their Contract Administrator, amend any dates, schedules, limits 
and Scope of Work and any contract awarded, or to reject any and all Submissions, to launch a 
new or amended procurement process, or to decide that it will not issue the RFP, without 
incurring any liability in respect of costs or damages incurred by any Proponent or any member of 
a private sector team.  

C16.3 Without limiting the generality of the foregoing, the City reserves the right and the full power to 
amend or cancel this RFQ, the procurement process or any resulting projects at any time. 

C16.4 If the City proceeds to request a more detailed proposal, only to Proponents determined to be 
qualified under the RFQ process, the City will have no obligation to award a Contract where: 

 only one Submission is received; or 

 in the judgment of the City, the interests of the City would best be served by not entering into 
a Contract. 

C16.5 The City reserves the right to disqualify any Proponent whose Submission, in the opinion of the 
City, contains false or misleading information. 
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C16.6 Following the conclusion of the procurement process, Proponents will be provided with 
information related to the evaluation of their Submission upon written request to the Contract 
Administrator.  
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PART D - SCOPE OF WORK 

D1. DEFINITIONS OF PAVEMENT RENEWAL TREATMENTS 

Definitions are available at: Street Renewal Definitions 
 

 "Asphalt Reconstruction" is the removal of pavement and approaches, excavation, 
construction or renewal of drainage infrastructure, construction of granular subbase and 
base course, adjustment of appurtenances in the pavement and boulevards, construction of 
asphalt pavement with curb and gutter, construction of asphalt or concrete approaches, and 
sidewalk renewal (Categorized under “Reconstruction”); 

 "Concrete Reconstruction" is removal of pavement and approaches, excavation, 
construction or renewal of drainage infrastructure, construction of granular subbase and 
base course, adjustment of appurtenances in the pavement and boulevards, construction of 
concrete pavement, construction of concrete approaches, and sidewalk renewal 
(Categorized under “Reconstruction”); 

 "Mill and Fill" is planning of existing asphalt overlay, minimized localized joint and slab 
repairs, minimized sidewalk repairs, minimized curb renewal, placement of asphalt overlay 
(Categorized under “Pavement Preservation”); 

 "Rehabilitation" means pavement, curb and sidewalk repairs, replacement or adjustment of 
drainage infrastructure, adjustment of appurtenances in the pavement and boulevards, and 
an asphalt overlay (Categorized under “Rehabilitation”); 

 "TBO" or Thin Bituminous Overlay, includes minimal (less than 5%) localized concrete 
repairs, minimal sidewalk repairs (tripping hazards), curb renewal only for drainage 
improvement, placement of asphalt overlay (Categorized under “Pavement Preservation”); 

D1.2 The major components of the Work may include the following work, or combinations of the 
following work, marked (X) on Capital roadway renewal projects: 

 

Reconstruction Rehabilitation 
Pavement 

Preservation 
Local 

Improvement 
New 

Infrastructure 

 Regional Streets X X X - - 

 Local Streets X X X - - 

 Alleys X - - X - 

 Sidewalks X - - - X 

 Active 
Transportation 

X X - - X 

D2. PLANNED ROADWAY PROJECTS IN 2025 AND 2026 

D2.1 The Adopted 2024 Capital Budget and Five-Year Forecast includes the following projects, 
anticipated to be assigned via the RFP process prior to August 2024: 

Location 
2024 

($000s) 
  

2025 
($000s) 

*first charge 

2026 
($000s) 

 

Total 
Budget 
($000s) 

St Anne’s Rd – St Mary’s Av to Fermor Av 600 5,255* - 5,855 

Pembina Hw SB – La Salle River to Perrault Av 690 6,185* - 6,875 

Portage Av 
 WB – Sturgeon Rd to Cavalier Dr 
 EB – David St to Westwood Dr 
 EB – Banting Dr to Sturgeon Creek 

590 5,300* - 5,890 

Industrial Streets Eng 12,511 - 12,511 

Six (6) project packages 
planned for construction in 
2025 that will include a mix 
of: 

Local Streets 
Alleys 
Sidewalks 
Active Transportation 

Eng 

59,879 
5,357 
1,122 
3,278 

- 69,636 

https://legacy.winnipeg.ca/publicworks/construction/roadway/roadRenewalDefinitions.stm#2
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PROJECT LOCATIONS AND ABRIDGED TECHNICAL SCOPING 

D3. SCOPING 

D3.1 The projects listed below have been examined and circulated to technical stakeholders for 
identification of major technical factors that will make up the overall scope of the project. 
Proponents are reminded that, as detailed scheduling, project planning, and costing information is 
not required at this stage, only major project factors have been presented, for identification of 
required professional skillsets on each project. 

D3.2 Abbreviations 

 WM renewal – water main renewal 

 WWD – Water and Waste Department 

 AC – asphaltic concrete (AC rehabilitation, AC reconstruction, e.g.) 

 PCC – Portland Cement concrete (PCC reconstruction, e.g.)  

 TBO – Thin Bituminous Overlay 

 WAA – Winnipeg Airports Authority 

D4. REGIONAL STREETS 

D4.1 Portage Avenue 

Portage Avenue Treatment Highlighted Additional Factors 

WB Sturgeon Rd to Cavalier Dr 
EB David St to Cavalier Dr 
EB Cavalier Dr to Westwood Dr 
EB Banting Dr to Sturgeon Creek 

Mill & Fill 
Rehabilitation & Mill & Fill 
Mill & Fill 
Mill & Fill 

▪ Feeder main on Cavalier Dr; Rouge Rd; and Portage Av btw Cavalier & 
Rouge 

▪ Minor traffic signals work to coordinate at several intersections 
▪ Some reconfiguration of transit stops 

 TOTAL PROJECT BUDGET  $5.9 million 

D4.2 Pembina Highway 

Pembina Highway Treatment Significant Additional Factors 

SB La Salle River to Turnbull Dr 
Turnbull Dr to Perrault Av 

Reconstruction 
Resurfacing 

▪ Minor traffic signals work to coordinate 

 TOTAL PROJECT BUDGET  $6.9 million 

D4.3 St Anne’s Road 

St Anne’s Road Treatment Significant Additional Factors 

St Mary’s Rd to Fermor Av Rehabilitation ▪ Requires coordination with local school for potential modifications to 
Varennes Av/St Anne’s intersection. 

▪ Requires review of pedestrian and cycling movements, and parking 
requirements, which review may result in curb bulb-outs, pedestrian 
corridor adjustments/additions, and/or transit stop realignments. 

 TOTAL PROJECT BUDGET  $5.9 million 
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D5. LOCAL STREETS 

D5.1 Pkg R-02 

Local Streets Package 25-R-02  

Location Classification Pavement Treatment Significant Additional Factors 

Langside St - Notre Dame Av/Cumberland Av Industrial AC Reconstruction 

▪ Mature trees with limited space; caution 
required, consult with Forestry Branch 

▪ Traffic signal upgrades needed 

Qu’Appelle Av - Kennedy St/Balmoral St Industrial Major Rehabilitation ▪ Add low flashers to pedestrian corridor 

Burnell St - Ellice Av/St Matthews Av Local AC Reconstruction 

▪ Installation of speed humps at the 
community centre 

▪ Rebuild of traffic signals at St Matthews 
required 

Huntleigh St - Portage Av/St Matthews Av Local PCC Reconstruction 
▪ WM renewal; coordination with WWD 

required 

McGee St - Ellice Av/St Matthews Av Local Minor Rehabilitation  

McMicken St - Sargent Av/Ellice Av Local AC Reconstruction ▪ Installation of speed humps by the park 

Wellington Av - Banning St/Dominion St Local PCC Reconstruction ▪ Feeder main on Ingersoll St 

Kennedy St-ALLEY/St Mary Av - York Av/Edmonton St Alley AC Reconstruction  

  TOTAL PROJECT BUDGET  $7.8 million 

Additional Information  

1 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

2 Insulate long-side services & repair frozen services; coordinate with Water and Waste Department 

3 Significant numbers of trees at many locations; caution required 

4 Confirm previous adjacent infrastructure works have been completed 
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D5.2 Pkg R-03 

Local Streets Package 25-R-03  

Location Classification Pavement Treatment Significant Additional Factors 

Aldrich Av - Shelley St/Wordsworth Wy Local Minor Rehabilitation  

Alenbrook By/N Leg - End/Oakdale Dr Local TBO  

Allard Av - St Charles St/Buchanan Bv Local Major Rehabilitation 
▪ Addition of sidewalk, one side 
▪ Speed humps near playground 

Allard Av - St Charles St/Gagnon St Local Minor Rehabilitation ▪ Addition of sidewalk connection 

Beaverbrook St - Grant Av/Taylor Av Local Major Rehabilitation 
▪ Mature trees with limited space; caution 

required, consult with Forestry Branch 

Blossom By - McDowell Dr/McDowell Dr Local AC Reconstruction  

Brooklyn St - Ness Av/Portage Av Local Major Rehabilitation 
▪ Addition of curb extensions at Portage Av 
▪ Addition of speed humps by park 

Brooklyn St - Silver Av/Ness Av Local Minor Rehabilitation 
▪ WM renewal; coordination with WWD required 
▪ Addition of speed humps by park  

Haultain Cr - Raquette St/Raquette St Local Minor Rehabilitation ▪ Addition of sidewalk, one side 

Lanark St - Mathers Av/Taylor Av Local Major Rehabilitation ▪ Addition of sidewalk, one side 

Lanark St (BAY) - 789/817 Local Minor Rehabilitation ▪ Addition of sidewalk, one side 

Lanark St (BAY) - 821/851 Local Minor Rehabilitation ▪ Addition of sidewalk, one side 

Marjorie St - Ness Av/Portage Av Local Minor Rehabilitation 

▪ WM renewal; coordination with WWD required 
▪ Mature trees with limited space; caution 

required, consult with Forestry Branch 
▪ Addition of speed humps by park 
▪ May require bump outs at Portage Av 

McDowell Dr - Westlund Wy/Oakdale Dr Local TBO  

Oxbow Bend Rd - Gagnon St/200m W of 
Gagnon St 

Local Resurfacing  

Oxbow Bend Rd - Gagnon St/St Charles St Local AC Reconstruction ▪ Addition of sidewalk, one side 

Pebblewood Ln - 36 Pebblewood 
Ln/Heritage Bv 

Local AC Reconstruction 
▪ Geometry adjustments 
▪ Addition of sidewalk, one side 

Poole Cr - Shelley St/End Local AC Reconstruction  

Raquette St - Sansome Av/Browning Bv Local Major Rehabilitation 
▪ Addition of sidewalk connections at crossings 
▪ Addition of traffic calming at Browning crosswalk 
▪ Addition of low flashers at pedestrian corridor 

Westlund Wy - Oakdale Dr/McDowell Dr Local Major Rehabilitation ▪ Addition of sidewalk, one side 

Corydon Av/Oxford St-ALLEY - Cambridge 
St/Fleet Av 

Alley AC Reconstruction  

Guelph St/Garwood Av-ALLEY - Dudley 
Av/Harrow St 

Alley AC Reconstruction  

Guelph St/Grosvenor Av-ALLEY - Dorchester 
Av/Harrow St 

Alley AC Reconstruction  

  TOTAL PROJECT BUDGET  $10.1 million 

Additional Information  

1 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

2 Insulate long-side services & repair frozen services; coordinate with Water and Waste Department 

3 Significant numbers of trees at many locations; caution required 
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D5.3 Pkg R-04 

Local Streets Package 25-R-04  

Location Classification Pavement Treatment Significant Additional Factors 

Alumni Pl - Chancellor Dr/Chancellor Dr Local AC Reconstruction ▪ Addition of sidewalk, one side 

Carter Av - Pembina Hw/Lilac St Local Major Rehabilitation 

▪ Installation of traffic calming circle at 
Arbuthnot St 

▪ Review of geometry at Pembina with 
recommendations required 

Chancellor Dr - Markham Rd/435 m east of Markham Local AC Reconstruction ▪ Addition of sidewalk, one side 

Chatham Pl - Morningside Dr/End Local Major Rehabilitation ▪ Addition of sidewalk, one side 

Dartmouth Dr - Snow St/Pembina Hw Local Major Rehabilitation 
▪ Review of geometry at Pembina with 

recommendations required 
▪ Addition of sidewalks, both sides 

Grimston Rd - Valence Av/Valence Av Local Minor Rehabilitation ▪ Addition of sidewalk, one side 

Hector Av - Lilac St/Wentworth St Local Major Rehabilitation  

Hector Av - Wentworth St/Stafford St Local Major Rehabilitation  

Markham Rd - Snow St/Pembina Hw Local Minor Rehabilitation 
▪ Addition of sidewalks, both sides 
▪ Installation of smart-right channel at 

Pembina Hw 

Marshall Cr - Waller Av/Clarence Av Local AC Reconstruction 

▪ WM renewal; coordination with WWD 
required 

▪ Addition of sidewalk, one side 
▪ Addition of speed humps by park 

Morningside Dr - Rochester Av/Valence Av Local Major Rehabilitation ▪ Addition of sidewalk, one side 

Snow St - Markham Rd/End Local Major Rehabilitation ▪ Addition of sidewalks, both sides 

Valence Av - Rochester Av/Rochester Av Local Major Rehabilitation ▪ Addition of sidewalk, one side 

Waller Av - Vincent St/Pembina Hw Local AC rehabilitation  

Baylor Av/Killarney Av-ALLEY - Loyola By/Greyfriars Rd Alley Major Rehabilitation  

Hudson St/Clarence Av-ALLEY - Boston Av/Pembina Hw Alley AC Reconstruction  

Hudson St/Howard Av-ALLEY - Clarence Av/Pembina Hw Alley AC Reconstruction  

Nassau St S/Kylemore Av-ALLEY - Walker Av/Osborne St Alley AC Reconstruction  

Nassau St S/Walker Av-ALLEY - Rathgar Av/Osborne St Alley AC Reconstruction 
▪ Corner cut at rear of 466 Walker 

required 

  TOTAL PROJECT BUDGET  $10.4 million 

Additional Information  

1 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

2 Insulate long-side services & repair frozen services; coordinate with Water and Waste Department 

3 Confirm previous adjacent infrastructure works have been completed 

4 Significant numbers of trees at many locations; caution required 
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D5.4 Pkg R-05 

Local Streets Package 25-R-05 

Location Classification Pavement Treatment Significant Additional Factors 

Alexander Av - Sherbrook St/Isabel St Local Minor Rehabilitation 
▪ Add speed humps, complete curb ramps at locations 

around school 
▪ Add low flashers on pedestrian corridor 

Bury St - Irysh Av/Whyte Av Local TBO ▪ Add connecting sidewalk 

Elgin Av - Sherbrook St/Isabel St Local AC Reconstruction 
▪ Remove widenings at Isabel St; 
▪ Add speed humps by park 

Irysh Av - Bury St/Blake St Local Minor Rehabilitation  

Kate St - Elgin Av/William Av Local AC Reconstruction ▪ Add speed humps by park 

McFarlane St N - Rover Av/Sutherland Av Local AC Reconstruction ▪ Includes geometric and alignment improvements 

Prince Edward St - Barber St/Rover Av Local AC Reconstruction ▪ New sidewalk installations 

Whyte Av - Bury St/ Vine St Local PCC Reconstruction 
▪ Sidewalk connection and curb ramps at Vine required; 

adjustment of approaches and parking required. 

  TOTAL PROJECT BUDGET  $5.3 million 

Additional Information  

1 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

2 Insulate long-side services & repair frozen services; coordinate with Water and Waste Department 

3 Significant numbers of trees at many locations; caution required 

4 Confirm previous adjacent infrastructure works have been completed 

D5.5 Pkg R-06 

Local Streets Package 25-R-06 

Location Classification Pavement Treatment Significant Additional Factors 

Ashdale Av - Lyndale Dr/Highfield St Local Resurfacing  

Cromwell St - St Mary’s Rd/Lyndale Dr Local AC Reconstruction 
▪ Neighbourhood greenway; complete 

sidewalk connections 

Desjardins Dr/Frnt - 127/167 Local Major Rehabilitation  

Heather Rd - Betournay St/Winakwa RD Local TBO ▪ Feeder main on Speers Rd 

Heather Rd - Harper Av/Betournay St Local TBO ▪ Feeder main on Speers Rd 

Huppe By - Island Shore Bv/Island Shore Bv Local Minor Rehabilitation  

Jubinville By - Betournay St/Betournay St Local Minor Rehabilitation 
▪ Addition of sidewalk on one side; provide 

sidewalk connections 
▪ Feeder main on Speers Rd 

Lomond Bv - Paterson St/Paterson St Local Major Rehabilitation 
▪ Add speed humps near school 
▪ Continue sidewalk 

Maywood Rd - Cottonwood Rd/Westmount Dr Local TBO  

Paterson St/E end - Lochmoor Av/End Local AC Rehabilitation 
▪ Connect sidewalk to transit stop  
▪ Replace guardrail w safety curb 
▪ Aqueduct on Lagimodiere Bv 

Surfside Cr - Desjardins Dr/De La Seigneurie Bv Local Major Rehabilitation 
▪ Add median refuge at De La Seigneurie 
▪ Addition of sidewalk on one side 

Surfside Cr/Frnt - 19/47 Local Minor Rehabilitation  

Westmount Dr - Cottonwood Rd/Cottonwood Rd Local Minor Rehabilitation  

Willow Point Rd - Pebble Beach Rd/Willowlake Cr Local Minor Rehabilitation 
▪ Add speed humps near school 
▪ Feeder main on Pebble Beach Rd 

  TOTAL PROJECT BUDGET  $6.1 million 

Additional Information  

1 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

2 Insulate long-side services & repair frozen services; coordinate with Water and Waste Department 

3 Significant numbers of trees at many locations; caution required 
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D5.6 Pkg R-07 

Local Streets Package 25-R-07 

Location Classification Pavement Treatment Significant Additional Factors 

Bayview Pl - Paulley Dr/McMeans Av E Local Major Rehabilitation  

Dzyndra Cr - Bournais Dr/Hatcher Rd Local Major Rehabilitation ▪ Addition of sidewalk, one side 

Gillies Cr - Hatcher Rd/Hatcher Rd Local AC Reconstruction  

Marcus Pl - Whiteway Rd/End Local Major Rehabilitation  

McMullen Cr - Hatcher Rd/Hatcher Rd Local Major Rehabilitation ▪ Addition of sidewalk, one side 

Paulley Dr - Dowling Av E/Redonda St Local Major Rehabilitation 
▪ Speed hump installation at school 
▪ Extension of sidewalk 

Sims Cr - Hatcher Rd/Hatcher Rd Local Major Rehabilitation ▪ Addition of sidewalk, one side 

Whiteway Rd - Sanford Fleming Rd/Clouston Dr Local Major Rehabilitation ▪ Addition of sidewalk, one side 

  TOTAL PROJECT BUDGET  $4.4 million 

Additional Information  

1 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

2 Insulate long-side services & repair frozen services; coordinate with Water and Waste Department 

4 Significant numbers of trees at each location 

D5.7 Pkg R-08 

Local Streets Package 25-R-08 

Location Classification Pavement Treatment Significant Additional Factors 

Blanchard Av - West Gate/Middle Gate Local AC Rehabilitation 
▪ New sidewalk installations including sidewalk 

crossings;  

East Gate - Blanchard Av/West Gate Local AC Reconstruction  

Middle Gate - Cornish Av/East Gate Local AC Reconstruction 
▪ Review and provide recommendations on 

options for sidewalks 

West Gate - Blanchard Av/Middle Gate Local AC Reconstruction  

  TOTAL PROJECT BUDGET  $3.5 million 

Additional Information  

1 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

2 Insulate long-side services & repair frozen services; coordinate with Water and Waste Department 

3 All locations have several mature trees, many very close to sidewalk, approaches, and roadway. Extreme care needed 

4 Confirm previous adjacent infrastructure works have been completed 
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D5.8 Pkg R-09 – Industrials 

Local Streets Package 25-R-09 Industrial Streets 

Location Classification Pavement Treatment Significant Additional Factors 

Bangor Av - Notre Dame Av/St James St Industrial Major Rehabilitation ▪ Addition of sidewalk on north side 

Brookside Bv - Logan Av/Notre Dame Av Industrial AC Reconstruction ▪ May be realigned, coordinating with WAA 

Brookside Bv - Logan Av/Omands Creek Bv Industrial Resurfacing  

Orange St - Bangor Av/Dublin Av Industrial Minor Rehabilitation ▪ Addition of sidewalk on west side 

Owena St - Henry Av/Logan Av Industrial PCC Reconstruction ▪ WM renewal; coordination with WWD required 

Rupert Av - Main St/Martha St Industrial PCC Reconstruction 

▪ Adjustments to geometry likely, presentation of 
options will be required; 

▪ Coordination with the Manitoba Museum’s entrance 
renewal project (2024-2025) – including 
consultation and design alignment – required. 

Sherman St - Henry Av/Logan Av Industrial AC Reconstruction ▪ Addition of sidewalk on east side 

Tecumseh St - Henry Av/Logan Av Industrial PCC Reconstruction 
▪ Reduction in pavement width and addition of 

sidewalks, both sides 

Beacon St - Logan Av/Alexander Av Local AC Reconstruction  

  TOTAL PROJECT BUDGET  $9.5 million 

Additional Information  

1 May require new or adjusted street lighting; coordination with Manitoba Hydro will be required 

2 Insulate long-side services; coordinate with Water and Waste Department 

3 May require adjustments to Transit stops 

4 Confirm previous adjacent infrastructure works have been completed 
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PART E - DEFINITION OF PROFESSIONAL CONSULTANT SERVICES – 
ENGINEERING (PUBLIC WORKS DEPARTMENT) 

E1. DEFINITIONS 

E1.1 When used in this section – Definition of Professional Consultant Services – Engineering (Public 
Works Department): 

 "Consulting Contract Administrator" applies to specific projects, and means the City’s 
project manager for the specific work contracted to the Consulting Engineer. 

 "Consulting Engineer" means the Professional Engineer or Professional Engineering firm 
engaged by the City to perform Consulting Engineering Services as described herein and 
within the Scope of Services of a Contract. The “Consulting Engineer” will hold and maintain, 
for the duration of the Project, a Certificate of Authorization from Engineers Geoscientists 
Manitoba in the “Practicing Entity” category. 

 "Professional Engineer" means an individual engineer registered to practice in the 
Province of Manitoba by Engineers Geoscientists Manitoba (EGM), as required by the 
Engineering and Geoscientific Professions Act of the Province of Manitoba and the by-laws 
of Engineers Geoscientists Manitoba. 

 "Professional Engineering" means the practice of professional engineering in the Province 
of Manitoba, as governed by the Engineering and Geoscientific Professions Act of the 
Province of Manitoba and the by-laws of Engineers Geoscientists Manitoba (EGM). 

 "Project" generally refers to the specific work contracted to the Consulting Engineer. 

 "Seal" means either or both of: the impression of the stamp issued by EGM to registered 
Professional Engineers, plus the signature of the registered Professional Engineer, plus the 
date the signature was applied; or the secured, digitally authenticated identification, issued 
via the EGM, computer readable form applied to a document, use of either of which is 
governed by the EGM. 

E1.2 Further to the General Conditions for Consultant Services, it is the intent of this section to clarify 
the City’s specific requirements of the consulting services of Professional Engineers; to more fully 
identify the services to be rendered by Consulting Engineers to the City and to other parties on 
behalf of the City; and to provide a more clearly determined basis of obligation in respect thereof 
by Consulting Engineers to the City and to third parties in the provision of such services. 

E2. GENERAL REQUIREMENTS OF PROFESSIONAL ENGINEERS 

E2.1 All services described herein shall be performed in the City of Winnipeg, unless otherwise 
authorized in writing by the Consulting Contract Administrator, and under the direct supervision of 
a Professional Engineer registered in the Province of Manitoba.  

E2.2 All drawings, reports, recommendations and other documents originating therefrom involving the 
practice of Professional Engineering shall bear the Seal of a Professional Engineer. 

E2.3 Reports and documents not involving the practice of Professional Engineering, such as letters of 
information, minutes of meetings, construction progress reports, may be originated and signed by 
other responsible personnel engaged by the Consulting Engineer and accepted by the Consulting 
Contract Administrator. Progress estimates, completion certificates and other reports related to 
the technical aspects of a Project, must be endorsed by the Consulting Engineer in a manner 
acceptable to the Consulting Contract Administrator. 

E2.4 None of the services, tasks, actions or requirements described herein, nor any verbal instruction 
from the Consulting Contract Administrator, are intended to relieve the construction contractor of 
his contractual and/or other legal obligations in respect thereof, unless specifically indicated, in 
writing, by the Consulting Contract Administrator. 
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E3. PROFESSIONAL ENGINEERING SERVICES – ADVISORY SERVICES 

E3.1 Advisory services are normally not associated with or followed by preliminary design and/or 
design services. 

E3.2 Advisory services include, but are not limited to: 

 Expert testimony;  

 Appraisals;  

 Valuations;  

 Rate structure and tariff studies;  

 Management services other than construction management;  

 Feasibility studies;  

 Planning studies;  

 Surveying and mapping;  

 Geotechnical investigations;  

 Hydrological investigations;  

 Safety audits;  

 Value engineering audits;  

 Inspection, testing, research, studies, or reports concerning the collection, analysis, 
evaluation; and  

 Interpretation of data and information leading to conclusions and recommendations based 
upon specialized engineering experience and knowledge. 

E4. PROFESSIONAL ENGINEERING SERVICES – PRELIMINARY DESIGN  

E4.1 Engineering services for preliminary design normally precede the detailed design of a Project. 

E4.2 Preliminary design services include, but are not limited to: 

 Preliminary engineering studies; 

 Engineering investigations; 

 Surface and subsurface site explorations, measurements, investigations, and surveys; 

 Operational studies including drainage studies, traffic studies, and noise attenuation; 

 Functional planning; 

 Formal and/or informal consultations with stakeholders and/or the general public;  

 Preparation of staging plans and coordinate with other projects in the area, to minimize the 
impact on the project and traffic congestion in the area. 

 Physical, economical (capital and operating) and environmental studies including evaluation, 
comparison, and recommendation regarding alternative preliminary designs; 

 Special applications to public agencies for necessary authorizations, preparation and 
submission of reports and drawings thereto and appearance before same in support of the 
application; 

 Identification of the necessary authorizations from regulatory authorities and/or public 
agencies and determination of any related impacts and/or risks to the Project; 

 Coordination with all the utilities including (but not limited to) hydro, telephone, gas, 
telecoms, fibre optics, traffic signals and other City or developer works with respect to 
location, relocation, construction and/or reconstruction; 

 Preparation and submission of a report and appropriate drawings to the Consulting Contract 
Administrator, fully documenting data gathered, explaining adequately the assessment 
made, stating with clarity the resulting conclusions, and containing all recommendations 
which are relevant to this stage of Project implementation. 
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E5. PROFESSIONAL ENGINEERING SERVICES – DETAILED DESIGN 

E5.1 Engineering services for detailed design normally involve preparation of detailed designs, 
construction contract specifications and drawings, analysis of bids and recommendations 
regarding construction contract award. 

E5.2 Detailed design services include, but are not limited to: 

 Addressing alternative methods of accommodating; relocating; avoiding, and/or protecting 
utilities and railways; proposing alternative methods of solution, reviewing same with the 
appropriate regulatory approval agencies and stakeholders; 

 Application to public agencies for necessary authorizations, preparation and submission of 
reports and drawings thereto, and appearance before same in support of the application; 

 Formal and/or informal consultations with stakeholders and/or the general public; 

 Preparation and submission of detailed engineering calculations, drawings, and criteria 
employed in the design(s), securing review of and acceptance by the Consulting Contract 
Administrator; 

 Submission of engineering drawings and plans for circulation through the Underground 
Structures process; 

 Preparation of detailed engineering drawings, specifications and tender documents 
consistent with the standards and guidelines of the City, securing review of and acceptance 
by the Consulting Contract Administrator; 

 Preparation and provision to the Consulting Contract Administrator in written form, a fully 
detailed formal construction contract estimate; 

 Provision of appropriate response to bidders and advice to the Consulting Contract 
Administrator during the tender advertising period and, subject to acceptance by the 
Consulting Contract Administrator, issuing addenda to the tender documents; 

 Submission of a review, analysis, comparison, tabulation, calculation, and evaluation of the 
bids received, to the Consulting Contract Administrator, including a recommendation for 
construction contract award; 

 Arranging and attending a pre-award meeting with the recommended construction 
contractor, the Consulting Engineer and the Consulting Contract Administrator; 

 Preparation of a report including revised contract estimate, identifying and explaining 
variations from the earlier formal estimate. 

E6. PROFESSIONAL ENGINEERING SERVICES – CONTRACT ADMINISTRATION  

E6.1 Engineering services for Contract Administration are associated with the construction of a Project 
and include the office and field services required to ensure the execution of the Project in 
accordance with the intent of the City and in conformance with the particulars of the drawings and 
specifications. 

E6.2 Engineering services for Contract Administration can be generally divided into NON-RESIDENT 
and RESIDENT services. 

E6.3 NON-RESIDENT Contract Administration services include but are not limited to: 

 Consultation with and advice to the Consulting Contract Administrator during the course of 
construction; 

 Review and acceptance of shop drawings and other submissions supplied by the 
construction contractor or supplier to ensure conformance with the drawings and 
specifications; 

 Review and report to the Consulting Contract Administrator upon laboratory, shop and other 
tests conducted upon materials and/or equipment placed or installed by the construction 
contractor to ensure conformance with the drawings and specifications; 

 Acceptance of and/or recommendations for alternate materials and methods, subject to the 
approval of the Consulting Contract Administrator; 
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 Provision to the Consulting Contract Administrator of a complete, current monthly Project 
status report; 

 Provision to the Consulting Contract Administrator a current update of revised construction 
contract-end cost estimate on a monthly basis, or more frequently if necessary, with 
explanation and justification of any significant variation from the preceding construction 
contract-end cost projection; 

 Definition and justification of any changes to the construction contract for review by the 
Consulting Contract Administrator; 

 Supplying the Consulting Contract Administrator with a copy of all significant 
correspondence relating directly or indirectly to the Project, originating from or distributed to, 
parties external to the Consulting Engineer, immediately following receipt or dispatch; 

 Provision of adequate and timely direction of field personnel by senior officers of the 
Consulting Engineer; 

 Establishment prior to construction and submission to the Consulting Contract Administrator 
of written and photographic records of, and assessment of the physical condition of the 
project site and the properties, buildings, facilities, and structures adjacent to the project site 
sufficient to equip the Consulting Engineer to provide valid evidence and relevant testimony 
in settlement of any claim involving the City by any court of law, or by any other party for 
damages thereto arising from the Project; 

 Arranging and attending pre-construction meetings and on-site or off-site review meetings, 
including representatives of the construction contractor, the Consulting Contract 
Administrator, and other technical stakeholders as applicable; 

 The preparation and submission of: 

(i) a detailed design notes package including items such as structural, geotechnical, 
hydraulic and heating, air-conditioning and ventilation design calculations; 
mechanical and electrical design calculations related to process equipment and 
building services; process design calculations; and instrumentation and process 
control design calculations; 

(ii) approved related shop drawings and equipment process manuals all within one (1) 
month of completion of each separate installation construction contract required to 
complete the works. 

E6.4 RESIDENT Contract Administration services include but are not limited to: 

 Provision of qualified resident personnel – acceptable to the Consulting Contract 
Administrator – present at the Project site to carry out the services as specified below: 

(i) inspection of all pipe prior to installation; 

(ii) inspection and acceptance of excavation for, and full-time inspection at the time of 
bedding placement, pipe laying and backfilling in respect of installation of water 
mains, land drainage sewers, and wastewater sewers; 

(iii) inspection of installation of all connections to water mains, sewers, manholes, 
valves, hydrants or house services, and excavation and/or exposing of all 
underground services, structures, or facilities; 

(iv) inspection of all excavations to determine soil adequacy prior to installation of base 
and subbase courses for sidewalks, public back lanes, and street pavements; 

 Further to E6.4(a), full time inspection will require assignment of qualified resident personnel 
– acceptable to the Consulting Contract Administrator – to each specific location when the 
referenced work is being undertaken by the construction contractor: 

(i) full-time inspection and/or testing of water mains and sewers; 

(ii) full-time inspection during pavement placement; during finishing of public sidewalks 
and public lanes and/or street pavements; 

(iii) full-time inspection during construction of bridge infrastructure and other structural 
works. 

 Conduct detailed inspection of construction sufficient to ensure that the construction carried 
out by the construction contractor conforms to the drawings and specifications; 
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 Co-ordination and staging of all other works on the Project site including traffic signal 
installations, hydro, telephone, and gas utility work, railway work forces and/or other City or 
developer work; 

 With approval of the Consulting Contract Administrator, provision of notice to adjacent 
residents and businesses of those stages of construction of the Project that will interrupt 
public services or access thereto, sufficiently in advance of same to permit preparation 
therefore; 

 Enforcement of construction contractor conformance with the City of Winnipeg Manual of 
Temporary Traffic Control in Work Areas on City Streets and with reasonable standards of 
safety for motorists and pedestrians; 

 Provision of reference line and elevation to the construction contractor and checking upon 
the construction contractor's adherence thereto; 

 Representation of the City to the local residents and businesses and other inquiries in a 
professional manner, with responsible and prompt reaction to requests, minimizing impact 
and/or disruption of the Project to the extent possible; 

 Arranging for and carrying out of testing of materials utilized by the construction contractor to 
ensure conformance with the drawings and specifications; 

 Measurement, calculation, preparation, certification, and prompt submission of progress 
estimates to the Consulting Contract Administrator for payment to the construction 
contractor for construction performed in accordance with the drawings and specifications; 

 Arrange, attend and prepare and distribute records of and minutes for, regularly held on-site 
or offsite Project review meetings including representatives of the construction contractor 
and the City; 

 Promptly report any significant and unusual circumstances to the Consulting Contract 
Administrator; 

 Promptly arrange for and conduct a detailed final inspection of the Project with the 
construction contractor and the Consulting Contract Administrator prior to commencement of 
the period of contractor warranty specified in the construction contract for the Project, and 
providing to the Consulting Contract Administrator in written form an appropriate 
recommendation for commencement of the warranty period for the constructed or partially 
constructed Project; 

 Act as Payment Certifier and administer all construction contracts as required under the 
Builder's Liens Act of Manitoba; 

 Keep a continuous record of working days and days lost due to inclement weather during 
the course of construction contract works. 

E7. PROFESSIONAL ENGINEERING SERVICES – POST CONSTRUCTION SERVICES 

E7.1 The Consulting Engineer is required to provide post-construction services including but not limited 
to: 

 Preparation of a Certificate of Substantial Performance in the standard City of Winnipeg 
format;  

 Preparation of a Certificate of Total Performance in the standard City of Winnipeg format;  

 Provision of inspection services during the warranty period of the construction contract; 

 Provision of inspection services (as per 7.5a)) for maintenance (paid) items within the 
warranty period of the construction contract; 

 Coordination of a detailed inspection of the Project with the construction contractor and the 
Consulting Contract Administrator prior to the end of the period of construction contract 
warranty specified in the construction contract for the Project; 

 Prompt resolution of:  

(i) deficiencies in design; 

(ii) outstanding construction contract warranty issues. 
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 Submission of a final construction report within three (3) months of the Substantial 
Performance date of the construction contract, including final or projected final construction 
contract costs;  

 Provision of record drawings, within three (3) months of Substantial Performance date; 

 Preparation of a Certificate of Acceptance in the standard City of Winnipeg format. 

E8. PROFESSIONAL ENGINEERING SERVICES – ADDITIONAL SERVICES 

E8.1 Additional services are Consulting Engineering services that fall outside those described above 
and may or may not be associated with a construction project, but are not in place of or in 
substitution for those services elsewhere specified in the Definition of Professional Consultant 
Services – Engineering, with respect to other types or categories of Services. 

E8.2 Engineering Services called Additional Services include but are not limited to: 

 Revision of completed, or substantially completed, drawings and/or specifications that were 
in conformance with the original intent of the City or had been accepted by the Consulting 
Contract Administrator; 

 Preparation of operating manuals and/or training of operating personnel; 

 Start-up and/or operation of operating plants; 

 Procurement of materials and equipment for the City; 

 Preparation for and appearance in litigation on behalf of the City; 

 Preparation of environmental studies and reports and presentation thereof in public 
hearings; 

E8.3 Preparation and submission to the Consulting Contract Administrator, final quantities and 
dimensional measurements which the City requires for assessment of Local Improvement Levies 
within one (1) month of Project completion. 

 


