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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D21.1(b) to read: Construction of the work on Linwood Street shall commence after July 1, 2024 to 
minimize disruption to Linwood School.  Construction shall be completed including 
restoration by August 11, 2024 to allow for commencement of a sidewalk reconstruction 
project by Public Works.  
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65-2024 ADDENDUM 1  

2024 WATER MAIN RENEWALS – CONTRACT 2  

 ISSUED: April 8, 2024  
BY: Ryan Gama, C.E.T.  

URGENT 
PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 986-2336 
 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2024-02-01 

 

 Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 
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