



## 688-2024 ADDENDUM 1

### WPS FIRING RANGE FENCE EXTENSION - 1701/1745 WYPER RD

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

ISSUED: August 21, 2024  
BY: Lekan Kehinde  
TELEPHONE NO. 204.583.4988

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

---

#### **PART D – SUPPLEMENTAL CONDITIONS**

Delete: D14.2(a)(vii)

Revise: D18.5 to read: The Work schedule, including the durations identified in **D15 to D16** where applicable, will be adjusted to reflect delays accepted by the Contract Administrator. No additional payment will be made for adjustment of schedules except where seasonal work, not previously identified in the Contract, is carried over to the following construction season.