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PART D – SUPPLEMENTAL CONDITIONS 

Delete: D17.3 The Contractor shall commence the Work on the Site within seven (7) Working Days of 
receipt of the notice of award. 

Clarification of D17.3 deletion:  While a Spring 2025 start is preferred, procurement and planting of trees may commence 
or be completed in Fall 2025 without penalty in order to ensure adequate quantities and 
species selections are available.  

  There is no planned change to the Substantial Performance date which remains October 
15, 2025 as per section D19.1 (a). 
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697-2024 ADDENDUM 2  

ST. BONIFACE INDUSTRIAL PARK PHASE 2 – 
BOULEVARD TREES PLANTING  

 ISSUED: March 4, 2025  
BY: David Bodnarchuk  

URGENT 
PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204-928-8839 
 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2024-02-01 

 

 Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 
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