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Corporate Finance Department

Winnipe\g Purchasing Division 71 8'2024 ADDENDUM 2
PROFESSIONAL CONSULTING SERVICES FOR NEWPCC SECONDARY
CLARIFIERS 11-26 SLUDGE LEVEL DETECTION — DETAILED DESIGN
AND CONTRACT ADMINISTRATION
ISSUED:  September 25, 2024
BY: Arash Kiayee, M.Sc., P.Eng.
URGENT TELEPHONE NO. 204 918-1391
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE BID/PROPOSAL AND SHALL FORM

BID/PROPOSAL A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D — SUPPLEMENTAL CONDITIONS

Revise D10.37.7 (c) to read: The City review comments and/or the marked-up draft Record Drawings will be returned
to the Consultant for any corrections and updates in order to comply with the CAD-GIS
Standards.

Revise D10.37.8 to read: After all corrections or updates are completed, the Consultant shall return the marked-up
draft drawings, and submit one (1) final set of size A1 and one (1) electronic copy of PDF
and AutoCAD files (in .DWG file format) of the final Record Drawings.

(&) Submit the final Record Drawings within one month of receipt of final comments
from the Department.

(b) Once the Record Drawings meet the CAD-GIS Standards, the drawings will be
accepted.

QUESTIONS & ANSWERS

Question 1 In Section D19, Critical Stages, the substantial and total performance dates are not
provided. Does the City have a preferred substantial and total performance date?

Answer 1 No. However, as one of the project goals is to improve workplace safety, the
Consultant should work with the instrument supplier and the City during the detailed
design to prepare the construction schedule so that the construction project can be
completed as quick as possible.



