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McGREGOR STEET RENEWAL PROGRAM
CHURCH AVENUE TO McADAM AVENUE

TENDER No. 728-2024
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STAGE 1
FIGURE ST-03
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TRAFFIC SIGNAGE & STAGING
McGREGOR STREET

POLSON AVE TO RUPERTSLAND AVE

NOTE: SOUTHBOUND TRANSIT TO BE RE-ROUTED
NORTHBOUND TRANSIT TO BE MAINTAINED


