



# 729-2024 ADDENDUM 1

## 2025 REGIONAL STREET RENEWALS- WESTBOUND INKSTER BOULEVARD FROM LANSDOWNE AV TO AIKENS ST

ISSUED: January 14, 2025  
BY: James Kennedy, P.Eng.  
TELEPHONE NO. 204 977-8370

### URGENT

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

### FORM B: PRICES

Replace: 729-2024 Form B: Prices with 729-2024 Addendum 1 - Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

- Form B(R1): Added Item B.32(i)(b) and adjusted quantity of Item B.32(i)(a)
- Adjusted quantity of Item H.27
- Removed Item H.29 and renumbered subsequent items.

Page numbering on some forms may be changed as a result.

### PART D – SUPPLEMENTAL CONDITIONS

- Revise: D24.1 to read: The Contractor shall achieve Substantial Performance within fifty five (55) consecutive Working Days of the commencement of the Work as specified in D19.
- Revise: D25.1 to read: The Contractor shall achieve Total Performance within sixty (60) consecutive Working Days of the commencement of the Work as specified in D19.

### DRAWINGS

- Replace: 729-2024 \_Drawing\_P-3586-8-R0 with 729-2024 \_Addendum\_1 Drawing\_P-3586-8-R1
- 729-2024 \_Drawing\_P-3586-9-R0 with 729-2024 \_Addendum\_1 Drawing\_P-3586-9-R1
- 729-2024 \_Drawing\_P-3586-10-R0 with 729-2024 \_Addendum\_1 Drawing\_P-3586-10-R1
- 729-2024 \_Drawing\_P-3586-15-R0 with 729-2024 \_Addendum\_1 Drawing\_P-3586-15-R1
- 729-2024 \_Drawing\_P-3586-17-R0 with 729-2024 \_Addendum\_1 Drawing\_P-3586-17-R1