



Corporate Finance Department  
Purchasing Division

## 925-2024A ADDENDUM 06

### PROGRESSIVE DESIGN BUILD OF NORTH END SEWAGE TREATMENT PLANT (NEWPCC) UPGRADE: NUTRIENT REMOVAL FACILITIES

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

ISSUED: October 09, 2025  
BY: Brie Smith  
Email: NEWPCCNRF@aecom.com

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request For Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph (q) of Form A-1 Master Step 1 Submission Form may render your Step 1 Submission non-responsive.**

---

#### **REQUEST FOR PROPOSALS**

Replace 925-2024A\_RFP Sch1 V1.1 with 925-2024A\_RFP Sch1 V1.2

The following is a summary of changes incorporated into the revised document 925-2024A RFP Sch 1 V1.2: Section D1.1-Timetable:

The date for the last day for Submission of Form D-5 – Financial Statement Non-Disclosure Agreement has changed from September 19, 2025, to October 14, 2025, at noon Winnipeg time.

The date for the last day for City to return executed Form D-5 – Financial Statement Non-Disclosure Agreement has changed from October 03, 2025, to October 16, 2025, at 4:30pm Winnipeg time.

The date for Proponent to submit RFIs has changed from October 8, 2025, to October 10, 2025, at noon Winnipeg time.

The date for posting of responses to RFIs has changed from October 10, 2025, to October 14, 2025.