

APPENDIX 'C'
TRAFFIC CONTROL - GENERAL REQUIREMENTS

2025 Sewer Renewals by CIPP Lining - Contract 2
Tender No. 1006-2025

Appendix C - Traffic Control - General Requirements

Asset Number	Drawing #	Sheet #	Street Name	Location Details	Manholes		Regional Street Lane Closure Required	Impacted Regional Street	Bus Route Impacts	Bicycle Route Impacts	Pedestrian Traffic Impacts/Controls	Traffic Impacts/Controls
					Upstream	Downstream						
S-MA00015145	13777	3	ABERDEEN AV	1ST MH W OF SALTER ST TO MH AT SALTER ST	S-MH00013498	S-MH00013481	Yes	Salter St	Yes	No	Modify sidewalk crossing at Salter St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Salter St. Liner installation to be completed outside of peak hours.
S-MA20016393	13778	4	AGNES ST	1ST MH S OF SARGENT AV TO 2ND MH S OF SARGENT AV	S-MH20014756	S-MH20014750	No	None	No	No	Maintain pedestrian access at all times	School Zone. Work to be completed outside of regular school hours.
S-MA00015355	13779	5	ANDERSON AV	1ST MH W OF SALTER TO MH AT SALTER ST	S-MH00013666	S-MH00013681	Yes	Salter St	Yes	No	Modify sidewalk crossing at Salter St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Salter St. Liner installation to be completed outside of peak hours.
S-MA00009119	13780	6	ATLANTIC AV	1ST MH E POWERS ST TO 2ND MH E POWERS ST	S-MH00006512	S-MH00010844	No	None	No	No	Modify sidewalk crossing at Powers St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Residential Street Restrictions
S-MA00009144	13781	7	ATLANTIC AV	2ND MH E POWERS ST TO MH @ SALTER ST	S-MH00010844	S-MH00010899	Yes	Salter St	Yes	No	Modify sidewalk crossing at Salter St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Salter St. Liner installation to be completed outside of peak hours.
S-MA20014818	13782	8	BALMORAL ST	5TH MH S OF ST MARYS AV TO MH AT BROADWAY (N.PL)	S-MH20013373	S-MH20013378	Yes	Broadway	No	No	Modify sidewalk crossing at Broadway as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Turn restrictions at Broadway as needed. Residential Street Restrictions on Balmoral St.
S-MA20014851	13783	9	BALMORAL ST	1ST MH S OF PORTAGE AV TO 2ND MH S OF PORTAGE AV	S-MH20014806	S-MH20013412	Yes	Portage Av; St Mary Ave	No	No	Maintain bike lane on St Mary Ave at all times, or submit detour plan a minimum of 2 weeks prior to the Work. Modify sidewalk crossing at Portage Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Turn restrictions at Portage Ave and St Mary's Ave as needed. Liner installation to be completed outside of peak hours. Residential Street Restrictions on Balmoral St.
S-MA20014790	13784	10	BALMORAL ST	1ST MH S OF BROADWAY TO MH AT BROADWAY	S-MH20013354	S-MH20013380	Yes	Broadway	Yes	No	Modify sidewalk crossing at Broadway as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Broadway at all times. Liner installation to be completed outside of peak hours. Signalized intersection. Residential street restrictions on Balmoral St
S-MA20016667	13785	11	BALMORAL ST	MH AT QU'APPELLE AV TO 1ST MH S OF QU'APPELLE AV	S-MH20015059	S-MH20014988	Yes	Balmoral St	Yes	No	Modify pedestrian crossing at Qu'Appelle Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Balmoral St at all times. Maintain SB turn movements at Ellice Av.
S-MA00012469	13786	12	BANNERMAN AV	1ST MH W OF SINCLAIR ST TO MH AT SINCLAIR ST	S-MH00010782	S-MH00010781	No	None	No	No	Modify sidewalk crossing at Sinclair St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Residential Street Restrictions
S-MA00017684	13787	13	BEACONSFIELD ST	1ST MH N OF LUSTED AV TO 2ND MH N OF LUSTED AV	S-MH00012320	S-MH00012311	No	None	No	No	Modify sidewalk crossing at Lorne Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Residential Street Restrictions
S-MA00012482	13788	14	CATHEDRAL AV	MH AT SINCLAIR ST TO 1ST MH E OF SINCLAIR ST	S-MH00010798	S-MH00010823	No	None	No	No	Modify sidewalk crossing at Sinclair St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Residential Street Restrictions
S-MA20014873	13789	15	COOPER AV	MH AT OSBOURNE ST (W.PL) TO MH AT COLONY ST	S-MH20013484	S-MH20013436	Yes	Colony St; Osborne St N.	Yes	No	Modify sidewalk crossing at Colony St & Osborne St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Colony St at all times. Maintain SB traffic on Osborne St at all times.
S-MA00013061	13790	16	DUFFERIN AV	MH AT SALTER ST (WPL) TO 1ST MH E OF SALTER ST	S-MH00011664	S-MH00011726	Yes	Dufferin Av; Salter St	Yes	No	Modify sidewalk crossing at Salter St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	School Zone. Work to be completed outside of regular school hours. Maintain one lane of through-traffic in both directions on Dufferin Av at all times. Maintain through-traffic in both directions on Salter St at all times.
S-MA20014637	13791	17	FURBY ST	1ST MH S OF PORTAGE AV TO 2ND MH S OF PORTAGE AV	S-MH20013229	S-MH20013216	No	None	No	No	Maintain pedestrian accessibility at all times.	Residential Street Restrictions
S-MA20016547	13792	18	FURBY ST	3RD MH N OF FURBY PL TO MH AT ELLICE AV	S-MH20014884	S-MH20014943	Yes	Ellice Av	Yes	No	Modify sidewalk crossing at Ellice Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Ellice Av at all times. Maintain traffic on St Mary Av at all times. Residential street restrictions on Furby St. Liner installation to be completed outside of peak hours.
S-MA20014848	13793	19	GOOD ST	2ND MH S OF PORTAGE AV TO MH AT ST MARY'S AV (NPL)	S-MH20013413	S-MH20013391	Yes	St Mary Av	No	Yes	Maintain bike lane on St Mary Ave at all times, or submit detour plan a minimum of 2 weeks prior to the Work. Modify sidewalk crossing at St Mary Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain traffic on St Mary Av at all times. Residential street restrictions on Good St.
S-MA20014805	13794	20	GOOD ST	2ND MH S OF ST MARY AV TO 3RD MH S OF ST MARY AV	S-MH20013405	S-MH20013384	No	None	No	No	Maintain pedestrian accessibility at all times.	Residential Street Restrictions
S-MA00013790	13795	21	LISGAR AV	2ND MH E OF AUSTIN ST TO 1ST MH E OF AUSTIN ST	S-MH00012318	S-MH00012283	No	None	No	No	Maintain pedestrian accessibility at all times.	Residential Street Restrictions. Maintain resident access to back lane at Lisgar Av and Beaconsfield St.
S-MA00013172	13796	22	MANITOBA AV	1ST MH W OF SALTER ST TO 2ND MH W OF SALTER ST	S-MH00011750	S-MH00011778	Yes	Salter St	Yes	No	Modify sidewalk crossing at Salter St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Salter St at all times. Residential street restrictions on Manitoba Av.
S-MA20007193	13797	23	MCDERMOT AVE W	1ST MH E OF KING EDWARD ST- 2ND MH E OF KING EDWARD ST	S-MH20006594	S-MH20006625	No	None	No	No	Maintain pedestrian accessibility at all times.	Residential Street Restrictions
S-MA20016714	13798	24	MCGEE ST	3RD MH S OF WELLINGTON AV TO 4TH MH S OF WELLINGTON AV	S-MH20015026	S-MH20015025	No	None	No	No	Maintain pedestrian accessibility at all times.	Residential Street Restrictions
S-MA20014439	13799	25	MCGEE ST. (W.LEG)	1ST MH S. OF ST. MATTHEWS AV TO MH AT ST. MATTHEWS AV	S-MH20013040	S-MH20013039	No	None	No	No	Modify sidewalk crossing at St Matthews St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on St Matthews St.
S-MA20016557	13800	26	MCMICKEN ST	1ST MH S OF ELLICE AV TO MH AT ELLICE AV	S-MH20014892	S-MH20014947	Yes	Ellice Av	Yes	No	Modify sidewalk crossing at Ellice Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Ellice Av at all times. Maintain local residential access if possible. Liner installation to be completed outside of peak hours.
S-MA20016794	13801	27	MCMICKEN ST	1ST MH S OF SARGENT AV TO MH AT SARGENT AV	S-MH20015095	S-MH20015162	Yes	Ellice Av	Yes	No	Modify sidewalk crossing at Ellice Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain a minimum of one lane of traffic in both directions on Sargent Av at all times. Maintain access to parking stalls during lining installation. Liner installation to be completed outside of peak hours.

2025 Sewer Renewals by CIPP Lining - Contract 2

Tender No. 1006-2025

Appendix C - Traffic Control - General Requirements

Asset Number	Drawing #	Sheet #	Street Name	Location Details	Manholes		Regional Street Lane Closure Required	Impacted Regional Street	Bus Route Impacts	Bicycle Route Impacts	Pedestrian Traffic Impacts/Controls	Traffic Impacts/Controls
					Upstream	Downstream						
S-MA20014908	13802	28	MEMORIAL BV (W. OF CL)	1ST MH N OF YORK AV TO MH AT YORK AV (N.PL)	S-MH20013486	S-MH20013461	Yes	Memorial Bv & York Av	No	No	Modify sidewalk crossing at York Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain at least one lane of through-traffic on Memorial Blvd and York Ave in each direction at all times. Liner installation to be completed outside of peak hours.
S-MA00007450	13803	29	PARK LANE AV (E.LEG)	1ST MH N PARK LANE AV SLEG TO 2ND MH N PARK LANE	S-MH00007471	S-MH00007458	No	None	No	No	Maintain pedestrian accessibility at all times.	Maintain truck access to local businesses during the work. Work to be completed outside of peak business hours to minimize access impacts.
S-MA20014617	13804	30	PORTAGE AV	MH AT FURBY ST (E.PL) TO 1ST MH W OF FURBY ST	S-MH20013239	S-MH20013199	Yes	Portage Av	Yes	No	Maintain pedestrian accessibility at all times.	Maintain through traffic on Portage Ave at all times. Liner installation to be completed outside of peak hours.
S-MA20016471	13805	31	PORTAGE AV (CL TO S. OF CL)	MH AT BALMORAL ST (S.LEG) TO MH AT GOOD ST	S-MH20014815	S-MH20014837	Yes	Portage Av	Yes	No	Modify sidewalk crossing at Balmoral St & at Good St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Detailed Traffic Management Plan required for EPR and CIPP lining phases. Maintain at least 2 lanes of traffic on EB Portage Av during weekday peak periods. Maintain at least 1 lane of EB traffic outside of peak periods and on weekends. Maintain left turn lane from EB Portage onto Colony St. EPR construction shall be completed over a weekend with 2 lanes of EB traffic restored by Monday AM peak. Liner installation to be completed outside of peak periods.
S-MA20016754	13806	32	QU'APPELLE AV	MH AT DEACON ST TO 1ST MH W OF DEACON ST	S-MH20015113	S-MH20015060	No	None	No	No	Maintain pedestrian accessibility at all times.	School Zone. Work to be completed outside of regular school hours.
S-MA20012155	13807	33	ROSS AV	2ND MH E OF ODDY ST TO 1ST MH E OF ODDY ST	S-MH20011125	S-MH20011077	No	None	No	No	Maintain pedestrian accessibility at all times.	Residential Street Restrictions
S-MA00015339	13808	34	SALTER ST	MH AT CHURCH AV TO MH AT ANDERSON AV	S-MH00013703	S-MH00013681	Yes	Salter St	Yes	No	Modify sidewalk crossing at Church Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	School Zone. Work to be completed outside of regular school hours. Maintain one lane of traffic in both directions on Salter Ave at all times. NB lane may be closed during AM peak. SB lane may be closed during PM peak.
S-MA20016837	13809	35	SARGENT AV	MH AT MCMICKEN ST TO MH AT FURBY ST	S-MH20015162	S-MH20015121	Yes	Sargent Av	Yes	No	Modify sidewalk crossing at Furby St & McMicken St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in both directions on Sargent Ave at all times. Liner installation to be completed outside of peak hours.
S-MA00010935	13810	36	SELKIRK AV	1ST MH E OF BATTERY ST TO MH AT BATTERY ST (W.PL)	S-MH00008799	S-MH00008787	Yes	Selkirk Av	Yes	No	Modify sidewalk crossing at Battery St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in both directions on Selkirk Ave at all times. Liner installation to be completed outside of peak hours.
S-MA00010838	13811	37	SELKIRK AV	1ST MH W OF SGT TOMMY PRINCE ST TO 1ST MH E OF SGT TOMMY PRINCE ST	S-MH00008700	S-MH00008761	Yes	Selkirk Av	Yes	No	Maintain pedestrian accessibility at all times.	Maintain one lane of traffic in both directions on Selkirk Ave at all times. Liner installation to be completed outside of peak hours.
S-MA20017658	13812	38	SHERBROOK ST	2ND MH AT PORTAGE AV TO 3RD MH N OF PORTAGE AV	S-MH20013192	S-MH20014788	Yes	Sherbrook St	Yes	Yes	Bike lane may be closed to maintain through-traffic on Sherbrook St, with appropriate signage. Maintain pedestrian accessibility at all times.	Maintain 2 lanes of traffic on Sherbrook St at all times. Liner installation to be completed outside of peak hours.
S-MA20018247	13813	39	SHERBROOK ST	1ST MH S OF NOTRE DAME AV TO 2ND MH S OF NOTRE DAME AV	S-MH20016428	S-MH20016335	Yes	Sherbrook St	Yes	Yes	Maintain pedestrian accessibility at all times. Maintain protected bike lane at all times.	Detailed Traffic Management Plan required. Maintain at least one lane of through-traffic on Sherbrook St and one lane of NB-WB left turn from Sherbrook to Notre Dame Ave at all times. Maintain bike lane. Liner installation to be completed at night or on a weekend.
S-MA20013651	13814	40	SHERBROOK ST	1ST MH N. OF CORNISH AV. TO MH AT CORNISH AV.	S-MH20012363	S-MH20012364	Yes	Sherbrook St	Yes	Yes	Maintain pedestrian accessibility at all times. Maintain painted bike lane at all times, or submit detour plan at least 2 weeks in advance of the work.	Detailed Traffic Management Plan required. Maintain access to Miserecordia Hospital at all times. Maintain 2 lanes of through-traffic on Sherbrook St. Maintain access to hospital parkade. Liner installation to be completed at night or on a weekend.
S-MA20017152	13815	41	TORONTO ST	MH AT ST MATTHEWS AV (N.PL) TO 1ST MH N OF ST MATTHEWS AV	S-MH20015392	S-MH20015651	No	None	Yes	No	Modify sidewalk crossing at St Matthews Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Residential Street Restrictions
S-MA20017441	13816	42	TORONTO ST	2ND MH N OF ST MATTHEWS AV TO 3RD MH N OF ST MATTHEWS AV	S-MH20015649	S-MH20015656	No	None	No	No	Maintain pedestrian accessibility at all times.	Residential Street Restrictions
S-MA20014913	13817	43	VAUGHAN ST	1ST MH N OF ST MARY AV TO 2ND MH N OF ST MARY AV	S-MH20013465	S-MH20014814	Yes	Vaughan St	No	Yes	Detour pedestrians around work site as required. Maintain at least one pedestrian crossing in each direction at Vaughan/St Mary at all times.	Maintain one lane in each direction on Vaughan St during construction. Maintain SB Vaughan St right turn onto St Mary Ave. Maintain painted bike lane on St Mary Av during construction. Liner installation to be completed at night or on a weekend.
S-MA20016468	13818	44	VAUGHAN ST	1ST MH S OF GRAHAM AV TO MH AT GRAHAM AV	S-MH20014814	S-MH20014849	Yes	Vaughan St	No	No	Close sidewalk crossing at Graham Av on south side of intersection. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane in each direction on Vaughan St during construction. Liner installation to be completed at night or on a weekend.
S-MA20014369	13819	45	WESTMINSTER AV	MH AT MARYLAND ST (E.PL) TO MH AT SHERBROOK ST	S-MH20012991	S-MH20013060	Yes	Sherbrook St; Maryland St	Yes	Yes	Maintain at least one pedestrian crossing in each direction at all times at Maryland and Sherbrook St. Maintain painted bike lanes on Westminster and Sherbrook in both directions at all times, or submit a detour plan at least 2 weeks in advance of the work. Install temporary ramps and other accommodations as required to maintain accessibility.	Detailed Traffic Management Plan required. Maintain SB traffic on Maryland St at all times. Maintain at least one lane of NB traffic on Sherbrook at all times. Maintain NB-EB right turn on Sherbrook St at Westminster. Liner installation to be completed at night or on a weekend. Bike Lanes on Westminster and Sherbrook to be maintained throughout the work.
S-MA20011840	13820	46	WILLIAM AV W	MH @ KEEWATIN ST TO 1ST MH W OF KEEWATIN ST	S-MH20010854	S-MH20011172	Yes	Keewatin St	Yes	No	Modify sidewalk crossing at Keewatin St as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain at least one lane of traffic on SB Keewatin St during construction.
S-MA20013677	13821	47	WOLSELEY AV (N. OF CL)	2ND MH E OF MARYLAND ST TO MH AT SHERBROOK ST	S-MH20012387	S-MH20012384	Yes	Sherbrook St	Yes	Yes	Maintain at least one pedestrian crossing in each direction at all times. Maintain painted bike lane on Sherbrook St during construction. Install temporary ramps and other accommodations as required to maintain accessibility.	Maintain one lane of traffic in each direction on Wolseley Av during construction. Maintain a minimum of one lane of traffic on Sherbrook St during construction. Maintain access to all hospital approaches on Wolseley Av. Liner installation to be completed at night or on a weekend.
S-MA20016559	13822	48	YOUNG ST	4TH MH N OF PORTAGE AV TO MH AT ELLICE AV	S-MH20014897	S-MH20014973	Yes	Ellice Av	Yes	No	Modify sidewalk crossing at Ellice Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Ellice Av during construction. Maintain access to all approaches on Young St. Residential street restrictions on Young St.
S-MA70104335	13823	49	YOUNG ST	3RD MH N OF PORTAGE AV TO 4TH MH N OF PORTAGE AV	S-MH70049844	S-MH20014897	No	None	No	No	Maintain pedestrian accessibility at all times.	Residential Street Restrictions, one-way street at north end of construction limit. Maintain access to all approaches on Young St.
S-MA70054642	13824	50	YOUNG ST	4TH MH S OF CUMBERLAND AV TO MH AT SARGENT AV	S-MH20015200	S-MH20015172	Yes	Sargent Av	Yes	No	Modify sidewalk crossing at Sargent Av as required to accommodate the work. Install temporary ramps and other accommodations as required to maintain accessibility at all times.	Maintain one lane of traffic in each direction on Sargent Av during construction. Maintain access to all approaches on Young St. Residential street restrictions on Young St.