



1138-2028 ADDENDUM 1

2025 SEWER RENEWALS BY CIPP LINING – CONTRACT 5

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: 2026-05-01
BY: N. Kehler
TELEPHONE NO. 431-388-5986

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Addendum 2026-03-10

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 1138-2028 Form B: Prices with 1138-2028 Addendum 1 - Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B(R1): Corrected quantity for Cash Allowance causing it to show as \$0 in final price.

No changes to bid items.

PART D – SUPPLEMENTAL CONDITIONS

- Add: D15.2(b) Tender No. 718-2022 – Riverbend Lift Station Upgrades
- (i) Possible site access conflict for S-MA20008916 due to ongoing deficiency corrections at Riverbend Lift Station. Expected completion June 2026.
 - (ii) Contract Administrator: Dillon Consulting

Page numbering on some forms may be changed as a result.