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ST. ANNE'S ROAD
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INSTALL TC—2 ROADWORK SIGNS I
FOR EASTBOUND FERMOR AVE |
AND NORTHBOUND ST. ANNE'S RD I
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TAPER TO BE RELOCATED NORTH OF MAINTAIN SUPERSTORE ACCESS VIA STAGE SIDEWALK WORK TO MAINTAIN
KINGSWOOD AVE FOLLOWING COMPLETION KINGSWOOD AVE DURING CLOSURE. ONE CROSSING OF ST. ANNE'S RD AT
OF SIDEWALK WORKS TO REGAL AVE. TURN LANE INTO SUPERSTORE TO BE ALL TIMES (TYP.)
REOPENED AT THE END OF EACH DAY. ) CONSTRUCT AND MAINTAIN SOFT
& CLOSURE OF SIDEWALK AS PER MTTC
(TYP.)
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STAGE SIDEWALK WORK TO MAINTAIN
ONE CROSSING OF ST. ANNE'S ROAD |

SIDEWALK WORK AT VARENNES AT ALL TIMES (TYP.).

AVE TO BE STAGED TO MAINTAIN
CROSSING. CROSSING CLOSURE
ONLY PERMITTED IN JULY/AUGUST.

AVONDALE RD
BANK AVE
HANDYSIDE AVE
HUMBOLDT AVE
PILGRIM AVE

CONSTRUCT AND MAINTAIN SOFT
CLOSURE OF SIDEWALK AS PER MTTC

(TYP.)
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‘ CONSTRUCT AND MAINTAIN SOFT ’ % ’ .
CLOSURE OF SIDEWALK AS PER MTTC
(TYP.)

NOTES: ( FOR INFORMATION ONLY)
1.

ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION OF

STAGE 1
THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS _ S
2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. CONTRACTOR MUST O THE CITY OF WINNIPEG
DELINEATE THE PATH OF TRAVEL FOR THOSE WITH VISUAL OR MOBILITY INBAIRMENTS. B stece: iy PUBLIC WORKS DEPARTMENT
3. TRANSIT STOPS TO BE MAINTAINED AT LOCATIONS IDENTIFIED BY CONTRACT ADMINISTRATOR METRIC WInnIpeg ENGINEERING SERVICES DIVISION
4. PARKING TO BE REMOVED AT THE TIME OF CONSTRUCTION s mmm ENGINEERS ' CITY DRAWNG NUMBER
5. PRIVATE APPROACH ACCESS AND SIDEWALK ACCESS TO BUSINESSES TO BE MAINTAINED AT ALL TIMES. s GEOSCIENTISTS WHOLE NUMBERS INDICATE MILLIMETRES 2025 ST. ANNE'S ROAD PAVEMENT RENEWALS P-3591-10
CONTRACTOR TO COORDINATE WITH CONTRACT ADMINISTRATOR AND PROPERTY OWNERS FOR ANY _ MANITOBA PECIMALIZED NUNBERS INDICATE METRES MAJOR REHABILITATION or
ACCESS DISRUPTIONS 24 HOURS IN ADVANCE OF ANY WORK OCCURING. Certificate of Authorization WSP Canada Inc. 10 13
6. CONTRACTOR TO INSTALL AND MAINTAIN SOFT CLOSURES AT NEAREST UPSTREAM INTERSECTION FOR WSP Canada Inc. \\ \ ) 1500 Bulfalo Place
Innipeqg,
SIDESTREET AND SIDEWALK CLOSURES DURING ALL PHASES No. 5750 I peg, MB ROT 6838 TEMPORARY TRAFFIC SIGNAGE TENDER NO.
f. 204.474.2864 PHASE 1 - STAGE 1&2 34-2025
www.wsp.com
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