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PART D – SUPPLEMENTAL CONDITIONS 

Add: D16.4 The intent of the City of Winnipeg, pending award process and any unforeseen delays, is 
for the project to commence within seven (7) days of award, with removals and possible 
installation of base materials, occurring Fall 2025, weather permitting. The remainder of 
the project will commence May 1, 2026, or as agreed upon with Contract Administrator.  
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449-2024 ADDENDUM 1  

FORT ROUGE LEISURE CENTRE SPORT COURT 
REDEVELOPMENT  

 ISSUED: September 23, 2025  
BY: Danielle Loeb  

URGENT 
PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 451-6264 
 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2024-02-01 

 

 Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 

 

  


	Corporate Finance Department
	Purchasing Division

	449-2024 ADDENDUM 1 
	ISSUED: September 23, 2025 
	URGENT


	PART D – SUPPLEMENTAL CONDITIONS

