

497-2025 ADDENDUM 1

SUPPLY OF ADVANCED METER INFRASTRUCTURE AND WATER METER SOLUTION

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: September 15, 2025
BY: Darlene McNichol
TELEPHONE NO. (289) 971 5427

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

SCHEDULE A: DATA SHEET

Revise: 497-2025_NRFP_Schedule_A, section 2.02 Background,

Item 4 b: The City uses Oracle Utilities Customer Care and Billing (CCB) version 2.6 for the Utility Billing. It is expected that The City will upgrade to Oracle Utilities CCB version **25.4** prior to Phase 3 - Start Up and therefore version **25.4** should be used as the relevant software for this Contract. The Supply Contractor for AMI will work with the third party Oracle System Integrator (SI) to integrate the proposed AMI system to Oracle 25.4. The Oracle SI services will be procured through a separate RFP. CC&B version **25.4** was changed to CC&B version **25.4**.

ATTACHMENT 1 PROPOSED SCOPE OF WORK

Add: to 497-2025_NRFP_Attachment 1 – Proposed Statement of Work, Section 1.8 Products and Services Delivery Timelines:

- (e) The Supply Contractor shall supply and install the AMI network equipment associated with the following areas within four (4) months of the end of POC.**
 - a. Ward 5: St James**
 - b. Ward 3: Point Douglas**
 - c. Ward 2: Mynarski**
 - d. Ward 1: Old Kildonan**
- (f) The Supply Contractor shall supply and install the AMI network equipment associated with all wards within 12 months of the end of POC.**

Add: to 497-2025_NRFP_Attachment 1 – Proposed Statement of Work, Section 1.9.2. Anticipated AMI Interfaces:

1.9.2.3 AMI Radio Transmitter Performance Interface

The Supply Contractor shall develop an interface between the AMI Software and the Installation Contractor MIS. The Supply Contractor shall work with the City and the Installation Contractor to define the requirements of the interface. At a minimum the interface shall include the following type of functionality:

- (a) Include AMI Radio Transmitter ID number with the date and time of the last reading received, the status of the reading (valid, cut wire, any available performance characteristics, etc.), the reading received, and the address associated with the AMI Radio Transmitter.
- (b) Produce the file for all installed AMI transmitters.
- (c) The file shall be run on a daily basis.

Revise: 497-2025_NRFP_Attachment 1 – Proposed Statement of Work, section 1.11.3.5 Liquidated Damages, subsection (a):

“(a) Network Delivery Date: Liquidated Damages will apply if the network is not deployed in accordance with Section 1.8(e), Section 1.8(f), and Section 1.8(g). The Liquidated Damages amount shall be \$1,000 per day.

Revise: 497-2025_NRFP_Attachment 1 – Proposed Statement of Work, section 1.11.3.5 Liquidated Damages, subsection (b):

“(b) Final Product Delivery Date: The project is meant to conclude on March 30, 2030. Should all contractually required products, excluding optional product supply for City use, not be delivered by June 30, 2030, Liquidated Damages will be applied until all required products related to the AMI contract are delivered. The amount of liquidated damages shall be \$7,244 per day.”

Revise: 497-2025_NRFP_Attachment 1 – Proposed Statement of Work, section 1.11.3.5 Liquidated Damages, subsection (c) with:

“(c)Yearly AMI Radio Transmitters and Water Meters Delivery Date: AMI Radio Transmitters and Water Meters will be delivered in accordance with the production schedule and with Section 1.11.3.1. Should yearly AMI Radio Transmitter and Water Meter delivery requirements not be met within 3 months of the end of each Calendar year, Liquidated Damages will be applied until all Radio Transmitters and Water Meters ordered for delivery for a given year are delivered. The amount of liquidated damages shall be \$7,244 per day.”

Add: to 497-2025_NRFP_Attachment 1 – Proposed Statement of Work:

2.3.4.5 Manitoba Hydro (MH) Locations

Supply Contractor may choose to propose Manitoba Hydro locations when propagating the proposed solution.

2.3.4.5.1 Confidential Agreement with the City

Proponent shall complete an NDA with the City of Winnipeg in order to obtain the list of facilities and infrastructure.

2.3.4.5.2 MH Infrastructure Location Data

The Manitoba Hydro (MH) infrastructure location data (“Hydro Data”) is strictly for information purposes and is provided on an “as is” basis. There is no guarantee of availability or access to the infrastructure identified in the Hydro Data for any projects or Data Collectors. Any request to use MH infrastructure will be subject to MH’s review and consent and will require execution of an agreement with MH. Any agreement entered into will contain all terms and conditions that will govern the use of MH infrastructure. MH shall not be liable for any damages, costs, or expenses, of any kind whatsoever resulting from, arising out of, or in any way connected with, any use of or reliance on this Hydro Data. Any and all use of or reliance on Hydro Data by or for any third party shall be at the third party’s own volition and risk.

2.3.4.5.3 Confidentiality of Shared Information

Confidential. This document and all information and data contained herein (collectively the “Hydro Data”) is strictly for information purposes and is provided on an “as is” basis. Any reproduction, modification, use, distribution, without written authorization of Manitoba Hydro is strictly prohibited. Manitoba Hydro shall not be liable for any damages, costs, or expenses, of any kind whatsoever resulting from, arising out of, or in any way connected with, any use of or reliance on the Hydro Data. Any and all use of or reliance on the Hydro Data shall be at the proponent’s own volition and risk.

ATTACHMENTS: MANITOBA HYDRO LOCATIONS

The following additional attachments will be provided to those Proponents who has signed the confidentiality agreement.

Add: New attachment: **497-2025_NRFP_Attachment 6_MH Telecom.**

Add: New attachment: **497-2025_NRFP_Attachment 7_MH Wpg Facilities.**

Add: New attachment: **497-2025_NRFP_Attachment 8_MH eGIS_20250910.shp.zip.**

ATTACHMENTS: PROPONENTS MEETING

The following additional attachments will be available to all Proponents with access to Merx.

Add: New attachment: **497-2025_NRFP_Attachment 9_Proponent Meeting Presentation.**

Add: New attachment: **497-2025_NRFP_Attachment 10_Proponent Meeting Attendees List.**

QUESTIONS AND RESPONSE FROM PROPONENTS MEETING

Q1: Will there be Question and Answers between the 18th of September and November 13?

A1: Yes. There will be additional opportunities for Questions and Answers during each Stage of the RFP process.

Q2: Opt out program (e.g. based on medical conditions) - how many meters would this represent?

A2: Very few are anticipated (e.g. .1%) and this is not expected to be a major factor influencing the quantities being proposed.

Q3: Is the RFP only the hardware or the software (i.e, not the implementation)? Although the software did show implementation costs. Can the City clarify?

A3: The implementation of the software and system is included in this RFP. However, the installation of the water meters and radios (field installations) are not included.

Q4: Could responders only bid on hardware or only on the software or are you required to bid on everything?

A4: Proponents are required to provide a complete solution.