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FORM L: DETAILED WORK SCHEDULE 
(See D15) 

NORTH END WATER POLLUTION CONTROL CENTRE (NEWPCC) DEWATERING CENTRIFUGE 
OVERHAUL SERVICES 

For each item of Work, indicate the cumulative percentage proposed to be completed by the end of each time period until 100% 
completion is achieved. 

Items of Work Time Period in Working Days 
  

Loading and Shipment to the repair facility  

Teardown and Inspection  

Repair and Refurbishment  

Assembly and Inspection  

Packaging and Delivery to NEWPCC  

Support of Installation and Commissioning  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 


