



839-2025 ADDENDUM 1

ARMSTRONG SEWER RELIEF WORKS (CONTRACT 1)

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: March 27, 2026
BY: John Minkevich
TELEPHONE NO. 204 986-896 1209

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Addendum 2026-03-10

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 839-2025 Form B: Prices with 839-2025 Addendum 1 Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B (R1):

- | | | |
|---------|--|------|
| Add: | Pay Item unit for items E.6 (a) and F.10 (a) | each |
| Revise: | Item number B.3 "Sewer Inspection" to read: | B.8 |
| | Item number B.4 "Sewer Inspection" to read: | B.9 |
| | Item number B.5 "Wastewater Sewer Manholes" to read: | B.10 |
| | Item number B.6 "Catch Basins (SD-025)" to read: | B.11 |
| | Item number B.7 "Connection to Existing Catch Basin" to read: | B.12 |
| | Item number B.8 "Catch Basin Cleaning" to read: | B.13 |
| | Item number B.9 "Temporary Plug" to read: | B.14 |
| | Item number B.10 "Sewer Service Risers" to read: | B.15 |
| | Item number B.11 "Connect to Existing Sewer" to read: | B.16 |
| | Item number B.12 "Connecting New Sewer Service to Existing Sewer Service" to read: | B.17 |
| | Item number B.13 "200mm Sewer Cleanout" to read: | B.18 |
| | Item number B.14 "Plugging Existing Sewers and Sewer Services Smaller Than 300mm" to read: | B.19 |
| | Item number B.15 "Concrete Collar" to read: | B.20 |

Item number & description B.15 (a) "Connect 600mm (C76-5) WWS to 600mm PVC (SDR35) WWS" to read:
B.20 (a) "Connect 600mm (C76-V) WWS to 600mm PVC (SDR35) WWS"

Item number B.16 "350mm WM Repair" to read: B.21

Description B1.(c) to read: "300mm (C76-V) (deep bury, 8-10m)"

Description B1.(e) to read: "450mm (C76-V) (deep bury, 8-10m)"

Description B1.(f) to read: "525mm (C76-V) (deep bury, 8-10m)"

Description B1.(g) to read: "600mm (C76-V) (deep bury, 8-10m)"

Description B1.(h) to read: "900mm (C76-V) (deep bury, 8-10m)"

Description B2.(a) to read: "900 mm (C76-V)"

Description D1.(b) to read: "450mm (C76-V) (deep bury, 8-10m)"

Description E1.(a) to read: "900mm (C76-V) (deep bury, 8-10m)"

Description F1.(a) to read: "900mm (C76-V) (deep bury, 10-12m)"

Description F2.(a) to read: "900mm PVC (SDR35) in 1200mm Steel Casing (deep bury, 10m)"

PART D – SUPPLEMENTAL CONDITION

Revise: D22.1 to read: The Contractor shall achieve Total Performance by **July 15th**, 2028. or within 30 days if seasonal inclement weather does not allow permanent restorations to commence immediately after Substantial Performance, whichever comes first. The Contract Administrator will advise the Contractor when seasonal conditions will allow permanent restorations to begin. The Contractor will start final restorations no later than 14 Calendar Days after formal notification by the Contract Administrator.

PART E – SPECIFICATIONS

Revise: E10.4.5(e) to read: Intermittent closures **in curb lanes** may be required at various locations to accommodate the construction of the intermediate manholes before and after tunnel construction.

DRAWINGS

Note:

Drawings content was not changed at all. The drawings are being replaced in Addendum 1 to provide drawings in A1 (full) size and also non-scanned versions of the drawings for improved functionality of the pdf files.

Replace: 839-2025 _Drawing_ 13642-R0 with 839-2025 _Addendum 1_Drawing_ _13642-R0
839-2025 _Drawing_ _13643-R0 with 839-2025 _Addendum 1_Drawing_ _13643-R0
839-2025 _Drawing_ _13644-R0 with 839-2025 _Addendum 1 _Drawing_ _13644-R0
839-2025 _Drawing_ _13645-R0 with 839-2025 _Addendum 1 _Drawing_ _13645-R0
839-2025 _Drawing_ _13646-R0 with 839-2025 _Addendum 1 _Drawing_ _13646-R0
839-2025 _Drawing_ _13647-R0 with 839-2025 _Addendum 1 _Drawing_ _13647-R0

839-2025 _Drawing _13648-R0 with 839-2025 _Addendum 1 _Drawing _13648-R0
839-2025 _Drawing _13649-R0 with 839-2025 _Addendum 1 _Drawing _13649-R0
839-2025 _Drawing _13650-R0 with 839-2025 _Addendum 1 _Drawing _13650-R0
839-2025 _Drawing _13651-R0 with 839-2025 _Addendum 1 _Drawing _13651-R0
839-2025 _Drawing _13652-R0 with 839-2025 _Addendum 1 _Drawing _13652-R0
839-2025 _Drawing _13653-R0 with 839-2025 _Addendum 1 _Drawing _13653-R0
839-2025 _Drawing _13654-R0 with 839-2025 _Addendum 1 _Drawing _13654-R0
839-2025 _Drawing _13655-R0 with 839-2025 _Addendum 1 _Drawing _13655-R0
839-2025 _Drawing _13656-R0 with 839-2025 _Addendum 1 _Drawing _13656-R0
839-2025 _Drawing _13657-R0 with 839-2025 _Addendum 1 _Drawing _13657-R0
839-2025 _Drawing _13658-R0 with 839-2025 _Addendum 1 _Drawing _13658-R0
839-2025 _Drawing _13659-R0 with 839-2025 _Addendum 1 _Drawing _13659-R0
839-2025 _Drawing _13660-R0 with 839-2025 _Addendum 1 _Drawing _13660-R0
839-2025 _Drawing _13661-R0 with 839-2025 _Addendum 1 _Drawing _13661-R0
839-2025 _Drawing _13662-R0 with 839-2025 _Addendum 1 _Drawing _13662-R0
839-2025 _Drawing _13663-R0 with 839-2025 _Addendum 1 _Drawing _13663-R0
839-2025 _Drawing _13664-R0 with 839-2025 _Addendum 1 _Drawing _13664-R0
839-2025 _Drawing _13665-R0 with 839-2025 _Addendum 1 _Drawing _13665-R0
839-2025 _Drawing _13666-R0 with 839-2025 _Addendum 1 _Drawing _13666-R0
839-2025 _Drawing _13667-R0 with 839-2025 _Addendum 1 _Drawing _13667-R0
839-2025 _Drawing _13668-R0 with 839-2025 _Addendum 1 _Drawing _13668-R0
839-2025 _Drawing _13669-R0 with 839-2025 _Addendum 1 _Drawing _13669-R0
839-2025 _Drawing _13670-R0 with 839-2025 _Addendum 1 _Drawing _13670-R0
839-2025 _Drawing _13671-R0 with 839-2025 _Addendum 1 _Drawing _13671-R0
839-2025 _Drawing _13672-R0 with 839-2025 _Addendum 1 _Drawing _13672-R0
839-2025 _Drawing _13673-R0 with 839-2025 _Addendum 1 _Drawing _13673-R0
839-2025 _Drawing _13675-R0 with 839-2025 _Addendum 1 _Drawing _13675-R0
839-2025 _Drawing _13677-R0 with 839-2025 _Addendum 1 _Drawing _13677-R0
839-2025 _Drawing _13678-R0 with 839-2025 _Addendum 1 _Drawing _13678-R0
839-2025 _Drawing _13680-R0 with 839-2025 _Addendum 1 _Drawing _13680-R0
839-2025 _Drawing _13681-R0 with 839-2025 _Addendum 1 _Drawing _13681-R0
839-2025 _Drawing _13682-R0 with 839-2025 _Addendum 1 _Drawing _13682-R0

839-2025 _Drawing _13683-R0 with 839-2025 _Addendum 1 _Drawing _13683-R0

839-2025 _Drawing _13684-R0 with 839-2025 _Addendum 1 _Drawing _13684-R0

839-2025 _Drawing _13685-R0 with 839-2025 _Addendum 1 _Drawing _13685-R0

839-2025 _Drawing _13686-R0 with 839-2025 _Addendum 1 _Drawing _13686-R0

839-2025 _Drawing _13687-R0 with 839-2025 _Addendum 1 _Drawing _13687-R0

839-2025 _Drawing _13688-R0 with 839-2025 _Addendum 1 _Drawing _13688-R0

APPENDICES

Replace: 839-2025_Appendix_E with 839-2025_Addendum 1_Appendix_E

NOTE TO BIDDERS: QUESTIONS AND ANSWERS BELOW DO NOT FORM PART OF THE CONTRACT

QUESTIONS AND ANSWERS

Q1: I just noticed on Form B that items E.6 a) and F.10 a) are missing a unit.

A1: Corrected. See Form B (R1).