

## 923-2025 ADDENDUM 01

### CITY HALL - COUNCIL BUILDING RECEPTION SECURITY WALLS - 510 MAIN ST

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

ISSUED: November 19, 2025  
BY: Drew Murray  
TELEPHONE NO. 204 986-2492

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

---

#### **PART D – SUPPLEMENTAL CONDITIONS**

- Revise: D2.2(a) to read: Relocation of existing reception desk M-14A as indicated, including removal of the existing gates attached to both sides of the desk.
- Delete: D18.3(a)
- Revise: D22.5 to read: The Work schedule, including the durations identified in D19 to D20 where applicable, will be adjusted to reflect delays accepted by the Contract Administrator. No additional payment will be made for adjustment of schedules except where seasonal work, not previously identified in the Contract, is carried over to the following construction season.