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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 PROFESSIONAL CONSULTING SERVICES FOR 2026 STREETS MAINTENANCE 
PRESERVATION PROGRAM 

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, February 23, 2026. 

B2.2 The Consulting Contract Administrator or the Manager of Purchasing may extend the 
Submission Deadline by issuing an addendum at any time prior to the time and date specified in 
B2.1. 

B3. ENQUIRIES 

B3.1 All enquiries shall be directed to the Consulting Contract Administrator identified in D2. 

B3.2 If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is 
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the 
Consulting Contract Administrator of the error, discrepancy or omission at least five (5) 
Business Days prior to the Submission Deadline. 

B3.3 Responses to enquiries which, in the sole judgment of the Consulting Contract Administrator, 
require a correction to or a clarification of the Request for Proposal will be provided by the 
Consulting Contract Administrator to all Proponents by issuing an addendum. 

B3.4 Responses to enquiries which, in the sole judgment of the Consulting Contract Administrator, do 
not require a correction to or a clarification of the Request for Proposal will be provided by the 
Consulting Contract Administrator only to the Proponent who made the enquiry. 

B3.5 All correspondence or contact by Proponents with the City in respect of this RFP must be 
directly and only with the City’s Consulting Contract Administrator.  Failure to restrict 
correspondence and contact to the Consulting Contract Administrator may result in the rejection 
of the Proponents Proposal Submission. 

B3.6 The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B4 unless that response or interpretation is provided by the Consulting Contract Administrator 
in writing. 

B3.7 Any enquiries concerning submitting through MERX should be addressed to: 
MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com 

B4. CONFIDENTIALITY 

B4.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Consulting Contract 
Administrator.  The use and disclosure of the Confidential Information shall not apply to 
information which: 
(a) was known to the Proponent before receipt hereof; or  
(b) becomes publicly known other than through the Proponent; or  
(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

mailto:merx@merx.com
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B4.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposals to the media or any member of the public without the prior written 
authorization of the Consulting Contract Administrator. 

B5. ADDENDA 

B5.1 The Consulting Contract Administrator may, at any time prior to the Submission Deadline, issue 
addenda correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying 
the meaning or intent of any provision therein. 

B5.2 The Consulting Contract Administrator will issue each addendum at least two (2) Business Days 
prior to the Submission Deadline, or provide at least two (2) Business Days by extending the 
Submission Deadline. 

B5.3 Addenda will be available on the MERX website at www.merx.com. 

B5.4 The Proponent is responsible for ensuring that they have received all addenda and is advised to 
check the MERX website for addenda regularly and shortly before the Submission Deadline, as 
may be amended by addendum. 

B5.5 The Proponent shall acknowledge receipt of each addendum in Paragraph 10 of Form A: 
Bid/Proposal.  Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive. 

B5.6 Notwithstanding B4, enquiries related to an Addendum may be directed to the Consulting 
Contract Administrator indicated in D2. 

B6. PROPOSAL SUBMISSION 

B6.1 The Proposal shall consist of the following components: 
(a) Form A: Bid/Proposal (Section A) in accordance with B7; 
(b) Fees (Section B) in accordance with B8. and  
(c) Form P: Person Hours. 

B6.2 The Proposal should also consist of the following components: 
(a) Experience of Proponent and Subconsultants (Section C) in accordance with B9; 
(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with B10; 
(c) Project Understanding and Methodology (Section E) in accordance with B11;  
(d) Technical Proposal (Section F) in accordance with B12; and 
(e) Project Schedule (Section G) in accordance with B13. 

B6.3 Further to B6.1 all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal.  

B6.4 Further to B7.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely. 

B6.5 Proposal format, including number of pages, size of pages and, font, etc., will not be regulated, 
except that the Proposal should contain a table of contents, page numbering and should be in 
the Sections identified above.  Proponents are encouraged to use their creativity to submit a 
Proposal which provides the requested information for evaluation and other information which 
illustrates the strength of their proposed solution. 

B6.6 The Proposal shall be submitted electronically through MERX at www.merx.com. 

http://www.merx.com/
http://www.merx.com/
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B6.6.1 Proposals will only be accepted electronically through MERX. 

B6.7 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B23.1(a). 

B6.8 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B7. PROPOSAL (SECTION A) 

B7.1 The Proponent shall complete Form A: Bid/Proposal, making all required entries. 

B7.2 Paragraph 2 of Form A: Bid/Proposal shall be completed in accordance with the following 
requirements: 
(a) if the Proponent is a sole proprietor carrying on business in their own name, their name 

shall be inserted; 
(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 
(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 
(d) if the Proponent is carrying on business under a name other than their own, the business 

name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B7.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B7.2 

B7.3 In Paragraph 3 of Form A: Bid/Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B7.4 Paragraph 13 of Form A: Bid/Proposal shall be signed in accordance with the following 
requirements: 
(a) if the Proponent is a sole proprietor carrying on business in their own name, it shall be 

signed by the Proponent; 
(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 

authority to sign for the partnership; 
(c) if the Proponent is a corporation, it shall be signed by their duly authorized officer or 

officers; 
(d) if the Proponent is carrying on business under a name other than their own, it shall be 

signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B7.4.1 The name and official capacity of all individuals signing Form A: Bid/Proposal should be 
entered below such signatures. 

B7.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 

B8. FEES (SECTION B) 

B8.1 The Proposal shall include Fees for all disciplines and/or phases identified in D4 Scope of 
Services. 

B8.2 The Proponent shall complete Form B: Fees, summarizing all applicable Fees. 

B8.3 The Proponent shall provide a Form P: Person Hours, Outlining the Fees as per B8.4. 
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B8.4 The Proponent shall complete all sections of Form P: Person Hours, summarizing all applicable 
Fees, Key Personnel, Support Staff, Hourly Rates and Allowable Disbursements. 

B8.5 The Proposal shall include the Total Fees for all disciplines and/or phases identified in D4 
Scope of Services. The Project Package being bid on in includes: 
(a) Project Planning and Preliminary Design;  
(b) Detailed Design and Contract (Tender) Preparation;  
(c) Contract Administration services; and 
(d) Post-Construction services.  

B8.6 Adjustments to Fees will only be considered based on increases to the Scope of Services. 

B8.6.1 The City will not consider an adjustment to the Fees based on changes in the Project 
budget or the Final Total Construction Cost. 

B8.7 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and 
accommodations for the duration of the Project and shall not be considered an Allowable 
Disbursement. 

B8.8 The Fee Proposal shall also include an allowance for Allowable Disbursements as defined in 
C1.1(b), but shall exclude the costs of any site investigation (geotechnical) services, materials 
testing services, Underground Structures acquisitions, pipeline loading assessments, closed 
circuit television (CCTV) sewer inspection, and/or hazardous materials investigation, or those 
included in B8.4. No other disbursements will be permitted. 

B8.8.1 Further to B8.5, the Contract Award shall include, in addition to the Total Bid Price, an 
allowance for the costs of any site investigation (geotechnical) services, materials testing 
services, Underground Structures acquisitions, pipeline loading assessments, closed 
circuit television (CCTV) sewer inspection, and/or hazardous materials investigation in the 
amount of up to 20% of the Total Bid Price. 

B8.8.2 The Allowable Disbursements shall be identified separately on each invoice. 

B8.9 The Proposal shall include the Fees to be assessed for Engineering and other Services as 
defined in the Scope of Services. The Fees should be included in Form P: Personal Hours with 
descriptions and summarized in Form B: Fees. 

B8.10 The Fees associated with Preliminary Design shall: 
(a) be a Fixed Fee; 
(b) include Allowable Disbursements; 
(c) be entered in column (a) of Form B: Fees; 
(d) be entered in Form P: Personal Hours. 

B8.11 The Fees associated with Detailed Design shall: 
(a) be a Fixed Fee; 
(b) include Allowable Disbursements; 
(c) be entered in column (b) of Form B: Fees; 
(d) be entered in Form P: Personal Hours. 

B8.12 The Fees associated with Contract Administration shall: 
(a) be a Total Maximum based on Hourly Rates; 
(b) be based on the number of working days stipulated for the projects listed in Appendix C. 

The actual working days will be established at time of tender with the consultation and 
concurrence of the Consulting Contract Administrator. The actual working days will be 
established during detailed design with consultation and concurrence of the Consulting 
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Contract Administrator. Fees will be adjusted according to the actual number of working 
days agreed upon; 

(c) include Allowable Disbursements; 
(d) include Fees for supervision of any services anticipated in D4.3.2; 
(e) be entered in column (c) of Form B: Fees; 
(f) be entered in Form P: Personal Hours. 

B8.13 The Fees associated with Post-Construction Services shall: 
(a) be a Total Maximum based on Hourly Rates; 
(b) include Allowable Disbursements; 
(c) be entered in column (d) of Form B: Fees; 
(d) be entered in Form P: Personal Hours. 

B8.14 Notwithstanding C11.1, Fees submitted shall not include the Goods and Services Tax (GST) or 
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.  

B8.15 Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B8.15.1 Fees stated shall not include any costs which may be incurred by the Consultant with 
respect to any applicable funding agreement obligations as outlined in D19.  Any such 
costs shall be determined in accordance with D19. 

B9. EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION C)  

B9.1 Proposals should include: 
(a) details demonstrating the history and experience of the Proponent and Subconsultants in 

providing programming; design, management of the project and contract administration 
services on three  projects of similar complexity, scope and value. 

B9.2 For each project listed in B9.1(a), the Proponent should submit: 
(a) description of the project; 
(b) role of the consultant; 
(c) project’s original contracted cost and final cost; 
(d) design and schedule (anticipated Project schedule and actual project delivery schedule, 

showing design separately); 
(e) project owner; 
(f) reference information (two current names with telephone numbers per project). 

B9.2.1 Where applicable, information should be separated into Proponent and Subconsultant 
project listings.  

B9.3 The Proposal should include general firm profile information, including years in business, 
average volume of work, number of employees and other pertinent information for the 
Proponent and all Subconsultants. 

B10. EXPERIENCE OF KEY PERSONNEL ASSIGNED TO THE PROJECT (SECTION D)  

B10.1 Describe your approach to overall team formation and coordination of team members. 

B10.1.1 Include an organizational chart for the Project. 

B10.2 Identify the following Key Personnel assigned to the Project: 
(a) project manager;  



The City of Winnipeg Bidding Procedures 
RFP No.976-2025 Page 6 of 12 
 
Template Version: RFP Consulting 2025 10 01 

 

(b) contract administrator; 
(c) lead designer; 
(d) resident inspector; 
(e) non-resident inspector. 

B10.3 Submit the experience and qualifications of the Key Personnel assigned to the Project for 
projects of similar complexity, scope and value, including the principals-in-charge, the 
Consultants Representative, managers of the key disciplines and lead designers .  Include 
educational background and degrees, professional recognition, job title, years of experience in 
current position, years of experience in design and years of experience with existing employer.  
Roles of each of the Key Personnel in the Project should be identified in the organizational chart 
referred to in B10.1.1. 

B10.4 For each person identified, list at least two comparable projects in which they have played a 
primary role similar to that proposed for this Project. If a project selected for a key person is 
included in B10.2, provide only the project name and the role of the key person. For other 
projects provide the following: 
(a) Description of project; 
(b) Role of the person; 
(c) Project Owner; 
(d) Reference information (two current names with telephone numbers per project). 

B11. PROJECT UNDERSTANDING AND METHODOLOGY (SECTION E)  

B11.1 Describe your firm’s understanding of Pavement Preservation as it relates to: 
(a) Project location selection; 
(b) The role of preservation as it relates to life cycle; 
(c) The scope of preservation work. 

B11.2 Methodology should be presented in accordance with the Scope of Service phases as defined 
in D4, as well as in PART E - SPECIFICATIONS and Appendix A – Definition of Professional 
Consulting Services – Engineering. 
(a) Details of the Scope of Services are provided in D4 to D8, as well as Appendix B – Project 

Locations and Technical Scoping. 

B11.3 The Proposal shall include Form P: Person Hours for all disciplines and or phases identified in 
D4 Scope of Services. 

B11.3.1 The total Fees on Form P: Person Hours should match Fees submitted in response to B8. 

B11.4 Proponents may use Form P: Person Hours or a table of their own design provided it includes 
all information requested in accordance with B11.3.  

B11.5 A sample of Form P: Person Hours can be found at 
https://winnipeg.ca/matmgt/templates/information.stm 

B11.6 For each person identified in B10.2, list the percent of the person’s time to be dedicated to the 
Project in accordance with the Scope of Services identified in D4. 

B12. TECHNICAL PROPOSAL (SECTION F) 

B12.1 Proposals should address the technical deliverables and associated task requirements required 
by the Scope of Services. It should clearly identify and explain work activities and identify all 
assumptions and interpretations. 

B12.2 Specifically, Proposals should describe: 

https://winnipeg.ca/matmgt/templates/information.stm
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(a) the Proponent’s practical understanding of the Project, specifically: 
(i) the team’s understanding of the broad functional and technical requirements and 

urban design issues; 
(ii) the team’s understanding of the proposed Project Estimate and Capital Construction 

Estimate; 
(b) the Proponent’s technical approach and methodology to complete the Services; 
(c) the collaborative process/method to be used by the team in the various phases of the 

Project; 
(d) all activities and services to be provided by the City; 
(e) the deliverable(s) of the Project; 
(f) any assumptions made with respect to the deliverables and Scope of Services. 

B13. PROJECT SCHEDULE (SECTION G)  

B13.1 Proponents should present a carefully considered Critical Path Method schedule using 
Microsoft Project or similar project management software, complete with resource assignments 
(key designers), durations (weekly timescale) and milestone dates or events.  The schedule 
should address each requirement of the Scope of Services. 

B13.2 The Proponent’s schedule should include critical dates for review and approval processes by 
the City and other organizations anticipated during the design and tendering phases of the 
Project.  Reasonable times should be allowed for completion of these processes. 

B14. DISCLOSURE 

B14.1 Various Persons provided information or services with respect to this RFP.  In the City’s opinion, 
this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B14.2 The Persons are: 
(a) N/A 

B15. CONFLICT OF INTEREST AND GOOD FAITH 

B15.1 Further to C3.2, Proponents, by responding to this RFP, declare that no Conflict of Interest 
currently exists, or is reasonably expected to exist in the future. 

B15.2 Conflict of Interest means any situation or circumstance where a Proponent or Key Personnel 
proposed for the Services has: 
(a) other commitments; 
(b) relationships; 
(c) financial interests; or  
(d) involvement in ongoing litigation; 
that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Proposals or 
award of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a 
Proponent’s obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of their participation in the RFP process or the Project; 
or 
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(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the RFP process) of strategic and/or material relevance to 
the RFP process or to the Project that is not available to other Proponents and that could 
or would be seen to give that Proponent an unfair competitive advantage. 

B15.3 In connection with their Proposal, each entity identified in B15.2 shall: 
(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 

process and the Project; 
(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 

the RFP process, promptly disclose a detailed description of the Conflict of Interest to the 
City in a written statement to the Consulting Contract Administrator; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B15.4 Without limiting B15.3, the City may, in their sole discretion, waive any and all perceived, 
potential or actual Conflicts of Interest. The City’s waiver may be based upon such terms and 
conditions as the City, in their sole discretion, requires to satisfy itself that the Conflict of Interest 
has been appropriately avoided or mitigated, including requiring the Proponent to put into place 
such policies, procedures, measures and other safeguards as may be required by and be 
acceptable to the City, in their sole discretion, to avoid or mitigate the impact of such Conflict of 
Interest. 

B15.5 Without limiting B15.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in their sole discretion: 
(a) disqualify a Proponent that fails to disclose a perceived, potential or actual Conflict  of 

Interest of the Proponent or any of their Key Personnel; 
(b) require the removal or replacement of any Key Personnel proposed for the Services that 

has a perceived, actual or potential Conflict of Interest that the City, in their sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Proponent or Key Personnel proposed for the Services that fails to comply with 
any requirements prescribed by the City pursuant to B15.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Proponent if the Proponent, or one of their Key Personnel proposed for the 
Project, has a perceived, potential or actual Conflict of Interest that, in the City’s sole 
discretion, cannot be avoided or mitigated, or otherwise resolved. 

B15.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in their sole discretion. 

B16. QUALIFICATION 

B16.1 The Proponent shall: 
(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 

registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the 
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent 
does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; 
(c) have all the necessary experience, capital, organization, and equipment to perform the 

Services in strict accordance with the terms and provisions of the Contract; 
(d) have or establish and staff an office in Winnipeg for the duration of the Project. 
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B16.2 The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be 
subcontracted to them) shall: 
(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  

A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Purchasing Division website 
at https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf 

B16.3 The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to 
be subcontracted to them) shall: 
(a) have successfully carried out services for the programming; design, management of 

construction and contract administration for architectural and/or engineering projects of 
similar complexity, scope and value; and to those required for this Project; and 

(b) be fully capable of performing the Services required to be in strict accordance with the 
terms and provisions of the Contract; 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba);  

(d) have the knowledge and resources to administer the requirements of The Workplace 
Safety and Health Act (Manitoba) during the construction works associated with this 
Contract; 

(e) undertake to meet all licensing and regulatory requirements of the appropriate governing 
authorities and associations in the Province of Manitoba; and 

(f)  have completed the Accessible Customer Service online training required by the 
Accessibility for Manitobans Act (AMA) (see B16.4 and D10). 

B16.4 Further to B16.3(f), the Proponent acknowledges that they and all Subconsultants have 
obtained training required by the Accessibility for Manitobans Act (AMA) available at 
https://accessibilitymb.ca/resources-events-and-training/online-training.html for anyone that may 
have any interaction with the public on behalf of the City of Winnipeg. 

B16.5 The Proponent shall submit, within three (3) Business Days of a request by the Consulting 
Contract Administrator, further proof satisfactory to the Consulting Contract Administrator of the 
qualifications of the Proponent and of any proposed Subconsultant. 

B16.6 The Proponent shall provide, on the request of the Consulting Contract Administrator, full 
access to any of the Proponent's equipment and facilities to confirm, to the Consulting Contract 
Administrator’s satisfaction, that the Proponent's equipment and facilities are adequate to 
perform the Services. 

B17. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B17.1 Proposals will not be opened publicly. 

B17.2 After award of Contract, the Contract amount and the name of the successful Proponent and 
their address will be available on the MERX website at www.merx.com. 

B17.3 The Proponent is advised any information contained in any Proposal Submission may be 
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by 
other authorities having jurisdiction, or by law or by City policy or procedures (which may 
include access by members of City Council). 

B17.3.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Proposal Submission identified by the Proponent as such in accordance with and by 
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information 
and Protection of Privacy Act (Manitoba), as amended. 

https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf
https://accessibilitymb.ca/resources-events-and-training/online-training.html
http://www.merx.com/
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B18. IRREVOCABLE OFFER 

B18.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid/Proposal. 

B18.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such Services 
for the time period specified in Paragraph 11 of Form A: Bid/Proposal. 

B19. WITHDRAWAL OF OFFERS 

B19.1 A Proponent may withdraw their Proposal without penalty prior to the Submission Deadline. 

B20. INTERVIEWS 

B20.1 The Consulting Contract Administrator may, in their sole discretion, interview Proponents during 
the evaluation process. 

B21. NEGOTIATIONS 

B21.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B21.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B21.3 If, in the course of negotiations pursuant to B21.2, the Proponent amends or modifies a 
Proposal after the Submission Deadline, the City may consider the amended Proposal as an 
alternative to the Proposal already submitted without releasing the Proponent from the Proposal 
as originally submitted. 

B22. EVALUATION OF PROPOSALS 

B22.1 Award of the Contract shall be based on the following evaluation criteria: 
(a) compliance by the Proponent with the requirements of the Request for Proposal or 

acceptable deviation therefrom:      (pass/fail) 
(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B17:    

          (pass/fail) 
(c) Fees; (Section B)        40% 
(d) Experience of Proponent and Subconsultant; (Section C)   10% 
(e) Experience of Key Personnel Assigned to the Project; (Section D)  15% 
(f) Project Understanding and Methodology; (Section E)   10% 
(g) Technical Proposal; (Section F)      20% 
(h) Project Schedule. (Section G)      5% 

B22.2 Further to B22.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 
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B22.3 Further to B22.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in their Proposal or in other information required to be submitted, 
that it is qualified. 

B22.4 If, in the sole opinion of the City, a Proposal does not achieve a pass rating for B22.1(a) and 
B22.1(b), the Proposal will be determined to be non-responsive and will not be further 
evaluated. 

B22.5 Further to B22.1(c), Fees will be evaluated based on Fees submitted in accordance with B8. 

B22.6 Further to B22.1(d), Experience of Proponent and Subconsultants will be evaluated considering 
the experience of the organization on projects of similar size and complexity as well as other 
information requested, in accordance with B9.1. 

B22.7 Further to B22.1(e), Experience of Key Personnel Assigned to the Project will be evaluated 
considering the experience and qualifications of the Key Personnel and Subconsultant 
personnel on Projects of comparable size and complexity, in accordance with B10. 

B22.8 Further to B22.1(f), Project Understanding and Methodology will be evaluated considering your 
firm’s understanding of the City’s Project, project management approach and team organization, 
in accordance with B11. 

B22.9 Further to B22.1(g), Technical Proposal will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project, in accordance with B12 

B22.10 Further to,B22.1(h) Project Schedule will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project, in accordance with B13.  

B22.11 Notwithstanding B22.1(d) to B22.1(h), where Proponents fail to provide a response to B6.2(a) to 
B6.2(e), the score of zero may be assigned to the incomplete part of the response. 

B22.12 Proposals will be evaluated considering the information in the Proposal Submission and any 
interviews held in accordance with B20. 

B22.13 Where references are requested, the reference checks to confirm information provided may not 
be restricted to only those submitted by the Proponent, and may include organizations 
representing Persons, known to have done business with the Proponent. 

B23. AWARD OF CONTRACT 

B23.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B23.2 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be qualified, and the Proposals are determined to be 
responsive. 

B23.2.1 Without limiting the generality of B23.2, the City will have no obligation to award a Contract 
where: 
(a) the prices exceed the available City funds for the Services; 
(b) the prices are materially in excess of the prices received for similar services in the 

past; 
(c) the prices are materially in excess of the City’s cost to perform the Services, or a 

significant portion thereof, with their own forces; 
(d) only one Proposal is received; or 
(e) in the judgment of the Award Authority, the interests of the City would best be served 

by not awarding a Contract. 
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B23.3 The Services of this Contract is contingent upon Council approval of sufficient funding in the 
2026 Operating Budget.  If the Operational Budget approved by Council does not include 
sufficient funding for the Services, the City will have no obligation to award a Contract. 

B23.4 Where an award of Contract is made by the City, the award shall be made to the qualified 
Proponent submitting the most advantageous offer. 

B23.5 The City may, at their discretion, award the Contract in phases.  

B23.6 Further to B23.5 where future phases are identified in D4 Scope of Services, the City reserves 
the right to negotiate and award future phases to the successful Proponent. 

B23.7 Further to Paragraph 7 of Form A: Bid/Proposal and C4, the City may issue an award letter to 
the successful Proponent in lieu of execution of Contract Documents 

B23.7.1 The Contract documents as defined in C1.1(u) in their entirety shall be deemed to be 
incorporated in and to form a part of the award letter notwithstanding that they are not 
necessarily attached to or accompany said award letter.  

B23.8 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 
C1.1(v). 

B23.9 If funding for the Services is provided to the City of Winnipeg by the Government of Manitoba 
and/or the Government of Canada, Proponents are advised that the terms of D19 shall 
immediately take effect upon confirmation of such funding, regardless of when funding is 
confirmed. 

B23.10 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of their Proposal upon written request to the Consulting Contract Administrator. 

B23.11 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Proponent will be paid for all Services rendered up to time of termination.  
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Consultant Services (Revision 2022-09-02) are applicable to the 
Services of the Contract. 

C0.1.1 The General Conditions for Consultant Services are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Purchasing Division website 
at http://www.winnipeg.ca/matmgt/gen_cond.stm. 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Consultant Services. 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Consultant Services, these Supplemental Conditions 
are applicable to the Services of the Contract. 

D2. CONSULTING CONTRACT ADMINISTRATOR 

D2.1 The Consulting Contract Administrator is: 
Ryan Demianiw, C.E.T. 
Telephone No. 204 470-7226 
Email Address: rdemianiw@winnipeg.ca 

D2.2 At the pre-commencement meeting, the Consulting Contract Administrator will identify additional 
personnel representing the Consulting Contract Administrator and their respective roles and 
responsibilities for the Services. 

D3. BACKGROUND 

D3.1 The City of Winnipeg manages a large street network requiring ongoing maintenance to ensure 
safety and efficiency. The Streets Maintenance Preservation Program is a key asset 
management initiative focused on extending pavement life and optimizing lifecycle costs 
through treatments such as asphalt mill and fill, concrete repairs, and diamond grinding. These 
services support sustainable infrastructure management and compliance with City standards.  

D4. SCOPE OF SERVICES 

D4.1 The Services required under this Contract shall consist of pavement preservation treatments 
and asphalt shoulder reconstructions (reference Appendix C)in accordance with the following: 
(a) North Bound Plessis Road from Dugald Road to 1194 Plessis Road – 50mm Mill and Fill, 

with possible areas requiring minor reconstruction;  
(b) South Bound Plessis Road from 1194 Plessis Road to Dugald Road – 50mm Mill and Fill, 

with possible areas requiring minor reconstruction; 
(c) East Bound Grant Avenue form West limit of Haney Street to 160m West of Shaftesbury 

Boulevard – 50mm Mill and Fill; 
(d) West Bound Grant Avenue from Shaftesbury Boulevard to Chalfont Road – 50mm Mill and 

Fill;  
(e) North Bound Lagimodiere Boulevard from 370m North of Betournay Street to 500m North 

of Betournay Street – Asphalt Shoulder Reconstruction (2.5m Width). 
(f) South Bound Lagimodiere Boulevard from Cottonwood Drive to Paterson Street to 

Leveque Street – Asphalt Shoulder Reconstruction (2.5m Width). 

D4.2 The Streets Pavement Preservation Program work will include the following phases: 
(a) Project planning and Preliminary Design as outlined in D5; 
(b) Detailed Design and Contract (Tender) Preparation as outlined in D6; 

(i) design and specification development; 
(ii) drawing and specification preparation; 
(iii) procurement process; 

(c) Contract Administration services as outlined in D7; 
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(d) Post-Construction services as outlined in D8. 

D4.3 Within the Project phases in D4.2, the Consultant may be required – depending upon location 
and technical scope of services – to conduct site investigation (geotechnical) services, materials 
testing services, Underground Structures acquisitions, pipeline loading assessments, and/or 
closed circuit television (CCTV) sewer inspection. 

D4.3.1 Notwithstanding C8, Fees for Subconsultants engaged to perform services in D4.3 shall be 
payable as invoiced by the Subconsultant, plus an allowed handling fee of 5%. 

D4.3.2 Consultant Fees for supervision of Subconsultants required to perform any services in 
D4.3 shall be considered as a Contract Administration Service and included with Fees 
proposed in B8. 

D4.4 The Project Location and Technical Scope of work are provided for in Appendix B. 

D4.4.1 Project Locations are subject to the adoption of the Operating Budget by City Council. 
Substitutions and/or deletions may occur and may result in an adjustment in Fees as per 
B8.3. 

D4.4.2 Project Location and Technical Scope is subject to final approval of the Consulting 
Contract Administrator. 

D4.5 The Consultant is required to prepare and administrate one (1) Tender.  

D4.6 Project Management services for Diamond Grinding will occur at times as directed by the 
Consulting Contract Administrator in D2.  

D4.6.1 No additional payment will be considered for Consultant Services in the event where 
diamond grinding occurs outside regular daytime working hours. 

D4.7 The Consultant is required to develop in consultation with the Public Works Department detailed 
Traffic Management and Construction staging plans that will minimize traffic disruption to the 
public. The approved detailed Traffic Management and Construction staging plan may involve 
the Consultant to provide Project Management services during off peak traffic times including 
weekends, evenings and night time. No additional payment will be considered for Contract 
Administration services during this time. 

D4.7.1 The detailed Traffic Management plans are subject to final approval of the Consulting 
Contract Administrator. 

D4.8 Unless otherwise specified below, Appendix A – Definition of Professional Consultant Services 
– Engineering – Public Works shall be applicable to the provision of Professional Engineering 
services for the Project listed in Appendix B. 

D4.8.1 The Services required under D4.1(a) to D4.1(e)  shall be in accordance with the City’s 
Project Management Manual https://winnipeg.ca/infrastructure/asset-management-
program/templates-manuals.stm#3 and templates http://winnipeg.ca/infrastructure/asset-
management-program/templates-manuals.stm#4 . Notwithstanding the foregoing, the 
Consultant is being engaged by the City for their professional expertise; the Consultant 
shall bring to the Consulting Contract Administrator’s attention any aspect of the City’s 
Project Management Manual or templates which the Consultant is of the opinion is not 
consistent with good industry practice. 

D4.8.2 Where the Services required include Contract Administration, Consultants shall pay 
particular attention to the revisions to Section 9.19 and 9.20.1 of the City’s Project 
Management Manual in Addendum #8. 

https://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#3   

D4.9 The following shall apply to the Services: 
(a) Universal Design Policy 

http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604 

https://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#3
https://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#3
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
https://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#3
http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604


The City of Winnipeg Supplemental Conditions 
RFP No. Error! Reference source not found. Page 3 of 14 
 
Template Version: RFP Consulting 2025 10 01 

 

D5. PROJECT PLANNING AND PRELIMINARY DESIGN 

D5.1 Preliminary Design Services associated with the Contract are described in Appendix A-5 and 
are to follow Version 3.0 or the most current version of the City of Winnipeg’s Asset 
Management Project Management Manual. 

D5.2 Where applicable, the designs must address: 
(a) Appropriate geometric standards set by the Transportation Association of Canada (TAC); 
(b) City of Winnipeg’s Transportation Standards Manual (February 1991); 
(c) City of Winnipeg’s Accessibility Design Standards (May 2010); 
(d) City of Winnipeg’s Tree Planting Details and Specifications Downtown Area and Regional 

Streets (May 2009); 
(e) City of Winnipeg’s Tree Removal Guidelines; 
(f) The current edition of The City of Winnipeg Standard Construction Specifications; 
(g) Geotechnical Investigation Requirements For Publics Works Projects (September 2015). 

D5.3 The Consultant is responsible for: 
(a) In consultation with the Consulting Contract Administrator, determining the extent to which 

Site investigation is required; 
(b) Field surveys; 
(c) Acquiring the historical and as-built drawings within Project limits from Underground 

Structures (where required); 
(d) Engaging the services of appropriate qualified Subconsultant personnel where additional 

services are required, including, but not limited to: site investigation (geotechnical) 
services, materials testing services, pipeline loading assessments, and/or closed circuit 
television (CCTV) sewer inspection; 

(e) Traffic Management and Construction/Repair staging plans that minimize disruption to the 
public; 

(f) Providing Project details and regular Project updates to the right-of-way coordination 
system. 

D6. DETAILED DESIGN AND CONTRACT PREPARATION  

D6.1 Detailed Design Services associated with the Contract are described in Appendix A-6 and are to 
follow Version 3.0 or the most current version of the City of Winnipeg’s Asset Management 
Project Management Manual. 

D6.2 Design drawings are not required for this contract, with the exception of D4.1. 

D6.3 Designs to be submitted for review must: 
(a) Be sealed by a Professional Engineer, registered in the Province of Manitoba; 
(b) Include a pavement design brief for New or Reconstruction of Asphalt Pavement 

Shoulders; 
(c) Include the pavement cross section (where applicable); 
(d) Conform to the Manual for the Production of Construction Drawings for the City of 

Winnipeg, Works and Operations Division (November 1984); 
(e) Include construction staging drawings/figures (where applicable in consultation with the 

Consulting Contract Administrator); 
(f) Include miscellaneous details as required to better present the scope of the work to the 

contractor; 
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(g) Allow six weeks for circulation to Underground Structures (i) Ensure that separate copies 
are sent to affected utilities, with specific requests made for estimates, where required; 

(h) Preliminary Construction Contract Costs (Class 1 Estimate) including utility costs, 
Consulting Fees, internal project costs and overheads, and any associated costs identified 
in the additional comments of a project. 

D6.4 Underground Structure review is not required for this contract. 

D6.5 The Tender documents must be prepared: 
(a) Using the current applicable template from the Purchasing Division; 
(b) Referencing the current edition of The City of Winnipeg Standard Construction 

Specifications. 

D7. CONTRACT ADMINISTRATION  

D7.1 Contract Administration Services associated with the Contract are described in Appendix A-7 
and are to follow Version 3.0 or the most current version of the City of Winnipeg’s Project 
Management Manual. 

D7.2 The Consultant is required to provide NON-RESIDENT Contract Administration Services 
including but not limited to: 
(a) Ensuring persons with demonstrated experience are assigned to administer the Project for 

the duration of the Project, with personnel changes only upon approval of the Consulting 
Contract Administrator; 

(b) Timely processing of accurate progress payments and invoices; 
(c) Conducting pre-award and pre-construction meetings with formal notes and utilizing 

templates as described in the City of Winnipeg’s Asset Management Project Management 
Manual Version 3.0 drafted February 2, 2015. 

D7.3 The Consultant is required to provide RESIDENT Contract Administration Services including but 
not limited to: 
(a)  Coordination of the day-to-day Site activities; 
(b) Ensuring construction contractor conformance to the City of Winnipeg’s Manual of 

Temporary Traffic Control; 
(c) Ensuring construction contractor conformance with Public Works Traffic Management 

Branch; 
(d) Full-time inspection; 
(e) Field and/or laboratory testing and verification of construction/repair material quality; 
(f) Field measurement and verification of construction/repair material quantities in a manner 

so as to minimize contract disputes; 
(g) Provision of periodic and timely updates to the Consulting Contract Administrator on 

progress and/or expenditures, through: 
(i) Regular Site meetings with formal minutes as described in the City of Winnipeg’s 

Project Management Manual Template, including the date, location & attendees. 
Issues, updates and amendments must be itemized and dated; 

(ii) Other formal and/or informal documented means; 
(h) Representation of the City to the local residents and businesses in a professional manner, 

with responsible and prompt reaction to reasonable requests (minimizing impact and/or 
disruption of the Project to the extent possible); 

(i) On-going updates to the lane-closure information line as required; 
(j) Supervision of Subconsultants required to perform any services under D5.3(d); 
(k) Gathering IRI data prior to and after diamond grinding work; 
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(l) Present data in Final Report. 

D8. POST-CONSTRUCTION 

D8.1 Post-Construction Services associated with the Contract are described in Appendix A-8 and are 
to follow Version 3.0 or the most current version of the City of Winnipeg’s Asset Management 
Project Management Manual. 

D8.2 Record Drawings are required for this contract. 

D8.3 The Consultant is required to provide Post-Construction Services including but not limited to: 
(a) Preparation of the following: 

(i) Certificate of Substantial Performance; 
(ii) Certificate of Total Performance; and 
(iii) Certificate of Acceptance. 

(b) Additional Contract Administration for maintenance (pay) items within the warranty period 
of the construction contract; 

(c) Resolution of deficiencies and/or outstanding warranty issues; 
(d) Submission of a final construction report within three months of Substantial Performance of 

the construction contract, including: 
(i) Summary report – a brief (three to five page) description of: 

♦ Services accomplished, including initial and final scope of Project; 
♦ For each Project Location the amount of concrete repairs by percentage 

of surface; 
♦ Issues encountered and resolutions achieved; 
♦ Any outstanding services or issue-resolutions required; 
♦ Final or projected final contract cost; 
♦ Daily field reports (as an appendix); 
♦ Field test reports (as an appendix); and 
♦ IRI data following completion of work. 

(ii) Photographs – total minimum of 12, maximum of 20; good quality digital photos 
using descriptive file names (including year), provided on CD or DVD 
(notwithstanding pre-construction Site and property condition assessment photos, as 
per Appendix A – Definition of Professional Consultant Services – Engineering – 
Public Works): 

♦ approximately six (6) typical pre-construction photos; 
♦ approximately six (6) typical Post-construction photos; and 
♦ approximately six (6) typical construction operation photos (e.g. concrete 

pour, paving operation). 

D9. DEFINITIONS 

D9.1 When used in this Request for Proposal: 
(a) “Asphalt Overlay” means minor pavement and curb repairs, renewal of curb ramps, and 

an asphalt overlay. These repairs will assist the pavement structure in meeting or 
prolonging its useful life. 

(b) “Asphalt Mill and Fill” means to mechanically Remove an existing specified surface depth 
of Asphalt pavement and Replace the surface with means of an Asphalt Overlay. 

(c) “Asphalt Paving on Granular Shoulder Reconstruction” means granular sub-base 
preparation, followed by concrete curb renewal where required and an asphalt pavement 
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overlay. These repairs will assist the pavement structure in meeting or prolonging its useful 
life. 

(d) “Capital Construction Estimate” means the estimated value of the Construction Contract 
to be administered by the Consultant. The Capital Construction Estimate is only provided 
as an estimate of scale and scope for the Project. 

(e) “Concrete Pavement Preservation” means minor pavement repairs including partial and 
full depth repairs. These repairs will assist the pavement structure in meeting or prolonging 
its useful life. 

(f)  “Estimated Scope” means the scope of Services upon which the Project Estimate was 
based. 

(g) “Local Street” means an open (traversable) right-of-way that is not identified in Schedule E 
of the most recent City of Winnipeg Streets By-law No. 1481/77 (i.e. not a Regional Street). 

(h) “Partial Depth Repair” or “PDR” means small shallow areas of deteriorated concrete that 
is replaced with suitable repair material. These repairs will assist the pavement structure in 
meeting or prolonging its useful life. 

(i) “Pavement Preservation” means surface works on concrete or asphalt roadways that 
assist the pavement structure in meeting or prolonging its use full life. 

(j) “Project Budget” means the total available funding required for Project Location, including 
construction (Contract) costs (based on the Estimated Scope), utility costs, Consulting 
Fees, and any associated costs identified in the additional comments of a project. 

(k) “Project Location” means an individual Right-of-Way location (typically Street, Alley, 
Sidewalk, Intersection, or Path) identified to make up a whole Project. 

(l) “Regional Street” means those streets listed in Schedule E of the most recent City of 
Winnipeg Streets By-law No. 1481/77. 

(m) Supply Chain Disruption” means an inability by the Contractor to obtain goods or 
services from third parties necessary to perform the Work of the Contract within the 
schedule specified therein, despite the Contractor making all reasonable commercial 
efforts to procure same. Contractors are advised that increased costs do not, in and of 
themselves, amount to a Supply Chain Disruption. 

D10. ACCESSIBLE CUSTOMER SERVICE REQUIREMENTS 

D10.1 The Accessibility for Manitobans Act (AMA) imposes obligations on The City of Winnipeg to 
provide accessible customer service to all persons in accordance with the Customer Service 
Standard Regulation (“CSSR”) to ensure inclusive access and participation for all people who 
live, work or visit Winnipeg regardless of their abilities.   

D10.1.1 The Consultant agrees to comply with the accessible customer service obligations under 
the CSSR and further agrees that when providing the Goods or Services or otherwise 
acting on the City of Winnipeg’s behalf, shall comply with all obligations under the AMA 
applicable to public sector bodies. 

D10.1.2 The accessible customer service obligations include, but are not limited to: 
(a)  providing barrier-free access to goods and services; 
(b) providing reasonable accommodations;    
(c) reasonably accommodating assistive devices, support persons, and support animals; 
(d) providing accessibility features e.g. ramps, wide aisles, accessible washrooms, power 

doors and elevators; 
(e) inform the public when accessibility features are not available; 
(f) providing a mechanism or process for receiving and responding to public feedback on 

the accessibility of all goods and services; and 
(g) providing adequate training of staff and documentation of same. 
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D11. SUPPLIER CODE OF CONDUCT 

D11.1 The Contractor has reviewed and understands the City’s Supplier Code of Conduct. This 
document is located at: https://www.winnipeg.ca/media/4891 

D11.2 The Contractor agrees to comply with the Supplier Code of Conduct as it may be amended or 
replaced from time to time. The Contractor is responsible for periodically checking the above 
link for updates to the Supplier Code of Conduct. Contract signature on Form A: Bid/Proposal 
from the Contractor signifies agreement to the Supplier Code of Conduct which comes into 
effect once the Contract starts. 

D11.3 If there is a conflict between the Contract and the Supplier Code of Conduct – the Contract will 
prevail. 

D12. UNFAIR LABOUR PRACTICES 

D12.1 Further to C3.2, the Consultant declares that in bidding for the Work and in entering into this 
Contract, the Consultant and any proposed Subconsultant(s) conduct their respective business 
in accordance with established international codes embodied in United Nations Universal 
Declaration of Human Rights (UDHR) https://www.un.org/en/about-us/universal-declaration-of-
human-rights International Labour Organization (ILO) https://www.ilo.org/global/lang--
en/index.htm conventions as ratified by Canada.  

D12.2 The City of Winnipeg is committed and requires its Consultants and their Subconsultants, to be 
committed to upholding and promoting international human and labour rights, including 
fundamental principles and rights at work covered by ILO eight (8) fundamental conventions 
and the United Nations Universal Declaration of Human Rights which includes child and forced 
labour.  

D12.3 Upon request from the Consulting Contract Administrator, the Consultant shall provide 
disclosure of the sources (by company and country) of the raw materials used in the Work and a 
description of the manufacturing environment or processes (labour unions, minimum wages, 
safety, etc.).  

D12.4 Failure to provide the evidence required under D8.3, may be determined to be an event of 
default in accordance with C14.  

D12.5 In the event that the City, in its sole discretion, determines the Consultant to have violated the 
requirements of this section, it will be considered a fundamental breach of the Contract and the 
Consultant shall pay to the City a sum specified by the Consulting Contract Administrator in 
writing (“Unfair Labour Practice Penalty”). Such a violation shall also be considered an Event of 
Default, and shall entitle the City to pursue all other remedies it is entitled to in connection with 
same pursuant to the Contract. 

D12.5.1 The Unfair Labour Practice Penalty shall be such a sum as determined appropriate by the 
City, having due regard to the gravity of the Consultant’s violation of the above 
requirements, any cost of obtaining replacement goods/ services or rectification of the 
breach, and the impact upon the City’s reputation in the eyes of the public as a result of 
same. 

D12.5.2 The Consultant shall pay the Unfair Labour Practice Penalty to the City within thirty (30) 
Calendar Days of receiving a demand for same in accordance with D12.5. The City may 
also hold back the amount of the Unfair Labour Practice Penalty from payment for any 
amount it owes the Consultant.    
(a) The obligations and rights conveyed by this clause survive the expiry or termination of 

this Contract, and may be exercised by the City following the performance of the 
Work, should the City determine, that a violation by the Consultant of the above 
clauses has occurred following same. In no instance shall the Unfair Labour Practice 
Penalty exceed the total of twice the Contract value. 

https://www.winnipeg.ca/media/4891
https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.ilo.org/global/lang--en/index.htm
https://www.ilo.org/global/lang--en/index.htm
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SUBMISSIONS 

D13. AUTHORITY TO CARRY ON BUSINESS 

D13.1 The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant 
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on 
business, throughout the term of the Contract, and shall provide the Consulting Contract 
Administrator with evidence thereof upon request. 

D14. SAFE WORK PLAN 

D14.1 The Consultant shall provide the Consulting Contract Administrator with a Safe Work Plan at 
least five (5) Business Days prior to the commencement of any Work on the Site but in no event 
later than the date specified in C4.4(a) for the return of the executed Contract. 

D14.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Purchasing Division website at 
http://www.winnipeg.ca/matmgt/safety/default.stm  

D15. INSURANCE 

D15.1 The Consultant shall procure and maintain, at their own expense and cost, insurance policies 
with limits no less than those shown below. 

D15.2 As a minimum, the Consultant shall, without limiting their obligations or liabilities under any 
other contract with the City, procure and maintain, at their own expense and cost, the following 
insurance policies:  
(a) Comprehensive or Commercial General Liability Insurance including: 

(i) an inclusive limit of not less than $2,000,000 for each occurrence or accident with a 
minimum $2,000,000 Products and Completed Operations aggregate and 
$5,000,000 general aggregate; 

(ii) all sums which the Consultant shall become legally obligated to pay for damages 
because of bodily injury (including death at any time resulting therefrom) sustained 
by any person or persons or because of damage to or destruction of property 
caused by an occurrence or accident arising out of or related to the Services or any 
operations carried on in connection with this Contract; 

(iii) coverage for Products/Completed Operations, Blanket Contractual, Consultant’s 
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property 
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability; 

(iv) a Cross Liability clause and/or Severability of Interest clause providing that the 
inclusion of more than one Insured shall not in any way affect the rights of any other 
Insured hereunder in respect to any claim, demand, suit or judgment made against 
any other Insured. 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and  
operated and used or to be used by the Consultant directly or indirectly in the performance 
of the Service.  The limit of liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence. 

(c) Professional Errors and Omissions Liability Insurance including: 
(i) an amount not less than $  2,000,000.00 . per claim and $  5,000,000.00   in the 

aggregate. 

D15.2.1 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in 
force for the duration of the Project and for twelve (12) months after Total Performance. 

http://www.winnipeg.ca/matmgt/safety/default.stm
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D15.3 The policies required in D15.2(a) shall provide that the City is named as an Additional Insured 
thereunder and that said policies are primary without any right of contribution from any 
insurance otherwise maintained by the City. 

D15.4 The Consultant shall require any Consultants hired to perform geo technical drilling and sample 
collecting or closed-circuit television to procure and maintain, at their own expense and cost, 
comparable insurance to that set forth under D15.2(a) and D15.2(b). 

D15.5 The Consultant shall require each of their Subconsultants hired for design, architectural or 
engineering services as outlined in the Scope of Services to provide comparable insurance to 
that set forth under D15.2(a) and D15.2(c). 

D15.6 The Consultant shall provide the Consulting Contract Administrator with a certificate(s) of 
insurance in a form satisfactory to the City Solicitor, at least two (2) Business Days prior to the 
commencement of any Services, but in no event later than the date specified in C4.4(a) for the 
return of the executed Contract.  Such certificates shall state the exact description of the 
Services and provide for written notice in accordance with D15.9.  

D15.7 The Consultant may take out such additional insurance as it may consider necessary and 
desirable.  All such additional insurance shall be at no expense to the City. 

D15.8 All insurance, which the Consultant is required to obtain with respect to this Contract, shall be 
with insurance companies registered in and licensed to underwrite such insurance in the 
Province of Manitoba. 

D15.9 The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the City. 

SCHEDULE OF SERVICES 

D16. COMMENCEMENT 

D16.1 The Consultant shall not commence any Services until it is in receipt of a notice of award from 
the City authorizing the commencement of the Services. 

D16.2 The Consultant shall not commence any Services until: 
(a) the Consulting Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D13; 
(ii) the Safe Work Plan specified in D14; and 
(iii) evidence of the insurance specified in D15. 

(b) the Consultant has attended a meeting with the Consulting Contract Administrator, or the 
Consulting Contract Administrator has waived the requirement for a meeting; 

(c) The direct deposit application specified in D20.1 

D16.3 The City intends to award this Contract by March 13, 2026. 

D17. CRITICAL STAGES 

D17.1 The Consultant shall achieve critical stages of the Services for this Contract in accordance with 
the following requirements: 
(a) Substantial Performance of the Construction Contract by October 2, 2026; 
(b) Total Performance of the Construction Contract by October 9, 2026; 

D18. SUPPLY CHAIN DISRUPTION SCHEDULE DELAYS  

D18.1 The City acknowledges that the schedule for this Contract may be impacted by Supply Chain 
Disruption. Commencement and progress of the Services shall be performed by the Consultant 
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with due consideration to delivery requirements and schedule identified in the Contract, in close 
consultation with the Consulting Contract Administrator.  

D18.2 If the Consultant is delayed in the performance of the Services by reason of the Supply Chain 
Disruption, the Services schedule may be adjusted by a period of time equal to the time lost due 
to such delay and costs related to such delay will be determined as identified herein.  

D18.3 A minimum of seven (7) Calendar Days prior to the commencement of Services, the Consultant 
shall declare whether a Supply Chain Disruption will affect the start date. The Consultant shall 
provide sufficient evidence that the delay is directly related to a Supply Chain Disruption, 
including but not limited to evidence related to availability of staff, ordering of Material or Goods, 
production and/or manufacturing schedules or availability of staff as appropriate.  

D18.4 For any delay related to Supply Chain Disruption and identified after Services have 
commenced, the Consultant shall within seven (7) Calendar Days of becoming aware of the 
anticipated delay declare the additional delay and shall provide sufficient evidence as indicated 
in D18.3. Failure to provide this notice will result in no additional time delays being considered 
by the City.  

D18.5 The Services schedule, including the durations identified in the Contract, will be adjusted to 
reflect delays accepted by the Consulting Contract Administrator.  

D18.6 Any time or cost implications as a result of Supply Chain Disruption and in accordance with the 
above, as confirmed by the Consulting Contract Administrator, shall be documented in 
accordance with C8. 

 

MEASUREMENT AND PAYMENT 

D19. INVOICES 

D19.1 Further to C11, Consultant: 
(a) shall submit invoices for Work performed in accordance with the instruction on the City’s 

website at: https://www.winnipeg.ca/finance/corporate-accounts-payable.stm; and 
(b) should copy the Consulting Contract Administrator on submission of its invoice. 

D19.2 Invoices must clearly indicate, as a minimum: 
(a) the City's purchase order number; 
(b) project file number; 
(c)  a breakdown of: 

(i) Preliminary Design Fees; 
(ii) Detailed Design Fees; 
(iii) Contract Administration Fees including hours and hourly rates for Services provided 

in the invoice period; 
♦ Allowable Disbursements shall be identified separately on each invoice. 

(iv) Post Construction Service Fees including hours and hourly rates for Services 
provided in the invoice period; 

♦ Allowable Disbursements shall be identified separately on each invoice. 
(v) Other Project costs and Subconsultant Fees in accordance with D4.3 including the 

invoiced amount plus an allowed 5% handling fee. Copies of invoices must be 
attached. 

(d) the amount payable with GST and MRST (as applicable) shown as separate amounts; and 
(e) the Consultant's GST registration number. 

https://www.winnipeg.ca/finance/corporate-accounts-payable.stm
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D19.3 The City will bear no responsibility for delays in approval of invoices which are improperly 
submitted. 

D20. PAYMENT 

D20.1 Further to C11.14, the City shall make payments to the Consultant by direct deposit to the 
Consultant’s banking institution, and by no other means. Payments will not be made until 
the Consultant has made satisfactory direct deposit arrangements with the City. Direct 
deposit application forms are at https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf. 

DISPUTE RESOLUTION 

D21. DISPUTE RESOLUTION 

D21.1 If the Consultant disagrees with any opinion, determination, or decision of the Consulting 
Contract Administrator, the Consultant shall act in accordance with the Consulting Contract 
Administrator’s opinion, determination, or decision unless and until same is modified by the 
process followed by the parties pursuant to D21. 

D21.2 The entire text of C17.4 is deleted, and amended to read: “Intentionally Deleted” 

D21.3 The entire text of C17.5 is deleted, and amended to read: 
(a) If Legal Services has determined that the Disputed Matter may proceed in the Appeal 

Process, the Consultant must, within ten (10) Business Days of the date of the Legal 
Services Response Letter, submit their written Appeal Form, in the manner and format 
set out on the City’s Purchasing Website, to the Chief Administrative Officer, and to the 
Consulting Contract Administrator. The Consultant may not raise any other disputes other 
than the Disputed Matter in their Appeal Form. 

D21.4 Further to C17, prior to the Consulting Contract Administrator’s issuance of a Final 
Determination, the following informal dispute resolution process shall be followed where the 
Consultant disagrees with any opinion, determination, or decision of the Consulting Contract 
Administrator (“Dispute”): 
(a) In the event of a Dispute, attempts shall be made by the Consulting Contract Administrator 

and the Consultant’s equivalent representative to resolve Disputes within the normal 
course of project dealings between the Consulting Contract Administrator and the 
Consultant’s equivalent representative. 

(b) Disputes which in the reasonable opinion of the Consulting Contract Administrator or the 
Consultant’s equivalent representative cannot be resolved within the normal course of 
project dealings as described above shall be referred to a without prejudice escalating 
negotiation process consisting of, at a minimum, the position levels as shown below and 
the equivalent Consultant representative levels: 

(i) The Consulting Contract Administrator; 
(ii) Supervisory level between the Consulting Contract Administrator and applicable 

Department Head; 
(iii)  Department Head. 

D21.4.1 Names and positions of Consultant representatives equivalent to the above City position 
levels shall be determined by the Consultant and communicated to the City at the pre-
commencement or kick off meeting.  

D21.4.2 As these negotiations are not an adjudicative hearing, neither party may have legal 
counsel present during the negotiations. 

D21.4.3 Both the City and the Consultant agree to make all reasonable efforts to conduct the above 
escalating negotiation process within twenty (20) Business Days, unless both parties 
agree, in writing, to extend that period of time. 

https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf
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D21.4.4 If the Dispute is not resolved to the City and Consultant’s mutual satisfaction after 
discussions have occurred at the final escalated level as described above, or the time 
period set out in D21.4.3, as extended if applicable, has elapsed, the Consulting Contract 
Administrator will issue a Final Determination as defined in C1.1(dd), at which point the 
parties will be governed by the Dispute Resolution process set out in C17. 

THIRD PARTY AGREEMENTS 

D22. FUNDING AND/OR CONTRIBUTION AGREEMENT OBLIGATIONS 

D22.1 In the event that funding for the Services of the Contract is provided to the City of Winnipeg by 
the Government of Manitoba and/or the Government of Canada, the following terms and 
conditions shall apply, as required by the applicable funding agreements. 

D22.2 Further to D22.1, in the event that the obligations in D22 apply, actual costs legitimately 
incurred by the Consultant as a direct result of these obligations (“Funding Costs”) shall be 
determined by the actual cost to the Consultant and not by the valuation method(s) outlined in 
C8.4.  In all other respects Funding Costs will be processed in accordance with Changes in 
Services under C8.   

D22.3 For the purposes of D22: 
(a) “Government of Canada” includes the authorized officials, auditors, and representatives 

of the Government of Canada; and 
(b) “Government of Manitoba” includes the authorized officials, auditors, and 

representatives of the Government of Manitoba. 

D22.4 Modified Insurance Requirements   

D22.4.1 If not already required under the insurance requirements identified in D15, the Consultant 
will be required to obtain and maintain professional liability insurance in an amount of no 
less than one million dollars ($1,000,000) inclusive per claim. Such policy shall be 
maintained for at least twenty four (24) months after Total Performance. 

D22.4.2 The Consultant shall obtain and maintain third party liability insurance with minimum 
coverage of two million dollars ($2,000,000.00) per occurrence on all licensed vehicles 
operated at the Site.  In the event that this requirement conflicts with another licensed 
vehicle insurance requirement in this Contract, then the requirement that provides the 
higher level of insurance shall apply. 

D22.4.3 Insurers shall provide satisfactory Certificates of Insurance to the Government of Manitoba 
prior to commencement of Services as written evidence of the insurance required. The 
Certificates of Insurance must provide for a minimum of thirty (30) days’ prior written notice 
to the Government of Manitoba in case of insurance cancellation.   

D22.4.4 All policies must be taken out with insurers licensed to carry on business in the Province of 
Manitoba. 

D22.5 Indemnification By Consultant 

D22.5.1 In addition to the indemnity obligations outlined in C13 of the General Conditions for 
Consultant Services, the Consultant agrees to indemnify and save harmless the 
Government of Canada and the Government of Manitoba and each of their respective 
Ministers, officers, servants, employees, and agents from and against all claims and 
demands, losses, costs, damages, actions, suit or other proceedings brought or pursued in 
any manner in respect of any matter caused by the Consultant or arising from this Contract 
or the Services, or from the goods or services provided or required to be provided by the 
Consultant, except those resulting from the negligence of any of the Government of 
Canada’s or the Government of Manitoba’s Ministers, officers, servants, employees, or 
agents, as the case may be. 
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D22.5.2 The Consultant agrees that in no event will Canada or Manitoba, their respective officers, 
servants, employees or agents be held liable for any damages in contract, tort (including 
negligence) or otherwise, for: 
(a) any injury to any person, including, but not limited to, death, economic loss or 

infringement of rights; 
(b) any damage to or loss or destruction of property of any person; or   
(c) any obligation of any person, including, but not limited to, any obligation arising from a 

loan, capital lease or other long term obligation; 

D22.5.3 in relation to this Contract or the Work. 

D22.6 Records Retention and Audits 

D22.6.1 The Consultant shall maintain and preserve accurate and complete records in respect of 
this Contract and the Services, including all accounting records, financial documents, 
copies of contracts with other parties and other records relating to this Contract and the 
Services during the term of the Contract and for at least six (6) years after Total 
Performance. Those records bearing original signatures or professional seals or stamps 
must be preserved in paper form; other records may be retained in electronic form.  

D22.6.2 In addition to the record keeping and inspection obligations outlined in C7.16 of the 
General Conditions for Consultant Services, the Consultant shall keep available for 
inspection and audit at all reasonable times while this Contract is in effect and until at least 
six (6) years after Total Performance, all records, documents, and contracts referred to in 
D20.6.1 for inspection, copying and audit by the City of Winnipeg, the Government of 
Manitoba and/or the Government of Canada and their respective representatives and 
auditors, and to produce them on demand; to provide reasonable facilities for such 
inspections, copying and audits, to provide copies of and extracts from such records, 
documents, or contracts upon request by the City of Winnipeg, the Government of 
Manitoba, and/or the Government of Canada and their respective representatives and 
auditors, and to promptly provide such other information and explanations as may be 
reasonably requested by the City of Winnipeg, the Government of Manitoba, and/or the 
Government of Canada from time-to-time. 

D22.7 Other Obligations 

D22.7.1 The Consultant consents to the City providing a copy of the Contract Documents to the 
Government of Manitoba and/or the Government of Canada upon request from either 
entity. 

D22.7.2 If the Lobbyists Registration Act (Manitoba) applies to the Consultant, the Consultant 
represents and warrants that it has filed a return and is registered and in full compliance 
with the obligations of that Act, and covenants that it will continue to comply for the 
duration of this Contract. 

D22.7.3 The Consultant shall comply with all applicable legislation and standards, whether federal, 
provincial, or municipal, including (without limitation) labour, environmental, and human 
rights laws, in the course of providing the Services. 

D22.7.4 The Consultant shall properly account for the Services provided under this Contract and 
payment received in this respect, prepared in accordance with generally accepted 
accounting principles in effect in Canada, including those principles and standards 
approved or recommended from time-to-time by the Chartered Professional Accountants of 
Canada or the Public Sector Accounting Board, as applicable, applied on a consistent 
basis. 

D22.7.5 The Consultant represents and warrants that no current or former public servant or public 
office holder, to whom the Value and Ethics Code for the Public Sector, the Policy on 
Conflict of Interest and Post Employment, or the Conflict of Interest Act applies, shall 
derive direct benefit from this Contract, including any employment, payments, or gifts, 
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unless the provision or receipt of such benefits is in compliance with such codes and the 
legislation. 

D22.7.6 The Consultant represents and warrants that no member of the House of Commons or of 
the Senate of Canada or of the Legislative Assembly of Manitoba is a shareholder, director 
or officer of the Consultant or of a Subconsultant, and that no such member is entitled to 
any benefits arising from this Contract or from a contract with the Consultant or a 
Subconsultant concerning the Work. 
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PART E - SPECIFICATIONS (ADDITIONAL REQUIREMENTS) 

E1. GUIDELINE FOR ASPHALT OVERLAY PRESERVATION METHOD 

E1.1 PURPOSE OF TREATMENT 
(a) The Asphalt Overlay treatment is a preventative method to extend pavement life, improve 

ride and drainage. 
(b) Applicable to existing concrete streets in fair condition. 

E1.2 Scope of Asphalt Overlay work includes minimal curb, sidewalk and pavement repairs, minor 
adjustments and placement of asphalt overlay in the least possible time and inconvenience to 
the public. 

E1.3 SELECTION CRITERIA 

E1.3.1 Pavement condition 
(a) General Condition – Fair; 
(b) Fair ride; 
(c) Fair to good drainage; 
(d) Defined by Public Works asset management system and confirmed by Site inspection. 

E1.3.2 Underground works 
(a) General review of sewer and water by Water and Waste to identify problems that must 

be corrected and to coordinate underground rehabilitation projects if required; 
(b) Inspection of existing catch basin condition; 
(c) Operation and checking mainline water valves by Water and Waste. 

E1.3.3 Utilities 
(a) Renewal of street lighting, gas, MTS and signal plant not included. 

E1.3.4 Design life 
(a) 10 to 15 Years. 

E1.4 CONSTRUCTION METHOD SUMMARY 

E1.4.1 Joint and slab repairs 
(a) Type A repairs for catch basins and manhole where adjustments are required; 
(b) Final Concrete Restoration of any Temporary Utility Cuts; 
(c) Localized joint and slab replacement (areas to be repaired must be unstable and have 

extensive cracking).  Total replacement area less than 10% of total pavement area; 
(d) All repairs shall be completed utilitzing 24 or 72 hour Concrete for Early Opening. 

E1.4.2 Milling and asphalt patching joints 
(a) Use cold mill planner to remove unstable concrete to dowels; 
(b) Thoroughly clean milled joints by mechanical means and/or compressed air; 
(c) Apply tack coat and Type 1A Asphalt to existing concrete surface. 

E1.4.3 Joint sealing 
(a) Not required prior to placement of asphalt overlay; 
(b) Include Reflective Crack Sealing during Warranty Period. 

E1.4.4 Planning 
(a) headers at tie-ins to existing asphalt overlays. 
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E1.4.5 Adjustments 
(a) Use rings for catch basins and manhole adjustment; 
(b) Adjust manholes and catch basins to match proposed grade and cross fall; 
(c) Design asphalt overlay to match Hydro and MTS manhole available riser sizes; 
(d) For manhole or catch basins that require adjustment, remove and replace pavement; 
(e) Replace damaged or worn covers and lifters rings; 
(f) Install lifter rings on manholes and catch basins to accommodate design asphalt 

overlay elevation; 
(g) Adjust or Install Water Valve Extensions to accommodate design asphalt overlay 

elevation. 

E1.4.6 Curbs and sidewalk renewal 
(a) Replace missing curbs and renew curbs that are severely deteriorated or dangerous; 
(b) Finish curb height; 

(i) Preferred – 100mm 
(ii) Minimum – 75mm 

(c) Replace existing barrier curb at Intersections and approaches with modified barrier 
curb only when curb condition requires replacement; 

(d) For curb ramps; 
(i) Missing curbs 
(ii) Severely deteriorated condition 
(iii) Correction of orientation 
(iv) New ramps replacing barrier curb 
(v) Design asphalt overlay elevation 
(vi) Localized sidewalk repairs, only when sunken or heaved and vertical faults or 

horizontal cracks or joints greater than 10mm. Locations must be approved by 
the Consultant Contract Administrator. 

E1.4.7 Approaches 
(a) Place asphalt overlay as required to match design asphalt overlay elevation. 

E1.4.8 Boulevard restoration 
(a) Restore boulevard at replaced curb and sidewalk with topsoil and seed; 
(b) Restoration to be accepted at final inspection without formal maintenance inspection; 
(c) All boulevard restoration must be completed prior to placement of asphalt overlay. 

E1.4.9 Placement of asphalt overlay 
(a) Place 75-80mm, in two lifts, with final lift being 50mm; 
(b) New curb must be in place for a minimum of 1 day prior to placement of asphalt 

overlay; 
(c) Longitudinal grade: 

(i) Minimum – 0.3% 
(ii) Preferred – 0.4 to 0.5% 

(d) Pavement cross fall: 
(i) Minimum – 1.5% 
(ii) Preferred – 2.0% 

E1.4.10 Utilities 
(a) Co-ordination with all affected utilities required. 
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E2. GUIDELINE FOR CONCRETE PAVEMENT PRESERVATION METHOD 

E2.1 PURPOSE OF TREATMENT 
(a) Concrete Pavement Preservation is a preventative method meant to assist the original 

construction in meeting or prolonging the concrete pavements useful life. 
(b) Applicable to existing concrete streets in good or fair condition. 

E2.2 Scope of Concrete Pavement Preservation work includes partial depth repair, full depth 
patching of existing slabs and joints, utility isolation adjustments, minor curb repairs, diamond 
grinding and joint and crack sealing in the least possible time and inconvenience to the public. 

E2.3 SELECTION CRITERIA 
(a) Pavement condition 

(i) General Condition – Fair 
(ii) Fair ride 

(b) Defined by Public Works asset management system and confirmed by Site inspection 
Underground works 
(i) General review of sewer and water by Water to identify problems that must be 

corrected and to coordinate underground rehabilitation projects if required 
(ii) Inspection of existing catch basin condition 
(iii) Operation and checking mainline water valves by Water and Waste 

(c) Utilities 
(i) Renewal of street lighting, gas, MTS and signal plant not included 

(d) Design life 
(e) 10 to 15 Years 

E2.4 CONSTRUCTION METHOD SUMMARY 

E2.4.1 Partial depth repairs 
(a) Replaces and repairs deteriorated concrete and certain types of pavement distresses 

in the top one third of the pavement.  Most often corrects spalling and other 
defects/distresses along the concrete pavement joints. 

(b) When the repair extends beyond the top one third of the slab and/or extends to the 
load transfer steel partial depth repair is no longer applicable. 

E2.4.2 Joint and slab repairs 
(a) Type A repairs for catch basins and manholes where adjustments are required; 
(b) Final Concrete Restoration of any Temporary Utility Cuts; 
(c) Joint and slab replacement to correct localized defects; 
(d) Consultant to analyze/interpret IRI reports (where available from Public works 

Department) to determine if slab replacement is necessary in order to achieve the 
desired IRI. 

(e) All repairs shall be completed utilizing 24 or 72 hour Concrete of Early Opening. 

E2.4.3 Curbs and sidewalk renewal 
(a) Replace missing curbs and renew curbs that are severely deteriorated or dangerous; 
(b) Localized sidewalk repairs, only when sunken or heaved locations and vertical faults 

or horizontal cracks or joints greater than 10mm.  Locations must be approved by 
Public Works. 

E2.4.4 Boulevard restoration 
(a) Restore boulevard at replaced curb and sidewalk with topsoil and seed; 
(b) Restoration to be accepted at final inspection without formal maintenance inspection. 
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E2.4.5 Diamond Grinding 

E2.4.6 Joint sealing 

E2.4.7 Utilities 
(a) Co-ordination with all affected utilities required. 

E3. PARTIAL DEPTH CONCRETE REPAIR SPECIFICATION 

E3.1 DESCRIPTION 

E3.1.1 This Specification shall cover all operations relating to partial depth concrete repairs of 
concrete pavement joints. The work to be done by the Contractor under this Specification 
shall include the furnishing of all superintendence, overhead, labour, materials, equipment, 
tools, supplies and all other things necessary for and incidental to the satisfactory 
performance and completion of all work as hereinafter specified. 

E3.2 Referenced Standard Construction Specifications 
(a) CW 3310 – Portland Cement Concrete Pavement Works. 

E3.3 MATERIAL 

E3.3.1 Patching Material to be used for the partial depth repairs is Five Star Highway Patch or 
Versa Speed. This material shall be covered and kept out of direct sunlight when being 
stored. No substitutions are allowed for this material. 

E3.3.2 PATCHING MATERIAL MIX DESIGN (ALTERNATIVE 1) 
(a) Mixing water used for batching cementitious patching material will be clean and 

potable water. Water used for mixing must not exceed 25º Celsius. 
(b) The cementitious patching material may be extended by the addition of coarse 

aggregate meeting the gradation requirements of the table below. The material may 
be extended to a maximum of 50% by weight of cementitious material.  

(c) Batching of material to be conducted as per manufacturers instruction 
Aggregate Extender Gradation 

Sieve [mm] % Passing 
10.0 100 
5.0 0 - 15 
2.5 0 - 5 

0.080 0 - 1 

E3.3.3 PATCHING MATERIAL MIX DESIGN (ALTERNATIVE 2) 
(a) Alternative Patching Material Mix Design to Alternative 1 meeting all of the 

requirements listed below will be considered and reviewed by the Consulting Contract 
Administrator for acceptance as a Patching Material.  
(i) The Alternate Patching Material Mix Design shall be performed by a certified 

third party laboratory according to CSA A23.1 Concrete Materials and Methods 
of Concrete Construction/Methods of Test and Standard Practice for Concrete. 

(ii) The proportioning, volumetric and physical properties of the Mix Design will be 
submitted to the Consulting Contract Administrator for review prior to 
acceptance. 

(iii) Aggregates must conform to Table 12 of CSA A23.1 Concrete Materials and 
Methods of Concrete Construction/Methods of Test and Standard Practice for 
Concrete.  
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Patching Material Mix Design (Alternative 2)  
Performance Criteria 

Compressive Strength CSA A23.2-9C 

2 hours 13.0 MPa 
3 hours 24.0 MPa 
24 hours 34.0 MPa 
7 days 48.0 MPa 

Length Change ASTM C157 Air Storage < 500 mirostrains 

Chloride Ion Permeability ASTM C1202 Very Low 100 – 1000 Colomb 

Time of Set ASTM C403  < 1.5 hours 

Resistance to Salt-Frost 
Scaling ASTM C672 After 50 cycles < 0.1 kg/m2  

Air Content CSA A23.2-4C  5 - 8 % 

E3.3.4 Curing Compound  
(a) The Curing Compound will be Type 2, white-pigmented and water based liquid 

membrane forming curing in accordance with ASTM C309. 

E3.3.5 Bond Breaker 
(a) Bond Breaker shall be Styrofoam (6.5 ± .5 mm thick) or waxed cardboard or other 

suitable product approved by the Consulting Contract Administrator. 

E3.4 EQUIPMENT 

E3.4.1 Chipping hammers shall be either Hilti TE 905 electric driven or if using air driven 
hammers, shall be less than or equal to 13.5 kg, combined with sharp chipping tempered 
hammer bits. 

E3.4.2 Sand blasting equipment shall be air compressor operated with a nozzle size matched to 
the air compressor pressure. Preferred equipment is: 
(a) Clemco Model 2020 with a #4 nozzle on a dolly using Black Diamond 20/40 grit at an 

operating pressure of 110 PSI; 
(b) Acceptable sand blasting equipment: 

(i) Clemco Model 1042 using fine silica sand at an operating pressure of 100 PSI. 

E3.4.3 An oil free jetted air compressor shall be used to blow out repairs, vacuum will not be 
acceptable. 

E3.4.4 Quickie Saw, capable of holding 2-14” diamond tip blades and must be used in conjunction 
with a cart to make long straight cuts. 

E3.4.5 A mason’s hammer for sounding concrete. 

E3.4.6 Calibrated 3 litre (2.84 quart) water container. 

E3.5 CONSTRUCTION METHODS 

E3.5.1 Remove any existing AMZ or asphaltic material if applicable from the concrete surface 
adjacent to the area to be repaired. 

E3.5.2 Sawcut the repair edge a minimum width of 25 mm beyond the edge of the deteriorated 
concrete, to a minimum depth of 25 mm. Sawcuts shall be made parallel to the joint. No 
diagonal cuts are allowed. For pavements where deterioration is observed 50 mm or less 
in depth, a 12 mm edge sawcut can be utilized. 

E3.5.3 Remove existing sealant 100 mm beyond the ends of the repair.  
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E3.5.4 Remove all loose or deteriorated concrete with either and electric or air driven 13.5 kg 
chipping hammer without damaging the saw cut or existing joint. If during removal, damage 
occurs beyond the sawcut, remove the concrete at a 45° angle down to the joint. A new 
sawcut is not required. 

E3.5.5 Sound the concrete using sight, sound and feel with a mason’s hammer to determine the 
presence of additional deteriorated concrete. Complete additional removal of any unsound 
concrete, as stated above. 

E3.5.6 If any of the following conditions are present in a concrete joint, repairs should be 
completed as a full depth repair: 
(a) Vertical displacement of the concrete slab by more than 5mm; 
(b) Corrosion of the tie bars or dowels; 
(c) Concrete deterioration is present to the bottom or around the existing tie bars or 

dowels; 
(d) Improper layout of original pavement joints. 

E3.5.7 Sawcut 6 mm wide along the existing joint, to a depth of 10mm below the deepest part of 
the deteriorated concrete or to the depth of the steel. The saw cut shall extend the full 
length of the repair area. Do not cut the steel. 

E3.5.8 Sandblast the concrete surface of the repair area, the saw cut run-outs and 25mm beyond 
the perimeter of the repair area to ensure that the concrete surface is rough and clean. The 
Contractor shall be responsible for protecting traffic during sandblasting. 

E3.5.9 Use compressed air that has an oil free air jet having sufficient volume and pressure to 
remove dust and loose particles. 

E3.5.10 Place a 6 mm bond breaker to the full length and depth of the saw cut to match the 
pavement surface. The bond breaker shall extend 50 mm beyond the edge of the repair. 

E3.5.11 Mix the concrete repair material in accordance with the manufacturer’s guidelines and 
according to the following instructions: 
(a) Material and water are to be stored in an enclosed vehicle or facility. 
(b) Water for mixing must be no more than 25° Celsius and must be clean and potable. If 

the mix temperature is greater than 25° Celsius bags of cubed ice shall be used for 
mixing in the water. Bags shall remain intact to keep the ice cubes from mixing in the 
water. 

(c) Remove old mix material from the pail by scraping the bucket after every batch.  

E3.5.12 The existing concrete surface shall be misted until immediately prior to placement of the 
repair material. If the temperature of the concrete is to high place ice in the hand sprayer to 
reduce the temperature. 

E3.5.13 Place the concrete repair material according to the following instructions: 
(a) Place the repair material on both sides of the bond breaker at the same time. The 

bond breaker must remain straight during placement of the repair material. 
(b) Start placing repair material on the high side of the joint if possible. Plan the 

placement so there will be a minimum number of ends of active material where 
continuous placement is happening. 

(c) Do not do partial fill with a layer on the bottom between batches. Only bulkhead a cold 
joint. If a cold joint is placed, sand blast before butting new material against the 
bulkhead. Create a cold joint by striking off vertically and removing excess repair 
material. To keep more than one joint active when more than one head of material is 
being worked on, use part of each succeeding batch to extend the working time of 
each active repair material head. 

(d) To finish a repair, strike off material with the edge of a trowel flush with the existing 
concrete and finish with a steel trowel. 
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(e) Do not add additional water during mixing or after mixing as it will result in strength 
loss of the repair material. 

(f) Use minimal motions to finish the surface. Overworking will result in scaling or spalling 
of the repair surface. 

(g) The finished concrete shall be flush with the adjacent existing concrete. 

E3.5.14 Saw cut run-outs shall be filled with concrete repair material. 

E3.5.15 Uniformly apply water based white pigmented curing compound once the material has set 
up. 

E3.5.16 Sawcut the width and depth to match the existing pavement joint reservoir and reseal. 

E3.6 MEASUREMENT AND PAYMENT 

E3.6.1 Construction of Partial Depth Concrete Repairs will be measured on an area basis and 
paid for at the Contract Unit Price per square metre for “Partial Depth Concrete Repairs”. 
The area to be paid for will be the total number of square meters of partial depth concrete 
repairs supplied and placed in accordance with this specification and accepted by the 
Consulting Contract Administrator, including all materials and operations herein described 
and all other items incidental to the Work included in this Specification. Any partial depth 
repair that is less than 0.03 m2 shall be measured as 0.03 m2. 

E4. DIAMOND GRINDING SPECIFICATION 

E4.1 DESCRIPTION 

E4.1.1 This specification covers the Diamond Grinding of existing concrete pavements. 

E4.2 EQUIPMENT 

E4.2.1 Grinding Machine 
(a) The grinding machine shall be self-propelled complete with a mounted grinding head 

with diamond blades capable of grinding a minimum width of 1.2 meters designed for 
grinding and texturing pavement. The machine shall have a minimum total weight of 
15,876 kilograms (including the grinding head) and an effective wheel base of no less 
than 3.65 meters. 

(b) The grinding machine shall have a positive means of vacuuming the grinding slurry 
residue from the pavement surface, leaving the pavement surface in a clean, near-dry 
condition. 

(c) All equipment shall be maintained to ensure it is in proper working order. The 
“roundness” of the match and depth control wheels of the grinding machine shall be 
regularly monitored; any wheels found to be out of round shall be immediately 
replaced. 

(d) Any equipment that causes ravelling, aggregate fractures or disturbance to the 
pavement joints shall not be permitted. 

E4.2.2 Inertial Profiler 
(a) The Inertial Profiler shall conform to the Class 1 requirements in accordance with the 

latest revision of ASTM E-950. 
(b) The Inertial Profiler must be properly calibrated and certified for use for the current 

construction season. Acceptable certification shall be Mn/DOT or as approved by the 
Consulting Contract Administrator. 

(c) Documentation of the certification must be provided to Consulting Contract 
Administrator prior to commencement of any measurements. 

E4.3 CONSTRUCTION METHODS 

E4.3.1 Pavement Grinding 
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(a) The pavement grinding shall be scheduled and completed on the mainline pavement 
lanes in a manner that produces a neat, uniform finished surface. 

(b) The pavement grinding shall not commence on until the Partial and Full-Depth 
Repairs have been completed. 

(c) The pavement shall be ground in the longitudinal direction parallel to the pavement 
center line. 

(d) The pavement grinding shall commence on the low side of the pavement. 
(e) Passes of the grinding head shall not overlap more than 25mm. 
(f) For pavements with existing curbs, grinding shall be completed to within 150mm of 

the face of curb. 
(g) Grinding shall be completed in a manner that removes joint or crack faults and 

maintains lateral drainage and constant cross slope. The maximum allowable 
difference between the adjacent sides of the joints and cracks shall be 2mm. 

(h) The maximum average grinding depth shall not exceed 20mm. 
(i) The Contractor shall be responsible for arranging and supplying all water required for 

the project. Water obtained for the City of Winnipeg shall be in accordance with E4. 
(j) The edges of adjacent pavement shoulders and auxiliary lanes shall be feathered 

along the edge of the mainline grinding as required to provide drainage. Feathering 
shall be required when the mainline grinding leaves a vertical lip greater than 5 mm to 
the adjacent pavement surface. 

(k) Existing structures such as manholes, curb and gutter inlets and water valves shall be 
feathered to the satisfaction of the Consulting Contract Administrator. 

(l) When directed by the Consulting Contract Administrator, the grinding shall extend 5 
meters into an existing asphalt surface. 

E4.3.2 Final Surface Finish 
(a) The grinding process shall produce a pavement surface that is true in grade and 

uniform in appearance with a longitudinal line-type texture. The line-type texture shall 
contain grooves that are parallel to the centerline and present a narrow ridge corduroy 
type appearance. The peaks of ridges shall be a minimum 1.5 mm to a maximum 3.0 
mm higher than the ground pavement surface. The finished grooves shall be evenly 
spaced 2 to 3 mm apart. 

(b) The grinding process shall produce a longitudinal line-type texture that is straight and 
free of deviations. Any deviation from a straight longitudinal line-type texture, identified 
at the sole discretion of the Consulting Contract Administrator, shall be re-ground at 
the expense of the Contractor. 

(c) The Contractor shall be responsible for the selection of the number and type of blades 
to be used to provide the proper surface finish for the aggregate type present. 
Unbroken fins shall be removed to the satisfaction of the Consulting Contract 
Administrator. 

(d) The Contractor shall be responsible to determine the proper sequence of operations 
to meet the specification. Multiple passes may be required to meet the specifications. 

(e) A minimum of 98% of the pavement surface area shall be ground or textured. 
(f) Localized depressed pavement areas will be exempt from texture and smoothness 

requirements. Additional grinding of these areas may be required and will be as 
directed by the Consulting Contract Administrator. 

E4.3.3 Slurry Removal 
(a) The Contractor shall remove and dispose of all grinding slurry from the operations in a 

manner and at a location to satisfy environmental regulations. 
(b) All slurry removal operations shall be approved by the Consulting Contract 

Administrator. 
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(c) No grinding slurry shall be allowed to flow across lanes occupied by traffic or enter 
into closed drainage systems. 

E4.3.4 Slurry Handling 
(a) The grinding slurry to be removed from the site shall be collected in water-tight haul 

units and transported to disposal facilities as listed in E5.9 of this specification. 

E4.3.5 Slurry Disposal Sites 
(a) The Contractor shall dispose of grinding slurry at the designated disposal sites 

provided by the City of Winnipeg. The disposal sites are as follows;  
(i) City of Winnipeg South End Pollution Control Centre snow dump site. 
(ii) City of Winnipeg McPhillips Street snow dump site. 

(b) The Contractor shall contact the Streets Maintenance Division Area Supervisor to 
obtain access. The Contractor shall ensure that these sites are only utilized for 
disposal of the material from this project. The sites shall be secured at all times. 

(c) Prior to grinding operations the Contractor shall be responsible for installing temporary 
barriers at the disposal site in order to hold back slurry from meander throughout the 
site. The Consulting Contract Administrator and the Contractor will develop a layout of 
the barriers. The cost of supplying and installing the barrier system will be at the 
expense of the Contractor. 

(d) At completion of the grinding disposal operations, the Contractor shall clean up the 
disposal sites to the satisfaction of the Consulting Contract Administrator. 

(e) The site clean-up shall include removal of excess water, removal of remaining 
grinding solids and regrading of the site to original condition prior to commencement 
of the grinding disposal operations. 

E4.3.6 Smoothness Requirements 
(a) The Contractor shall be responsible for all profile testing to meet the requirements of 

this contract. 
(b) All testing shall be continuous and be run in the direction of the traffic. Stationing shall 

be provided by the Consulting Contract Administrator and for all testing. 
(c) The Profiler shall be operated at optimum speed as defined by the manufacturer. 
(d) Prior to performing any grinding work, the Contractor shall provide a control 

profilograph trace. The control trace will be used to identify the required smoothness 
for the project. 

(e) All testing shall be reported in 100 metre segments complete with a summary of all dip 
and bump measurements and locations. 

(f) Upon completion of the grinding operations, acceptance measurements shall be 
completed. 

(g) The Contractor shall run the profile in both wheel paths of each individual lane and 
average the resulting IRI results to determine acceptance. The profiles shall be run 
0.9 meters from each lane line. A guide shall be used to ensure proper alignment of 
the profile. The Consulting Contract Administrator will have a representative present 
during all testing periods. 

(h) The finished surface smoothness requirements shall be as follows;  
(i) 70km/hr or greater Posted Speed Locations – IRI equal to or less than 1.20 

m/km. 
(ii) 50km/hr Posted Speed Locations – IRI equal to or less than 1.60 m/km. 
(iii) Each lane will be evaluated separately in 100 metre segments. 

(i) The Contractor shall regrind, at no additional cost, any areas found not meeting the 
smoothness requirements. 

(j) The finished surface smoothness requirements shall not include any localized bumps 
exceeding 10 mm in 7.5 meters where the areas have reached the maximum removal 
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depth. These areas shall be reviewed and approved by the Consulting Contract 
Administrator. 

(k) Areas of depressed pavement due to subsidence or other localized causes where the 
areas have reached the maximum removal depth will also be excluded from the 
finished surface smoothness requirements. These areas shall be reviewed and 
approved by the Consulting Contract Administrator. 

(l) The Contractor shall provide a print out of all smoothness measurements, a 
profilogram and a copy of the raw profile data in an unfiltered ERD file format. 

E4.4 MEASUREMENT AND PAYMENT 

E4.4.1 Diamond Grinding will be measured on an area basis and paid for at the Contract Unit 
Price per square metre for “Diamond Grinding”. The area to be paid for will be the total 
number of square metres of pavement surface ground, textured and grinding slurry hauled 
and disposed of off-site in accordance with this specification, accepted and measured by 
the Consulting Contract Administrator. 

E4.4.2 Diamond Grinding with slurry deposited on the pavement side slopes will be measured on 
an area basis and paid for at the Contract Unit Price per square metre for “Diamond 
Grinding with Slurry Deposited on the Pavement Side Slopes”. The area to be paid for will 
be the total number of square metres of pavement surface ground, textured and grinding 
slurry deposited on the pavement side slopes in accordance with this specification, 
accepted and measured by the Consulting Contract Administrator. 

E4.4.3 Pavement edges of adjacent pavement shoulders and auxiliary lanes identified by the 
Project Manager to be feathered will be measured and included in payment at one metre 
width regardless of actual grinding width required to feather the lip. The minimum length of 
feather pass will be 30 metres. 

E4.4.4 No additional measurement or payment will be made if multiple passes of the grinding 
equipment are required to meet the smoothness requirements. The area of the pavement 
ground will only be considered for payment once unless regrinding is directed by the 
Consulting Contract Administrator. 

E4.5 No additional measurement or payment will be for testing to net the smoothness requirements 
of this contract. 

E5. GEOTECHNICAL INVESTIGATION REQUIREMENTS FOR PUBLICS WORKS PROJECTS 
(SEPTEMBER 2015) 

E5.1.1 Fieldwork 
(a) Clear all underground services at each test-hole location; 
(b) On most projects, test-holes are required every 50 metres with a minimum of three (3) 

test holes per Project Location. For street projects greater than 500 metres, test holes 
may be taken every 100 m. More or fewer test-holes may be required depending upon 
known Site conditions – confirm with the Project Manager; 

(c) Record location of test-hole (offset from curb, distance from cross street and house 
number); 

(d) Drill 150 mm-diameter cores in pavement; 
(e) Drill 125 mm-diameter test-holes into fill materials and subgrade; 
(f) If a service trench backfilled with granular materials is encountered, another hole shall 

be drilled to define the existing sub-surface conditions; 
(g) Test-holes shall be drilled to a depth of 2 m ±150 mm below surface of the pavement; 
(h) Recover pavement core sample and representative samples of soil (fill materials, 

pavement structure materials and subgrade); 
(i) Measure and record pavement section exposed in the test-hole (thickness of concrete 

or asphalt and different types of pavement structure materials); 
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(j) Pavement structure materials to be identified as crushed limestone or granular fill and 
the maximum aggregate size of the material (20 mm, 50 mm or 150 mm); 

(k) Log soil profile for the subgrade; 
(l) Representative samples of soil must be obtained at the following depths below the 

bottom of the pavement structure materials – 0.1 m, 0.4 m, 0.7 m, 1.0 m, 1.3 m, 1.6 
m, etc. Ensure a sample is obtained from each soil type encountered in the test-hole; 

(m) Make note of any water seepage into the test-hole; 
(n) Backfill test-hole with native materials and additional granular fill, if required. Patch 

pavement surface with hot mix asphalt or high strength durable concrete mix; and 
(o) Return core sample from the pavement and soil samples to the laboratory. 

E5.1.2 Lab work 
(a) Test all soil samples for moisture content; 
(b) Photograph core samples recovered from the pavement surface; 
(c) Conduct tests for plasticity index and hydrometer analysis on selected soil samples 

which are between 0.5 m and 1 m below top of pavement (this is the sub-grade on 
which the pavement and sub-base will be built). The selection will be based upon 
visual classification and moisture content test results, with a minimum of one sample 
of each soil type per street to be tested; 

(d) Prepare test-hole logs and classify subgrade (based on hydrometer) as follows: 

 
< 30% silt  - classify as clay 
30% - 50% silt  - classify as silty clay 
50% - 70% silt  - classify as clayey sil 
>70% silt  - classify as silt 

 
(e) For Pavement Rehabilitations and Mill and Fill Pavement Rehabilitation Method 

pavement cores may be required. Contact the Consulting Contract Administrator to 
confirm requirements; 

(f) For any uncertain situations and/or locations, or clarification of these requirements, 
contact the Project Manager. 

E6. CROSS STITCHING SPECIFICATION 

E6.1 DESCRIPTION 
(a) Cross stitching is a preservation method designed to strengthen nonworking longitudinal 

joints and cracks that are in relatively good condition. The construction process consists of 
grouting tie-bars into holes drilled across the joint or crack at angles of 35º to 45º to the 
pavement surface. This process is effective at preventing vertical and horizontal movement 
or widening of the crack or joint, thereby keeping the crack or joint tight, maintaining good 
load transfer, and slowing the rate of deterioration. 

E6.2 PURPOSE OF TREATMENT 
(a) Cross stitching is applicable for strengthening longitudinal cracks in slabs to prevent slab 

migration and to maintain aggregate interlock. 
(b) Mitigating the issue of tie-bars being omitted from longitudinal contraction joints (due to 

construction error). 
(c) Tying roadway lanes or shoulders that are separating and causing a maintenance problem. 

(Cross stitching should not be used, however, to tie any new traffic lanes that are added to 
an existing roadway.) 

(d) Tying centerline longitudinal joints that are starting to fault. 

E6.3 SELECTION CRITERIA 
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(a) Pavement condition 
(i) General Condition – Fair to Good 
(ii) Fair to Good Ride 

E6.4 CONSTRUCTION METHOD SUMMARY 

E6.4.1 Cross Stitching 
(a) Drill holes at an angle (35-45 degree angle) to the pavement so that they intersect the 

joint or crack at mid-depth in the concrete slab. It is important to start drilling the hole 
at a consistent distance from the joint or crack to consistently cross the joint or crack 
at mid-depth. Select a drill that minimizes damage to the concrete surface and select 
a drill no more than 9.5mm (0.375”) larger than the tie-bar diameter. 

(b) Tie-bar Diameter shall be 19mm (0.75”) when used in pavement thicknesses ranging 
from 200mm to 300mm. 

(c) Tie-bar spacing shall be spaced at intervals ranging between 500-750mm (20-30”), 
750mm spacing recommended for light traffic. 

(d) Length of tie-bar shall be 240mm (9.5”) in length when used in 200mm thick concrete 
pavements and 275mm (11”) in length when used in 230mm concrete pavements. 

(e) Drilled holes shall be alternated on either side of the joint or crack when drilling. 
(f) Holes shall be drilled to a minimum of 25mm (1”) from bottom of concrete pavement. 

Holes shall not be drilled through the bottom of the concrete pavement structure.  
(g) Blow air into the holes to remove dust and debris after drilling. 
(h) Pour epoxy into the hole, leaving some volume for the bar to occupy the hole. 
(i) Insert the tie-bar, remove excess epoxy, and finish flush with the pavement surface. 

The pavement may be reopened to traffic as soon as the epoxy has fully set. 

E6.5 EQUIPMENT 

E6.5.1 Hydraulic Powered Drill Mounted on stand (recommended). 

E6.5.2 Oil Free Jetted Air Compressor shall be used to blow out drilled tie-bar holes, vacuum will 
not be acceptable. 

E6.6 MEASUREMENT AND PAYMENT 

E6.6.1 Cross Stitching will be measured on a Linear Meter basis and paid for at the Contract Unit 
Price per linear meter for “Cross Stitching”. The area to be paid for will be the total number 
of Linear Meters of pavement cross stitched, tie-bars and epoxy shall be inclusive to 
“Cross Stitching” payment in accordance with this specification, accepted and measured by 
the Project Manager. 

E7. GUIDELINE FOR ASPHALT PAVING OF GRANULAR SHOULDER RECONSTRUCTION 

E7.1 PURPOSE OF TREATMENT 
(a) The Asphalt Paving of Granular Shoulder Reconstruction is treatment used to aid in safety 

to drivers by extending overall width of roadway, extend the pavement life, improve ride 
and drainage. 

(b) Applicable to granular shoulders on streets in fair to good condition. 

E7.2 Scope of Asphalt Paving of Granular Shoulder Reconstruction work includes sub-base 
preparation to a typical depth of 300mm, minimal curb replacement where required, and 
placement of a thick asphalt overlay. Adjustment of Utilities may be required. 

E7.3 SELECTION CRITERIA 

E7.3.1 Pavement condition 
(a) General Condition – Fair to Good on Regional Roadway surfaces; 
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(b) Fair to Good ride; 
(c) Fair to Good drainage; 
(d) Defined by Public Works asset management system and confirmed by Site inspection. 

E7.3.2 Underground works 
(a) General review of sewer and water by Water and Waste to identify problems that must 

be corrected and to coordinate underground rehabilitation projects if required; 
(b) Inspection of existing catch basin condition; 
(c) Operation and checking mainline water valves by Water and Waste. 

E7.3.3 Utilities 
(a) Renewal of street lighting, gas, MTS and signal plant not included. 

E7.3.4 Design life 
(a) 15-20 Years. 

E7.4 CONSTRUCTION METHOD SUMMARY 

E7.4.1 Sub-Base Preparation is subject to Coring and Geotechnical Investigation 
(a) Type A repairs for catch basins and manhole where adjustments are required; 
(b) Prepare sub-grade, sub-base and base course in accordance with the requirements of 

Specification CW 3110 and subject to preliminary coring and geotechnical 
investigation; 

(c) If required, All concrete repairs shall be completed utilitzing 24 or 72 hour Concrete for 
Early Opening. 

E7.4.2 Asphalt Preparation of granular surface as per CW3410-R12 
(a) Use cold mill planner to remove unstable concrete to dowels; 
(b) Apply tack coat and Type 1A Asphalt to existing granular surface upon approval of 

contract administrator. 

E7.4.3 Joint sealing 
(a) Not required prior to placement of asphalt overlay; 
(b) Include Reflective Crack Sealing during Warranty Period. 

E7.4.4 Planning 
(a) headers at tie-ins to existing asphalt overlays. 

E7.4.5 Adjustments 
(a) Use rings for catch basins and manhole adjustment; 
(b) Adjust manholes and catch basins to match proposed grade and cross fall; 
(c) Design asphalt overlay to match Hydro and MTS manhole available riser sizes; 
(d) For manhole or catch basins that require adjustment, remove and replace pavement; 
(e) Replace damaged or worn covers and lifters rings; 
(f) Install lifter rings on manholes and catch basins to accommodate design asphalt 

overlay elevation; 
(g) Adjust or Install Water Valve Extensions to accommodate design asphalt overlay 

elevation. 

E7.4.6 Curbs and sidewalk renewal 
(a) Replace missing curbs and renew curbs that are severely deteriorated or dangerous; 
(b) Finish curb height; 

(i) Preferred – 100mm 
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(ii) Minimum – 75mm 
(c) Replace existing barrier curb at Intersections and approaches with modified barrier 

curb only when curb condition requires replacement; 
(d) For curb ramps; 

(i) Missing curbs 
(ii) Severely deteriorated condition 
(iii) Correction of orientation 
(iv) New ramps replacing barrier curb 
(v) Design asphalt overlay elevation 

(ii) Localized sidewalk repairs, only when sunken or heaved locations and vertical faults 
or horizontal cracks or joints greater than 10mm.  Locations must be approved by 
Public Works. 

E7.4.7 Approaches 
(a) Place asphalt overlay as required to match design asphalt overlay elevation. 

E7.4.8 Boulevard restoration 
(a) Restore boulevard at replaced curb and sidewalk with topsoil and seed; 
(b) Restoration to be accepted at final inspection without formal maintenance inspection; 
(c) All boulevard restoration must be completed prior to placement of asphalt overlay. 

E7.4.9 Placement of asphalt overlay 
(a) Place 90-100mm, in two lifts, with final lift being 50mm; 
(b) New curb must be in place for a minimum of 1 day prior to placement of asphalt 

overlay; 
(c) Longitudinal grade: 

(i) Minimum – 0.3% 
(ii) Preferred – 0.4 to 0.5% 

(d) Pavement cross fall: 
(i) Minimum – 1.5% 
(ii) Preferred – 2.0% 

E7.4.10 Utilities 
(a) Co-ordination with all affected utilities required. 
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DEFINITION OF PROFESSIONAL CONSULTANT SERVICES – ENGINEERING 

1.0 DEFINITIONS 

1.1. “Consulting Engineer” means the Professional Engineer or Professional Engineering firm 
engaged by the City to perform Consulting Engineering Services as described herein and within 
the Scope of Services of a Contract. The “Consulting Engineer” will hold and maintain, for the 
duration of the Project, a Certificate of Authorization from the Association of Professional 
Engineers and Geoscientists of Manitoba in the “Practicing Entity” category. 

1.2. “Professional Engineer” means an individual engineer registered to practice in the Province of 
Manitoba by the Association of Professional Engineers and Geoscientists of Manitoba (APEGM), 
as required by the Engineering and Geoscientific Professions Act of the Province of Manitoba and 
the by-laws of the Association of Professional Engineers and Geoscientists of the Province of 
Manitoba. 

1.3. “Professional Engineering” means the practice of professional engineering in the Province of 
Manitoba, as governed by the Engineering and Geoscientific Professions Act of the Province of 
Manitoba and the by-laws of the Association of Professional Engineers and Geoscientists of the 
Province of Manitoba (APEGM). 

1.4. “Seal” means the impression of the stamp issued by APEGM to registered Professional 
Engineers, plus the signature of the registered Professional Engineer, plus the date the signature 
was applied.  

2. INTRODUCTION 

2.1. Further to the General Conditions for Consultant Services, it is the intent of this Appendix to 
clarify the City’s specific requirements of the consulting services of Professional Engineers; to 
more fully identify the services to be rendered by Consulting Engineers to the City and to other 
parties on behalf of the City; and to provide a more clearly determined basis of obligation in 
respect thereof by Consulting Engineers to the City and to third parties in the provision of such 
services. 

3. GENERAL REQUIREMENTS OF PROFESSIONAL ENGINEERS 
 

3.1. All services described herein shall be performed in the City of Winnipeg, unless otherwise 
authorized in writing by the Project Manager, and under the direct supervision of a Professional 
Engineer registered in the Province of Manitoba.  

3.2. All drawings, reports, recommendations and other documents originating therefrom involving the 
practice of Professional Engineering shall bear the Seal of a Professional Engineer.  

3.3. Reports and documents not involving the practice of Professional Engineering, such as letters of 
information, minutes of meetings, construction progress reports, may be originated and signed by 
other responsible personnel engaged by the Consulting Engineer and accepted by the Project 
Manager. Progress estimates, completion certificates and other reports related to the technical 
aspects of a Project, must be endorsed by the Consulting Engineer in a manner acceptable to the 
Project Manager. 

3.4. None of the services, tasks, actions or requirements described herein, nor any verbal instruction 
from the Project Manager, are intended to relieve the construction contractor of his contractual 
and/or other legal obligations in respect thereof, unless specifically indicated, in writing, by the 
Project Manager.  

4. PROFESSIONAL ENGINEERING SERVICES – ADVISORY SERVICES 

4.1. Advisory services have been referred to by the City of Winnipeg as “Type 1 Services” 
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4.2. Advisory services are normally not associated with or followed by preliminary design and/or 

design services. 

4.3. Advisory services include, but are not limited to: 

a) Expert Testimony; 

b) Appraisals; 

c) Valuations; 

d) Rate structure and tariff studies; 

e) Management services other than construction management; 

f) Feasibility studies; 

g) Planning studies; 

h) Surveying and mapping; 

i) Geotechnical investigations; 

j) Hydrological investigations; 

k) Safety audits; 

l) Value engineering audits; 

m) Inspection, testing, research, studies, or reports concerning the collection, analysis, 

evaluation; and 

n) Interpretation of data and information leading to conclusions and recommendations 

based upon specialized engineering experience and knowledge. 

5.1. PROFESSIONAL ENGINEERING SERVICES – PRELIMINARY DESIGNPreliminary Design 

services have been referred to by the City of Winnipeg as “Type 2 Services” 

5.2. Engineering services for preliminary design normally precede the detailed design of a Project. 

5.3. Preliminary design services include, but are not limited to: 

a) Preliminary engineering studies; 

b) Engineering investigations; 

c) Surface and subsurface site explorations, measurements, investigations, and 
surveys; 

d) Operational studies including drainage studies, traffic studies, and noise attenuation; 

e) Functional planning; 

f) Formal and/or informal consultations with stakeholders and/or the general public  

g) Physical, economical (capital and operating) and environmental studies including 
evaluation, comparison, and recommendation regarding alternative preliminary 
designs; 

h) Special applications to public agencies for necessary authorizations, preparation and 
submission of reports and drawings thereto and appearance before same in support 
of the application; 

i) Identification of the necessary authorizations from regulatory authorities and/or public 
agencies and determination of any related impacts and/or risks to the Project; 
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j) Coordination with all the utilities including (but not limited to) hydro, telephone, gas, 
telecoms, fibre optics, traffic signals and other City or developer works with respect 
to location, relocation, construction and/or reconstruction; 

k) Preparation and submission of a report and appropriate drawings to the Project 
Manager, fully documenting data gathered, explaining adequately the assessment 
made, stating with clarity the resulting conclusions, and containing all 
recommendations which are relevant to this stage of Project implementation. 

6.1. PROFESSIONAL ENGINEERING SERVICES – DETAILED DESIGNDetailed Design services 

have been referred to by the City of Winnipeg as “Type 3 Services” 

6.2. Engineering services for detailed design normally involve preparation of detailed designs, 
construction contract specifications and drawings, analysis of bids and recommendations 
regarding construction contract award. 

6.3. Detailed design services include, but are not limited to: 

a) Addressing alternative methods of accommodating; relocating; avoiding, and/or 
protecting utilities and railways; proposing alternative methods of solution, reviewing 
same with the appropriate regulatory approval agencies and stakeholders; 

b) Application to public agencies for necessary authorizations, preparation and 
submission of reports and drawings thereto, and appearance before same in support 
of the application; 

c) Formal and/or informal consultations with stakeholders and/or the general public; 

d) Preparation and submission of detailed engineering calculations, drawings, and 
criteria employed in the design(s), securing review of and acceptance by the Project 
Manager; 

e) Submission of engineering drawings and plans for circulation through the 
Underground Structures process; 

f) Preparation of detailed engineering drawings, specifications and bid opportunity 
documents consistent with the standards and guidelines of the City, securing review 
of and acceptance by the Project Manager; 

g) Preparation and provision to the Project Manager in written form, a fully detailed 
formal construction contract estimate; 

h) Provision of appropriate response to bidders and advice to the Project Manager 
during the bid opportunity advertising period and, subject to acceptance by the 
Project Manager, issuing addenda to the bid opportunity documents; 

i) Submission of a review, analysis, comparison, tabulation, calculation, and evaluation 
of the bids received, to the Project Manager, including a recommendation for 
construction contract award; 

j) Arranging and attending a pre-award meeting with the recommended construction 
contractor, the Consulting Engineer and the Project Manager; 

k) Preparation of a report including revised contract estimate, identifying and explaining 
variations from the earlier formal estimate. 

7.1. PROFESSIONAL ENGINEERING SERVICES – CONTRACT ADMINISTRATIONContract 

Administration services have been referred to by the City of Winnipeg as “Type 4 Services” 

7.2. Engineering services for Contract Administration are associated with the construction of a Project 
and include the office and field services required to ensure the execution of the Project in 
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accordance with the intent of the City and in conformance with the particulars of the drawings and 
specifications. 

7.3. Engineering services for Contract Administration can be generally divided into NON-RESIDENT 
and RESIDENT services. 

7.4. NON-RESIDENT Contract Administration services include but are not limited to: 

a) Consultation with and advice to the Project Manager during the course of 
construction; 

b) Review and acceptance of shop drawings and other submissions supplied by the 
construction contractor or supplier to ensure conformance with the drawings and 
specifications; 

c) Review and report to the Project Manager upon laboratory, shop and other tests 
conducted upon materials and/or equipment placed or installed by the construction 
contractor to ensure conformance with the drawings and specifications; 

d) Acceptance of and/or recommendations for alternate materials and methods, subject 
to the approval of the Project Manager; 

e) Provision to the Project Manager of a complete, current monthly Project status 
report; 

f) Provision to the Project Manager a current update of revised construction contract-
end cost estimate on a monthly basis, or more frequently if necessary, with 
explanation and justification of any significant variation from the preceding 
construction contract-end cost projection; 

g) Definition and justification of any changes to the construction contract for review by 
the Project Manager; 

h) Supplying the Project Manager with a copy of all significant correspondence relating 
directly or indirectly to the Project, originating from or distributed to, parties external 
to the Consulting Engineer, immediately following receipt or dispatch; 

i) Provision of adequate and timely direction of field personnel by senior officers of the 
Consulting Engineer; 

j) Establishment prior to construction and submission to the Project Manager of written 
and photographic records of, and assessment of the physical condition of the project 
site and the properties, buildings, facilities, and structures adjacent to the project site 
sufficient to equip the Consulting Engineer to provide valid evidence and relevant 
testimony in settlement of any claim involving the City by any court of law, or by any 
other party for damages thereto arising from the Project; 

k) Arranging and attending pre-construction meetings and on-site or off-site review 
meetings, including representatives of the construction contractor, the Project 
Manager, and other technical stakeholders as applicable; 

l) The preparation and submission of: 

i) a detailed design notes package including items such as structural, 
geotechnical, hydraulic and heating, air-conditioning and ventilation design 
calculations; mechanical and electrical design calculations related to process 
equipment and building services; process design calculations; and 
instrumentation and process control design calculations; 

ii) approved related shop drawings and equipment process manuals all within 
one (1) month of completion of each separate installation construction 
contract required to complete the works. 

7.5. RESIDENT Contract Administration services include but are not limited to: 
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a) Provision of qualified resident personnel – acceptable to the Project Manager – 
present at the Project site to carry out the services as specified below: 

i) inspection of all pipe prior to installation; 

ii) inspection and acceptance of excavation for, and full time inspection at the 
time of bedding placement, pipe laying and backfilling in respect of 
installation of watermains, land drainage sewers, and wastewater sewers; 

iii) inspection of installation of all connections to watermains, sewers, manholes, 
valves, hydrants or house services, and excavation and/or exposing of all 
underground services, structures, or facilities; 

iv) inspection of all excavations to determine soil adequacy prior to installation of 
base and subbase courses for sidewalks, public back lanes, and street 
pavements; 

b) Further to 7.6a), full time inspection will require assignment of qualified resident 
personnel – acceptable to the Project Manager –  to each specific location when the 
referenced work is being undertaken by the construction contractor: 

i) full time inspection and/or testing of watermains and sewers; 

ii) full-time inspection during pavement placement; during finishing of public 
sidewalks and public lanes and/or street pavements 

iii) full-time inspection during construction of bridge infrastructure and other 
structural works. 

c) Conduct detailed inspection of construction sufficient to ensure that the construction 
carried out by the construction contractor conforms to the drawings and 
specifications; 

d) Co-ordination and staging of all other works on the Project site including traffic signal 
installations, hydro, telephone, and gas utility work, railway work forces and/or other 
City or developer work; 

e) With approval of the Project Manager, provision of notice to adjacent residents and 
businesses of those stages of construction of the Project that will interrupt public 
services or access thereto, sufficiently in advance of same to permit preparation 
therefore; 

f) Enforcement of construction contractor conformance with the City of Winnipeg 
Manual of Temporary Traffic Control in Work Areas on City Streets and with 
reasonable standards of safety for motorists and pedestrians; 

g) Provision of reference line and elevation to the construction contractor and checking 
upon the construction contractor's adherence thereto; 

h) Representation of the City to the local residents and businesses and other inquiries 
in a professional manner, with responsible and prompt reaction to requests, 
minimizing impact and/or disruption of the Project to the extent possible; 

i) Arranging for and carrying out of testing of materials utilized by the construction 
contractor to ensure conformance with the drawings and specifications; 

j) Measurement, calculation, preparation, certification, and prompt submission of 
progress estimates to the Project Manager for payment to the construction contractor 
for construction performed in accordance with the drawings and specifications; 

k) Arrange, attend and prepare and distribute records of and minutes for, regularly held 
on-site or offsite Project review meetings including representatives of the construction 
contractor and the City; 

l) Promptly report any significant and unusual circumstances to the Project Manager; 

m) Promptly arrange for and conduct a detailed final inspection of the Project with the 
construction contractor and the Project Manager prior to commencement of the 
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period of contractor warranty specified in the construction contract for the Project, 
and providing to the Project Manager in written form an appropriate recommendation 
for commencement of the warranty period for the constructed or partially constructed 
Project; 

n) Act as Payment Certifier and administer all construction contracts as required under 
the Builder's Liens Act of Manitoba; 

o) Keep a continuous record of working days and days lost due to inclement weather 
during the course of construction contract works; 

8.1. PROFESSIONAL ENGINEERING SERVICES – POST CONSTRUCTION 

8.1. SERVICESEngineering Services in the post-construction phase of a Project are associated with 

the completion and close-out of the Project and generally considered part of Contract 

Administration (Type 4) Services. 

8.2. The Consulting Engineer is required to provide post-construction services including but not 
limited to: 

a) Preparation of a Certificate of Substantial Performance in the standard City of 
Winnipeg format  

b) Preparation of a Certificate of Total Performance in the standard City of Winnipeg 
format  

c) Provision of inspection services during the warranty period of the construction 
contract; 

d) Provision of inspection services (as per 7.6.a)) for maintenance (paid) items within 
the warranty period of the construction contract; 

e) Coordination of a detailed inspection of the Project with the construction contractor 
and the Project Manager prior to the end of the period of construction contract 
warranty specified in the construction contract for the Project; 

f) Prompt resolution of:  

i) deficiencies in design 

ii) outstanding construction contract warranty issues 

g) Submission of a final construction report within three (3) months of the Substantial 
Performance date of the construction contract, including final or projected final 
construction contract costs;  

h) Provision of record drawings, within three (3) months of Substantial Performance 
date; 

i) Preparation of a Certificate of Acceptance in the standard City of Winnipeg format. 

9.1. PROFESSIONAL ENGINEERING SERVICES – ADDITIONAL SERVICES 

9.2. Additional Services have been referred to by the City of Winnipeg as “Type 5 Services” 

9.3. Additional services are Consulting Engineering services that fall outside those described above 
and may or may not be associated with a construction project, but are not in place of or in 
substitution for those services elsewhere specified in the Definition of Professional Consultant 
Services – Engineering, with respect to other types or categories of Services 
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APPENDIX B – PROJECT LOCATION AND TECHNICAL SCOPING 
Note: The “Additional Information” provided within the following table relative to Project Location 
contain specific information or issues, known to exist on Site at the time of issuance of this Request for 
Proposal. This information is not meant to be exhaustive and not meant to take the place of the 
investigations and due diligence required of the Proponent. 
The specific utility and agency coordination identified below notwithstanding, the successful 
Consultant will be required to investigate and coordinate any and all utility requirements of the 
Project if any. 

Estimated Scope Notes Project Location 
Capital 

Construction 
Estimate 

Project  
Budget 

Minimal Areas of Reconstruction 
may be required to Remove Dips 
and Bumps. 50mm Asphalt Mill and 
Fill Treatment with minor Joint and 
Curb Repairs. 

1,2,3,9 N/B Plessis Road – Dugald 
Road to 1194 Plessis 
Road 

$185,000.00 $18,500.00 

Minimal Areas of Reconstruction 
may be required to Remove Dips 
and Bumps. 50mm Asphalt Mill and 
Fill Treatment with minor Joint and 
Curb Repairs. 

1,2,3,9 S/B Plessis Road – 1194 
Plessis Road to Dugald 
Road 

$195,000.00 $19,500.00 

Minor Curb and Splash Strip 
Repairs, Full Depth Concrete Joint 
and Slab Repairs, 50mm Asphalt 
Mill and Fill treatment. 

1,2,3,9 E/B Grant Ave – West 
Limit of Haney Street to 
160M West of Shaftesbury 
Blvd 

$781,300.00 $78,130.00 

Minor Curb and Splash Strip 
Repairs, Full Depth Concrete Joint 
and Slab Repairs, 50mm Asphalt 
Mill and Fill treatment. 

1,2,3,9 W/B Grant Avenue - 
Shaftesbury Blvd to 
Chalfont Road 

$430,000.00 $43,000.00 

Asphalt Shoulder Reconstruction 
and Boulevard Grading as 
Required. 

1,7,9 N/B Lagimodiere 
Boulevard - 370m North of 
Betournay Street to 500m 
North of Betournay Street 

$65,000.00 $7,800.00 

Asphalt Shoulder Reconstruction 
and Boulevard Grading as 
Required. 

1,7,9 S/B Lagimodiere 
Boulevard – Cottonwood 
Road to Paterson Streer to 
Leveque Street. 

$363,000.00 $50,820.00 

      $2,019,300.00 $242,316.00 

Mobilization Fees (5% construction 
of estimate) 

    $100,965.00   

Total Project Budget $2,362,581.00 
 
Additional Information: 

        

 
General: 1. Assume 70 working days to Substantial Performance for this Program 

 

2. Refer to E.1 for guidelines (Asphalt Overly Preservation Method) 
3. Refer to E.2 for guidelines.(Concrete Pavement Preservation Method) 
4. Refer to E.3 for guidelines.(Partial Depth Concrete Repair or PDR) 
5. Refer to E.4 for guidelines.(Diamond Grinding Specification) 
6. Refer to E.5 for guidelines (Geotechnical Testing Requirements) 
7. Refer to E.7 for guidelines (Asphalt Paving of Granular Shoulder 

Reconstruction) 
8. Joint and Crack sealing incidental to Diamond Grinding.  
9. Selection and undertaking of work at the Project Location is subjected to 

available funds in 2025 Streets Maintenance Operating Budget. 
 


