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CONTRACTOR TO MAINTAIN ACCESS TO SIR WILLIAM
OSLER APPROACH AT ALL TIMES. CONTRACTOR WILL

BE PROVIDED TWO (2) WEEKS TO FULLY CLOSE APPROACH
AND COMPLETE WORKS FROM APPROACH TO GRANT
AVENUE. CONTRACTOR TO PROVIDE MINIMUM 2 WEEKS
NOTICE TO CONTRACT ADMINISTRATOR PRIOR

TO CLOSING APPROACH. TRAFFIC STAGING TO BE

ADJUSTED TO MATCH MATHERS AVE.
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NOTES: 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC 5. RESIDENTIAL APPROACH ACCESS MUST BE MAINTAINED
CONTROL TO CONFORM WITH THE LATEST REVISION OF AT ALL TIMES.
THE CITY OF WINNIPEG MANUAL OF TEMPORARY
TRAFFIC CONTROL (MTTC) ON CITY STREETS. 6. BARRICADES SHALL BE PLACED AT EACH PRIVATE
APPROACH WHEN NECESSARY.
2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN
ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE 7. BARRICADES AND POLY POSTS SHALL BE PLACED AT
LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR REQUIRED SPACING AS PER MTTC.
MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT
ALL TIMES. 8. ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AS
PER MTTC. — m—
3. WHERE APPLICABLE, CONSTRUCTION IS TO BE — ENGINEERS
COMPLETED LANE AT A TIME. WHEN CONSTRUCTION IS 9. PEDESTRIAN ACCESS TO BE MAINTAINED TO SIR WILLIAM — GEOSCIENTISTS
COMPLETE IN THE FIRST LANE, TRAFFIC WILL BE MOVED OSLER SCHOOL AND DAYCARE AT ALL TIMES. MANITOBA
TO THE COMPLETED LANE AND TRAFFIC CONTROL o -
METRI C MIRRORED. 10. ALL SIDEWALK CLOSED BARRICADES SHALL BE Certificate of Authorization
INSTALLED WITH A BOTTOM BARRIER IN ACCORDANCE Dillon Consulting Limited (MB)
WHOLE NUMBERS INDICATE MILLIMETRES WITH THE MTTC No. 1789 Date:  2026/03/27
DECIMALIZED NUMBERS INDICATE METRES
B.M. DESIGNED ENGINEER'S SEAL O
BY DRC 2 )
ELEV.
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